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(c) “Environmental Assessment and Review Framework” or “EARF” 
means the environmental assessment and review framework for the Project, including any 
update thereto, prepared and submitted by the Recipient  and cleared by ADB; 

 
(d) “Environmental Management Plan” or “EMP” means an environmental 

management plan for a Subproject, including any update thereto, incorporated in the IEE; 
 

(e)  “Environmental Safeguards” means the principles and requirements 
set forth in Chapter V, Appendix 1, and Appendix 4 (as applicable) of the SPS; 

 
(f) “Goods” means equipment and materials to be financed out of 

the proceeds of the Grant, including related services such as transportation, insurance, 
installation, commissioning, training, and initial maintenance, but excluding Consulting 
Services; 
 

(g) “Initial Environmental Examination” or “IEE” means an initial 
environmental examination for a Subproject, including any update thereto, prepared and 
submitted by the Recipient pursuant to the requirements set forth in the EARF and cleared 
by ADB; 

 

(h) “km” means kilometers;  
 

(i) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 
Handbook (2012, as amended from time to time); 

 
(j) “MEW” means Ministry of Energy and Water of the Recipient, or any 

successor thereto, which will be responsible for implementing the rehabilitation of formal 
irrigation infrastructure as described in paragraph 2(a)(iii) of Schedule 1 to this Grant 
Agreement; 

 
(k) “MOF” means the Ministry of Finance of the Recipient, or any 

successor thereto, which will be the Project Executing Agency; 
 

(l) “MRRD” means Ministry of Rural Rehabilitation and Development of 
the Recipient, or any successor thereto, which will be responsible for implementing the 
rehabilitation of traditional irrigation infrastructure and rural roads as described in paragraph 
2(a)(i) and (ii) of Schedule 1 to this Grant Agreement; 
 

(m) “PAM” means the project administration manual for the Project dated   
1 October 2014 and agreed between the Recipient and ADB, as updated from time to time in 
accordance with the respective administrative procedures of the Recipient and ADB;  
 

(n) “Procurement Guidelines” means ADB’s Procurement Guidelines 
(2013, as amended from time to time); 
 

(o) “Procurement Plan” means the procurement plan for the Project dated 
1 October 2014 and agreed between the Recipient and ADB, as updated from time to time in 
accordance with the Procurement Guidelines, the Consulting Guidelines, and other 
arrangements agreed with ADB;  
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(p) “Project Executing Agency" for the purposes of, and within the 
meaning of, the Grant Regulations means MOF, or any successor thereto acceptable to 
ADB, which is responsible for the carrying out of the Project; 

 
(q) “Project facilities” means facilities to be built, reconstructed, updated, 

developed or operationalized under the Project;  
 

(r) “Project Provinces” mean Badakhshan, Baghlan, Balkh, Bamyan, 
Daykundi, Faryab, Ghor, Jowzjan, Kunar, Laghman, Nuristan, Panjshir, Samangan, Sar-e-
pul, Takhar provinces of the Recipient; 

 
(s) “Safeguard Policy Statement” or “SPS” means ADB's Safeguard Policy 

Statement (2009);  
 
(t) “Safeguards Monitoring Report” means each report prepared and 

submitted by the Recipient to ADB that describes progress with implementation of, and 
compliance with, the EMP (if applicable), including any corrective and preventative actions;  

 
(u) “Subproject” means a subproject under the Project that meets the 

Subproject Eligibility Criteria; 
 

(v) “Subproject Eligibility Criteria” means the eligibility criteria for 
subprojects as set out in Appendix 2 to the PAM; and 
 

(w) “Works” means construction or civil works to be financed out of the 
proceeds of the Grant, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
Consulting Services.  

 
 
 

ARTICLE II 
 

The Grant 
 
 

Section 2.01.  ADB agrees to make available to the Recipient from 
ADB's Special Funds resources an amount of forty million Dollars ($40,000,000). 

 
 
 

ARTICLE III 
 

Use of Proceeds of the Grant 
 
 

Section 3.01. The Recipient shall cause the proceeds of the Grant to 
be applied to the financing of expenditures on the Project in accordance with the provisions 
of this Grant Agreement.  
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Section 3.02.
 
 The proceeds of the Grant shall be allocated and 

withdrawn in accordance with the provisions of Schedule 2 to this Grant Agreement, as such 
Schedule may be amended from time to time by agreement between the Recipient and ADB. 

 
Section 3.03. Except as ADB may otherwise agree, the Recipient 

shall procure, or cause to be procured, the items of expenditure to be financed out of the 
proceeds of the Grant in accordance with the provisions of Schedule 3 to this Grant 
Agreement.    

 
Section 3.04.  Except as ADB may otherwise agree, the Recipient 

shall cause all items of expenditure financed out of the proceeds of the Grant to be used 
exclusively in the carrying out of the Project. 

 
Section 3.05. Withdrawals from the Grant Account in respect of 

Goods, Works and Consulting Services shall be made only on account of expenditures 
relating to Goods, Works and Consulting Services which meet such eligibility requirements 
as shall have been specified by ADB from time to time. 

 
Section 3.06.   The Grant Closing Date for the purposes of Section 

8.02 of the Grant Regulations shall be 30 April 2018 or such other date as may from time to 
time be agreed between the Recipient and ADB. 

 
 
 

ARTICLE IV 
 

Particular Covenants 
 
 

Section 4.01. In the carrying out of the Project and operation of the 
Project facilities, the Recipient shall perform, or cause to be performed, all obligations set 
forth in Schedule 4 to this Grant Agreement. 

 
 Section 4.02.  (a)  The Recipient shall (i) maintain separate 
accounts and records for the Project; (ii) prepare annual financial statements for the Project 
in accordance with accounting principles acceptable to ADB; (iii) have such financial 
statements audited annually by independent auditors whose qualifications, experience and 
terms of reference are acceptable to ADB, in accordance with international standards for 
auditing or the national equivalent acceptable to ADB; (iv) as part of each such audit, have 
the auditors prepare a report (which includes the auditors’ opinion on the financial 
statements, use of the Grant proceeds and compliance with the financial covenants of this 
Grant Agreement as well as on the use of the procedures for imprest funds and statement of 
expenditures) and a management letter (which sets out the deficiencies in the internal control 
of the Project that were identified in the course of the audit, if any); and (v) furnish to ADB, no 
later than 6 months after the end of each related fiscal year, copies of such audited financial 
statements, audit report and management letter, all in the English language, and such other 
information concerning  these documents  and the audit thereof as ADB shall from time to 
time reasonably request. 
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  (b)  ADB shall disclose the annual audited financial statements for the 
Project and the opinion of the auditors on the financial statements within 30 days of the date 
of their receipt by posting them on ADB’s website. 
 

(c) The Recipient shall enable ADB, upon ADB's request, to discuss the 
financial statements for the Project and the Recipient's financial affairs where they relate to 
the Project with the auditors appointed pursuant to subsection (a)(iii) hereinabove, and shall 
authorize and require any representative of such auditors to participate in any such 
discussions requested by ADB. This is provided that such discussions shall be conducted 
only in the presence of an authorized officer of the Recipient, unless the Recipient shall 
otherwise agree. 
 

Section 4.03.  The Recipient shall enable ADB's representatives to 
inspect the Project, the Goods and Works, and any relevant records and documents. 

 
 
 

ARTICLE V 
 

Suspension 
 
 

Section 5.01.  The following is specified as an additional event for 
suspension of the right of the Recipient to make withdrawals from the Grant Account for the 
purposes of Section 8.01(k) of the Grant Regulations: the AITF Grant shall have become 
liable for suspension or cancellation. 

 
 

 
ARTICLE VI  

 
Effectiveness 

 
 
Section 6.01.  The following is specified as an additional condition to 

the effectiveness of this Grant Agreement for the purposes of Section 9.01(e) of the Grant 
Regulations: the AITF Grant Agreement has been duly authorized, executed and delivered 
on behalf of the Recipient and all conditions precedent to its effectiveness (other than a 
condition requiring the effectiveness of this Grant Agreement) have been fulfilled. 
 

Section 6.02.  The following is specified as an additional matter, for 
the purposes of Section 9.02(c) of the Grant Regulations, to be included in the opinion or 
opinions to be furnished to ADB: the AITF Grant Agreement has been duly authorized, 
executed and delivered on behalf of the Recipient, and is legally binding on the Recipient in 
accordance with its terms. 
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Section 6.03.   A date 90 days after the date of this Grant Agreement is 
specified for the effectiveness of this Grant Agreement for the purposes of Section 9.04 of 
the Grant Regulations. 

 
 

 
ARTICLE VII 

 
Miscellaneous 

 
 

Section 7.01.  The Minister of Finance of the Recipient is designated 
as representative of the Recipient for the purposes of Section 11.02 of the Grant 
Regulations. 

 
Section 7.02.  The following addresses are specified for the purposes 

of Section 11.01 of the Grant Regulations: 
 
 For the Recipient 
 
  Ministry of Finance 

Pashtonistan Watt 
Kabul, Afghanistan 

 
  Fascimile Number: 
 
   (93-20) 210-2838. 
 
 For ADB 
 
  Asian Development Bank 
  6 ADB Avenue 
  Mandaluyong City 
  1550 Metro Manila 
  Philippines 
 
 Facsimile Numbers: 
 
  (632) 636-2444 
  (632) 636-2017. 
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SCHEDULE 1 
 

Description of the Project 
 
 
1.  The objective of the Project is restoration of irrigated agriculture and access to 
markets in the Project Provinces. 
 
2.  The Project shall comprise: 
 

(a) rehabilitation of selected flood damaged infrastructure, including (i) 
traditional irrigation infrastructure in the 15 Project Provinces, covering 
approximately  500 km of canals, 6 km of retaining walls, 700 intakes, 
20 small dams; (ii) rural road infrastructure in the 15 Project Provinces, 
covering approximately 946 km of roads, 128 bridges, 154 culverts; 
and (iii) formal irrigation system infrastructure in 3 Project Provinces, 
being Balkh, Jowzjan and Samangan, covering approximately 22 km of 
canals and 6 intakes or weirs; and 
 

(b) Project implementation support in oversight and management of the 
Project, covering design review, construction supervision, procurement 
support, financial management, compliance with safeguards 
requirements and external audits of Project expenditures. 

 
3.  The Project is expected to be completed by 31 October 2017. 
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SCHEDULE 2 

 
Allocation and Withdrawal of Grant Proceeds 

 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Grant and the allocation of the Grant 
proceeds to each such Category ("Table").  (Reference to "Category" in this Schedule is to a 
Category or Subcategory of the Table.) 
 
Basis for Withdrawal from the Grant Account 
 
2.  Except as ADB may otherwise agree, the proceeds of the Grant shall be 
disbursed on the basis of the withdrawal percentage for each item of expenditure set forth in 
the Table. 
 
Reallocation 
 
3.  Notwithstanding the allocation of Grant proceeds and the withdrawal 
percentages set forth in the Table, 
 

(a) if the amount of the Grant allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Recipient, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Grant which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 

(b) if the amount of the Grant allocated to any Category appears to 
exceed all agreed expenditures in that Category, ADB may, by notice to the Recipient, 
reallocate such excess amount to any other Category. 
 
Disbursement Procedures 
 
4.  Except as ADB may otherwise agree, the Grant proceeds shall be disbursed 
in accordance with the Loan Disbursement Handbook. 
 



 
   Attachment to Schedule 2 
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TABLE 
 

ALLOCATION AND WITHDRAWAL OF GRANT PROCEEDS 
(Northern Flood-Damaged Infrastructure Emergency Rehabilitation Project) 

Number Item 

Total Amount Allocated for 
ADB Financing Basis for Withdrawal 

from the Grant Account ($) 

Category Subcategory 

1 Works  
28,365,000   

1A 
 
MRRD  

 23,705,000 74.4% of total expenditure 
claimed 

1B 
 
MEW  

 4,660,000 74.4% of total expenditure 
claimed 

2 Equipment  
361,000  74.4% of total expenditure 

claimed 

3 
 
Consulting Services 

1,047,000  74.4% of total expenditure 
claimed 

4 
 
Security 

557,000   

4A 
 
MRRD  

 464,000 74.4% of total expenditure 
claimed 

4B MEW  
 93,000 74.4% of total expenditure 

claimed 

5 
Project Management 
Support 

5,301,000  
 

5A MRRD  
 4,782,000 74.4% of total expenditure 

claimed 

5B MEW  
 519,000 74.4% of total expenditure 

claimed 

6 Unallocated 
4,369,000   

 Total 40,000,000  
 



 
 

 

11

SCHEDULE 3
 

Procurement of Goods, Works and Consulting Services 
 
 

General 
 
1.   The procurement of Goods, Works and Consulting Services shall be subject to 
and governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 
 
2.   All terms used in this Schedule and not otherwise defined in this Grant 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable.  
 
Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the methods of procurement set forth below:  
 

(a) National Competitive Bidding; 
(b) Shopping; and 

(c) Community Participation. 
 
4. The methods of procurement are subject to, among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan.  The Recipient may 
only modify the method of procurement or threshold values with the prior agreement of ADB, 
and modifications must be set out in updates to the Procurement Plan. 
 
National Competitive Bidding 
 
5.   The Recipient and ADB shall ensure that, prior to the commencement of any 
procurement activity under national competitive bidding, the Recipient’s national competitive 
bidding procedures are consistent with the Procurement Guidelines. Any modifications or 
clarifications to such procedures agreed between the Recipient and ADB shall be set out in 
the Procurement Plan. Any subsequent change to the agreed modifications and clarifications 
shall become effective only after approval of such change by the Recipient and ADB. 
 
Community Participation in Procurement 
 
6.   The Recipient may use community participation in procurement for Works 
contracts for small works, provided that: 
 

(a)  such contract does not have a contract amount exceeding (a) 
$100,000 for the contracts to be awarded by MRRD (inclusive of the 
applicable minimum counterpart contribution in cash or in kind by the 
beneficiaries) and (b) $50,000 for the contracts to be awarded by MEW 
(inclusive of the applicable minimum counterpart contribution in cash 
or in kind by the beneficiaries), each in accordance with the agreed 
procedures set out in the Procurement Plan and Appendix 3 to PAM; 
and 
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(b)  the respective average counterpart contribution by the beneficiaries 
across the contracts procured with community participation by each of 
MRRD and MEW shall be at least 7%. 

 
Conditions for Award of Contract 
 
7.   The Recipient shall not award any Works contract for a Subproject which 
involves environmental impacts until the Recipient has: 

 
(a) obtained the final approval of the IEE from the National Environmental 

Protection Agency of the Recipient;  and 
 

(b) incorporated the relevant provisions from the EMP into the Works 
contract. 
 

Consulting Services    
 
8. Except as ADB may otherwise agree, and except as set forth in the paragraph 
below, the Recipient shall apply quality- and cost-based selection for selecting and engaging 
Consulting Services. 
 
9.  The Recipient shall apply the following method for selecting and engaging the 
specified Consulting Services, in accordance with, among other things, the procedures set 
forth in the Procurement Plan:  Fixed Budget Selection for auditing services. 

 
10.  The Recipient shall recruit the individual consultants for Project 
implementation support, review of project design for quality assurance and field monitoring in 
accordance with procedures acceptable to ADB for recruiting individual consultants. 
 
Industrial or Intellectual Property Rights 
 
11.   (a) The Recipient shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
 
  (b) The Recipient shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations, warranties and, if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 
 
12.   The Recipient shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the Consulting Services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
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ADB’s Review of Procurement Decisions 
 
13.  In the case of a contract for Goods or Works, which is subject to ADB’s prior 
review, the Recipient shall seek ADB’s prior approval of any modification or waiver of the 
terms and conditions of the contract, including: 

 
(a) granting an extension of the stipulated time for completion of a 

contract for a period of 1 month or more, or which is likely to require 
an extension of the Grant Closing Date; and  

 
(b) increases in aggregate of the original price by more than 5% (for the 

avoidance of doubt, such increase shall take into account any 
previous change under such contract). 

 
14.  In the case of a contract for Goods or Works, which is subject to ADB’s post 
review, ADB shall review the required contract modification or waiver and respond to the 
Recipient as soon as practicable, but not later than 1 month after the receipt of the required 
document. 

 
15.  The Recipient shall provide to ADB copies of all time extensions, 
modifications or waivers to the contracts (including change orders) within 1 month following 
amendment of the contract. 
 
16. Contracts procured under international competitive bidding procedures and 
contracts for Consulting Services shall be subject to prior review by ADB, unless otherwise 
agreed between the Recipient and ADB and set forth in the Procurement Plan. 
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SCHEDULE 4  
 

Execution of Project; Financial Matters
 
 

 
 
Implementation Arrangements 

 
1. The Recipient shall ensure, or cause the Project Executing Agency to ensure, 
that the Project is implemented in accordance with the detailed arrangements set forth in the 
PAM. Any subsequent change to the PAM shall become effective only after approval of such 
change by the Recipient and ADB. In the event of any discrepancy between the PAM and 
this Grant Agreement, the provisions of this Grant Agreement shall prevail. 
 
Subproject Selection and Monitoring 
 
2. The Recipient shall ensure that all subprojects meet, to the satisfaction of 
ADB, the Subproject Eligibility Criteria. The Recipient shall ensure that all subprojects are 
properly appraised, approved, controlled and monitored to the satisfaction of ADB, including 
ensuring that the subproject proposals are in form and substance satisfactory to ADB. 
 
3. If it is determined by ADB, and notified to the Recipient, that any expenditures 
withdrawn from the Grant Account by or on behalf of the Recipient have been applied to 
finance ineligible expenditures, including but not limited to expenditures in relation to 
subprojects that do not satisfy the Subproject Eligibility Criteria or have not been duly 
approved according to the procedures set out in the PAM, the Recipient shall promptly repay 
such amounts equal to such expenditures to ADB. 

 
4. The Recipient shall ensure that: 
 

(a) all subprojects will be supervised by field engineers engaged by 
MRRD and MEW, as applicable; 

 
(b) the implementation of at least 50% of the subprojects implemented by 

MRRD and MEW, as applicable, through community participation in 
procurement will be reviewed by the national supervision consultants 
engaged by MRRD and MEW, as applicable and that such review shall 
include review of satisfaction of Subproject Eligibility Criteria, financial 
management, reasonableness of the cost estimates and quality of the 
Works, and physical inspection of the Works (before and after 
completion) under the subprojects; and 

 
(c) within 3 months from grant effectiveness, MRRD and MEW shall 

establish a dispute resolution mechanism as satisfactory to ADB to 
resolve disputes between contractors and the relevant community 
development councils in respect of the community in which the 
relevant Works are executed. 

 
Counterpart Contribution 
 
5. The Recipient shall ensure that counterpart personnel and office space are 
made available, promptly as and when needed, for the carrying out of the Project.  
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Operation of Project Facilities 
 
6. The Recipient shall ensure that the facilities to be provided or financed under 
the Project are operated and maintained appropriately, and that adequate budgetary and 
other resources are provided for such operation and maintenance. 
 
Security Plan 
 
7.  The Recipient shall ensure, or cause the Executing Agency to ensure, that (a) 
all subproject proposals include an assessment of the security situation; (b) if appropriate, 
the Works contracts shall include a security plan, to ensure safety of Project contractors’ 
personnel and consultants to facilitate smooth and uninterrupted implementation of the 
relevant Project activities; (c) such security plan measures allocate sufficient budget under 
the relevant Works contracts or through the Recipient’s counterpart funding; and (d) all 
relevant permits are issued, and access and other requirements needed are provided, so 
that each of the aforesaid security plans will be successfully implemented. 
 
Community and Women’s Participation and Social Impacts 
 
8.  The Recipient shall ensure that the community participation in the selection, 
design, monitoring and implementation of all works carried out under the Project will be 
actively sought to the extent feasible. 
 
Environment 
 
9. The Recipient shall ensure that the preparation, design, construction, 
implementation, operation and decommissioning of each Subproject comply with (a) all 
applicable laws and regulations of the Recipient relating to environment, health and safety; 
(b) the Environmental Safeguards; and (c) all measures and requirements set forth in the 
EARF, the relevant IEE/EMP, and any corrective or preventative actions (i) set forth in a 
Safeguards Monitoring Report, or (ii) which are subsequently agreed between ADB and the 
Recipient. 
 
Land Acquisition and Resettlement; Indigenous Peoples 
 
10.  The Recipient shall ensure that each Subproject does not have any 
involuntary resettlement or indigenous peoples impacts, both within the meaning of ADB’s 
Safeguard Policy Statement (2009). In the event that any Subproject does have any such 
impact, the Recipient shall take all steps required to ensure that the relevant Subproject 
complies with the applicable laws and regulations of the Recipient and with ADB’s Safeguard 
Policy Statement. 
 
Safeguards – Related Provisions in Bidding Documents and Works Contracts 
 
11.  The Recipient shall ensure that all bidding documents and contracts for Works 
contain provisions that require contractors to provide the Recipient with a written notice of 
any unanticipated environmental, resettlement or indigenous peoples risks or impacts that 
arise during construction, implementation or operation of the Project. 
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Safeguards Monitoring and Reporting 
 
12.  The Recipient shall do the following: 
 

(a) submit semiannual Safeguards Monitoring Reports to ADB and 
disclose relevant information from such reports to the affected persons 
promptly upon submission;  

 
(b) if any unanticipated environmental and/or social risks and impacts 

arise during construction, implementation or operation of the Project, 
promptly inform ADB of the occurrence of such risks or impacts, with 
detailed description of the event and proposed corrective action plan; 
and 

 
(c) report any actual or potential breach of compliance with the measures 

and requirements set forth in the EMP or RP (if any) promptly after 
becoming aware of the breach. 

 
Prohibited List of Investments 
 
13.  The Recipient shall ensure that no proceeds of the Grant are used to finance 
any activity included in the list of prohibited investment activities provided in Appendix 5 of 
the SPS. 
 
Health and Labor Standards 
 
14. The Recipient shall ensure, or cause the Project Executing Agency to ensure, 
that contractors engaged under the Project (a) comply with all applicable labor laws; (b) use 
their best efforts to employ women and local people, including disadvantaged people, living 
in the vicinity of the Project; (c) provide equal pay to men and women for work of equal type; 
(d) provide and adequately equip first-aid, health and sanitation, and personal hygiene 
facilities for male and female workers at the Project site; (e) maximize female training and 
employment; (f) (other than for Works contract using community participation) conduct and 
information and education campaign on sexually transmitted diseases and HIV/AIDS for 
construction workers as part of the health and safety program at campsites and adjacent 
communities during Project implementation; and (g) abstain from child labor.  Relevant 
contracts financed under the Project must include specific clauses on these undertakings.  
 
Gender and Development 

 
15. The Recipient shall ensure, or cause the Project Executing Agency to ensure, 
that it conforms to the principles of ADB’s Policy on gender and Development (1998) during 
implementation of the Project, including (a) provision of enabling working conditions for 
female workers; and (b) taking all necessary actions to encourage women living in the 
Project area to participate in planning and implementing project activities.  
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Governance and Anticorruption 
 
16. The Recipient, the Project Executing Agency, and MEW and MRRD as the 
implementing agencies shall (a) comply with ADB’s Anticorruption Policy (1998, as amended 
to date) and acknowledge that ADB reserves the right to investigate directly, or through its 
agents, any alleged corrupt, fraudulent, collusive or coercive practice relating to the Project; 
and (b) cooperate with any such investigation and extend all necessary assistance for 
satisfactory completion of such investigation.  
 
17. The Recipient, the Project Executing Agency, and MEW and MRRD as the 
implementing agencies shall ensure that the anticorruption provisions acceptable to ADB are 
included in all bidding documents and contracts, including provisions specifying the right of 
ADB to audit and examine the records and accounts of the executing and implementing 
agencies and all contractors, suppliers, consultants, and other service providers as they 
relate to the Project.

 
 

 
 




