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(f) “Goods” means equipment and materials to be financed out of 
the proceeds of the Loan, including related services such as transportation, insurance, 
installation, commissioning, training, and initial maintenance, but excluding Consulting 
Services; 

 

(g) “Initial Environmental Examination” or “IEE” means the initial 
environmental examination for the Project, including any update thereto, prepared and 
submitted by the Borrower and cleared by ADB; 
 

(h) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 
Handbook (2012, as amended from time to time); 
 

(i) “MOT” means the Ministry of Tourism of the Borrower or any 
successor thereto; 

 
(j) “Output” means an output of the Project as further described in 

paragraph 2 of Schedule 1 to the Loan Agreement; 
 

(k) “PAM” means the project administration manual for the Project dated   
9 October 2014 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the respective administrative procedures of the Borrower and ADB;  

 
(l) “Participating Provinces” means the provinces that will be involved in 

the implementation of the Project, namely the provinces of Kampot, Kep and Koh Kong; 
 

(m) “PCU” means the Project Coordination Unit and as further described in 
the PAM; 

 
(n) “PIU” means the Project Implementation Unit to be established in each 

Participating Province and as further described in the PAM; 
 

(o) “Procurement Guidelines” means ADB’s Procurement Guidelines 
(2013, as amended from time to time); 

 
(p) “Procurement Manual” means the procurement manual under 

Standard Operating Procedures prepared by the Borrower and endorsed by ADB, which sets 
forth procurement-related policies and procedures for externally financed projects and 
programs; 
 

(q) “Procurement Plan” means the procurement plan for the Project dated 
9 October 2014 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the Procurement Guidelines, the Consulting Guidelines, and other 
arrangements agreed with ADB (which includes the Standard Operating Procedures and 
Procurement Manual as updated from time to time);  

 
(r) “Project Executing Agency” for the purposes of, and within the 

meaning of, the Loan Regulations means MOT or any successors thereto acceptable to 
ADB, which is responsible for the carrying out of the Project;  
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(s) “Resettlement Plan” or “RP” means the resettlement plan for the 
Project, including any update thereto, prepared and submitted by the Borrower and cleared 
by ADB;  

 
(t) “Safeguards Monitoring Report” means each report prepared and 

submitted by the Borrower to ADB that describes progress with implementation of and 
compliance with the EMP and RP (as applicable), including any corrective and preventative 
actions;  

 
(u) “Standard Operating Procedures” means the Standard Operating 

Procedures of the Borrower dated 22 May 2012 (as amended from time to time) providing 
the procedures applicable to all externally financed projects and programs; and 

 

(v) “Works” means construction or civil works to be financed out of the 
proceeds of the Loan, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
Consulting Services.  

 

 

 

ARTICLE II 

 

The Loan 

 
 

Section 2.01.  ADB agrees to lend to the Borrower from ADB's Special 
Funds resources an amount in various currencies equivalent to twelve million one hundred 
seventy thousand Special Drawing Rights (SDR12,170,000). 

 
Section 2.02.  (a) The Borrower shall pay to ADB an interest 

charge at the rate of 1% per annum during the grace period, and 1.5% per annum thereafter, 
on the amount of the Loan withdrawn from the Loan Account and outstanding from time to 
time. 

 
(b) The term “grace period” as used in subsection (a) hereinabove means 

the period prior to the first Principal Payment Date in accordance with the amortization 
schedule set forth in Schedule 2 to this Loan Agreement. 

 
Section 2.03.  The interest charge and any other charge on the Loan 

shall be payable semiannually on 1 February and 1 August in each year. 
 

Section 2.04. The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the amortization schedule set 
forth in Schedule 2 to this Loan Agreement. 

 
Section 2.05. The currency of repayment of the principal amount of 

the Loan and the currency of payment of the interest charge for the purposes of Sections 
4.03(a) and 4.04 of the Loan Regulations shall be the Dollar.  
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ARTICLE III 

 

Use of Proceeds of the Loan 
 
 

Section 3.01. The Borrower shall cause the proceeds of the Loan to 
be applied to the financing of expenditures on the Project in accordance with the provisions 
of this Loan Agreement. 

 
Section 3.02.

 
 The proceeds of the Loan shall be allocated and 

withdrawn in accordance with the provisions of Schedule 3 to this Loan Agreement, as such 
Schedule may be amended from time to time by agreement between the Borrower and ADB. 

 
Section 3.03. Except as ADB may otherwise agree, the Borrower 

shall procure, or cause to be procured, the items of expenditure to be financed out of the 
proceeds of the Loan in accordance with the provisions of Schedule 4 to this Loan 
Agreement.    

 
Section 3.04.  Except as ADB may otherwise agree, the Borrower 

shall cause all items of expenditure financed out of the proceeds of the Loan to be used 
exclusively in the carrying out of the Project. 

 
Section 3.05. Withdrawals from the Loan Account in respect of 

Goods, Works, and Consulting Services shall be made only on account of expenditures 
relating to: 

 
(a) Goods which are produced in and supplied from, and Works and 

Consulting Services which are supplied from such member countries 
of ADB as shall have been specified by ADB from time to time as 
eligible sources for procurement; and 

 
(b) Goods, Works, and Consulting Services which meet such other 

eligibility requirements as shall have been specified by ADB from time 
to time. 
 

Section 3.06.   The Loan Closing Date for the purposes of Section 8.02 
of the Loan Regulations shall be 30 June 2020 or such other date as may from time to time 
be agreed between the Borrower and ADB. 

 

 

 

ARTICLE IV 

 

Particular Covenants 
 
 

Section 4.01. In the carrying out of the Project and operation of the 
Project facilities, the Borrower shall perform, or cause to be performed, all obligations set 
forth in Schedule 5 to this Loan Agreement. 
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Section 4.02.  (a)  The Borrower through the Project Executing 
Agency shall (i) maintain separate accounts and records for the Project; (ii) prepare annual 
financial statements for the Project in accordance with accounting principles acceptable to 
ADB; (iii) have such financial statements audited annually by independent auditors whose 
qualifications, experience and terms of reference are acceptable to ADB, in accordance with 
international standards for auditing or the national equivalent acceptable to ADB; (iv) as part 
of each such audit, have the auditors prepare a report (which includes the auditors’ opinion 
on the financial statements, use of the Loan proceeds and compliance with the financial 
covenants of this Loan Agreement as well as on the use of the procedures for imprest 
fund(s) and statement of expenditures) and a management letter (which sets out the 
deficiencies in the internal control of the Project that were identified in the course of the audit, 
if any); and (v) furnish to ADB, no later than 6 months after the end of each related fiscal 
year, copies of such audited financial statements, audit report and management letter, all in 
the English language, and such other information concerning  these documents  and the 
audit thereof as ADB shall from time to time reasonably request. 
 
  (b)  ADB shall disclose the annual audited financial statements for the 
Project and the opinion of the auditors on the financial statements within 30 days of the date 
of their receipt by posting them on ADB’s website. 
 

(c) The Borrower through the Project Executing Agency shall enable ADB, 
upon ADB's request, to discuss the financial statements for the Project and the Borrower's 
financial affairs where they relate to the Project with the auditors appointed pursuant to 
subsection (a)(iii) hereinabove, and shall authorize and require any representative of such 
auditors to participate in any such discussions requested by ADB. This is provided that such 
discussions shall be conducted only in the presence of an authorized officer of the Borrower, 
unless the Borrower shall otherwise agree. 

 
Section 4.03.  The Borrower through the Project Executing Agency 

shall enable ADB's representatives to inspect the Project, the Goods and Works, and any 
relevant records and documents. 

 

 

 

ARTICLE V  

 

Effectiveness 
 
 
Section 5.01.   A date 90 days after the date of this Loan Agreement is 

specified for the effectiveness of this Loan Agreement for the purposes of Section 9.04 of the 
Loan Regulations. 
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ARTICLE VI 

 

Miscellaneous 

 

 

Section 6.01.  The Minister of Economy and Finance of the Borrower 
is designated as representative of the Borrower for the purposes of Section 11.02 of the 
Loan Regulations. 

 
Section 6.02.  The following addresses are specified for the purposes 

of Section 11.01 of the Loan Regulations: 
 
 For the Borrower 
 
  The Ministry of Economy and Finance 
  Street 92, Sangkat Wat Phnom 
  Khan Daun Penh, Phnom Penh 
  Cambodia 
 
  Facsimile Numbers: 
 
   (855-23) 427 798 
   (855-23) 428 424. 
 
 For ADB 
 
  Asian Development Bank 
  6 ADB Avenue 
  Mandaluyong City 
  1550 Metro Manila 
  Philippines 
 
 Facsimile Number: 
 
  (632) 636-2444. 
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SCHEDULE 1 
 

Description of the Project 
 

1.  The expected impact of the Project shall be increased tourism employment for 
men and women living within the territory of the Borrower. The expected outcome of the 
Project shall be increased tourism receipts in the Participating Provinces. 
 
2.  The Project shall comprise the following Outputs: 
 

(a) Improved Last-Mile Tourism Access Infrastructure.  Under this Output, 
the Project shall: 

 
(i) construct a new passenger pier, comprising (A) 150m of embankment 

stabilization and 50m jetty with 1,500 square-meter landing area, (B) 
arrival hall with customs and immigration facilities, administration 
offices, and commercial space, (C) parking and supporting 
infrastructure including power and water supply, sanitation, and (D) an 
on-site wastewater treatment system; and  

(ii) upgrade the existing 6.5 kilometer public access road linking the pier 
with Kampot town.   

 
(b) Improved Environmental Services in Cross-border Tourism Centers.  

Under this Output, the Project shall:  
 
(i)  install anaerobic baffle reactor septic tanks to treat wastewater and 

provide connections for all shops and restaurants operating in the Kep 
Crab Market;  

(ii)  expand the crab market structure and construct additional toilet blocks; 
(iii)  upgrade the existing parking area, internal drainage, walking paths and 

public open space; and  
(iv)  provide vacuum tankers and other necessary equipment for routine 

desludging of septic tanks. 
 
(c) Strengthened Institutional Capacity to Promote Inclusive Tourism 

Growth.  Under this Output, the Project shall: 
 
(i) develop and implement sustainable tourism plans and policies; 
(ii) conduct public awareness programs on the benefits and impacts of 

tourism 
(iii) provide business support services for micro and small enterprises; 
(iv) provide skills training that targets lower-educated learners; and 
(v) strengthen the protection of heritage assets.  

 
(d) Effective Project Implementation and Knowledge Management. Under 

this Output, the Project shall: 
 

(i) provide capacity building support to the PCU and PIUs to ensure 
sound financial management and procurement, Works design and 
supervision, environmental and social safeguards monitoring, and the 
preparation of operations and maintenance plans for Project facilities; 
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(ii) provide training and certification programs to implement regional 
tourism standards agreed by the Association of Southeast Asian 
Nations;  

(iii) market multi-country tour circuits in cooperation with the private sector; 
and 

(iv) improve the collection, analysis and reporting of tourism statistics.  
 

3.  The Project shall include consulting services and is expected to be completed 
by 31 December 2019. 
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SCHEDULE 2 
 

Amortization Schedule 
 

(GMS Tourism Infrastructure for Inclusive Growth Project) 
 
 

Date Payment Due Payment of Principal 
(expressed in Special  
Drawing Rights)* 

  
1 February 2023 253,542 
1 August 2023 253,542 
1 February 2024 253,542 
1 August 2024 253,542 
1 February 2025 253,542 
1 August 2025 253,542 
1 February 2026 253,542 
1 August 2026 253,542 
1 February 2027 253,542 
1 August 2027 253,542 
1 February 2028 253,542 
1 August 2028 253,542 
1 February 2029 253,542 
1 August 2029 253,542 
1 February 2030 253,542 
1 August 2030 253,542 
1 February 2031 253,542 
1 August 2031 253,542 
1 February 2032 253,542 
1 August 2032 253,542 
1 February 2033 253,542 
1 August 2033 253,542 
1 February 2034 253,542 
1 August 2034 253,542 
1 February 2035 253,542 
1 August 2035 253,542 
1 February 2036 253,542 
1 August 2036 253,542 
1 February 2037 253,542 
1 August 2037 253,542 
1 February 2038 253,542 
1 August 2038 253,542 
1 February 2039 253,542 
1 August 2039 253,542 
1 February 2040 253,542 
1 August 2040 253,542 
1 February 2041 253,542 
1 August 2041 253,542 
1 February 2042 253,542 
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1 August 2042 253,542 
1 February 2043 253,542 
1 August 2043 253,542 
1 February 2044 253,542 
1 August 2044 253,542 
1 February 2045 253,542 
1 August 2045 253,542 
1 February 2046 253,542 
1 August 2046 253,526 
  
TOTAL  12,170,000 

 
 The arrangements for payment are subject to the provisions of Sections 3.04 and 4.03 of the Loan 

Regulations. 
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SCHEDULE 3 

 
Allocation and Withdrawal of Loan Proceeds 

 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Loan and the allocation of the Loan 
proceeds to each such Category (“Table”).  (Reference to “Category” in this Schedule is to a 
Category or Subcategory of the Table.) 
 
Basis for Withdrawal from the Loan Account 
 
2.  Except as ADB may otherwise agree, the proceeds of the Loan shall be 
disbursed on the basis of the withdrawal percentage for each item of expenditure set forth in 
the Table. 
 
Interest Charge 
 
3.  The amount allocated to Category 6 is for financing the interest charge on the 
Loan during the implementation period of the Project. 
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
  (b) if the amount of the Loan allocated to any Category appears to exceed 
all agreed expenditures in that Category, ADB may, by notice to the Borrower, reallocate 
such excess amount to any other Category. 
 
Disbursement Procedures 
 
5.  Except as ADB may otherwise agree, the Loan proceeds shall be disbursed in 
accordance with the Loan Disbursement Handbook. 
  
 
 



 
Attachment to Schedule 3 
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TABLE 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(GMS Tourism Infrastructure for Inclusive Growth Project) 

 
Number 

 
Item 

Total Amount 
Allocated for ADB 

Financing Basis for Withdrawal from the Loan 
Account (SDR) 

Category 

1 Works 6,944,000 100% of total expenditure claimed 

2 Equipment 713,000 100% of total expenditure claimed 

3 Consulting Services 1,091,000 100% of total expenditure claimed 

4 
Capacity Building and 
Training 1,100,000 100% of total expenditure claimed 

5 Recurrent Costs* 465,000 100% of total expenditure claimed 

6 Interest Charge  266,000 100% of amounts due 

7 Unallocated 1,591,000  

 Total 12,170,000 
 

 
*Exclusive of salary supplements for staff. 
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SCHEDULE 4
 

Procurement of Goods, Works and Consulting Services 
 
 

General 
 
1.   The procurement of Goods, Works and Consulting Services shall be subject to 
and governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 
 
2.   All terms used in this Schedule and not otherwise defined in this Loan 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable.  
 
Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the methods of procurement set forth below:  
 

(a) International Competitive Bidding; 
(b) National Competitive Bidding; and 
(c) Shopping. 

 
4. The methods of procurement are subject to, among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan. The Borrower may 
only modify the methods of procurement or threshold values with the prior agreement of 
ADB, and modifications must be set out in updates to the Procurement Plan. 
 
National Competitive Bidding 
 
5.   The Borrower and ADB shall ensure that, prior to the commencement of any 
procurement activity under national competitive bidding, the Borrower’s national competitive 
bidding procedures are consistent with the Procurement Guidelines. Any modifications or 
clarifications to such procedures agreed between the Borrower and ADB shall be set out in 
the Procurement Plan. Any subsequent change to the agreed modifications and clarifications 
shall become effective only after approval of such change by the Borrower and ADB. 
 
Conditions for Award of Contract 
 
6.   The Borrower shall not award any Works contracts which involves 
environmental impacts or involuntary resettlement impacts until the Project Executing 
Agency has: 
 

(a) obtained the final approval of the IEE and RP from the appropriate 
authority; and 

(b) incorporated the relevant provisions from the EMP into the Works 
contract. 
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Consulting Services    
 
7. Except as ADB may otherwise agree, and except as set forth in the paragraph 
below, the Borrower shall apply quality- and cost-based selection for selecting and engaging 
Consulting Services. 

 
8.  The Borrower shall recruit the individual consultants for consulting services 
related to destination management capacity building support and financial management and 
procurement support in accordance with procedures acceptable to ADB for recruiting 
individual consultants. 
 
Industrial or Intellectual Property Rights 
 
9.   (a) The Borrower shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
 
  (b) The Borrower shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations, warranties and, if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 
 
10.   The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the Consulting Services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
ADB’s Review of Procurement Decisions 
 
11. Contracts procured under international competitive bidding procedures and 
contracts for Consulting Services shall be subject to prior review by ADB, unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan. 
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SCHEDULE 5  
 

Execution of Project; Financial Matters 
 
 
Implementation Arrangements 
 
1.  The Borrower shall ensure that the Project is implemented in accordance with 
the detailed arrangements set forth in the PAM. Any subsequent change to the PAM shall 
become effective only after approval of such change by the Borrower and ADB. In the event 
of any discrepancy between the PAM and this Loan Agreement, the provisions of this Loan 
Agreement shall prevail.  
 
Stakeholder Consultation 
 
2.  The Borrower shall ensure that community consultation takes place in 
accordance with the stakeholder communication strategy in the PAM.  
 
Customs and Immigration Facilities at Kampot International Passenger Pier 
 
3.  The Borrower shall, within 36 months of the Effective Date, establish customs 
and immigration facilities at the Kampot International Passenger Pier and grant international 
tourists visa upon arrival. The Borrower shall also establish, within 36 months of the Effective 
Date, Kampot International Passenger Pier as a port that operates on equal terms to all 
national and international vessels.  
 
Safeguards  
 
4.  The Borrower through the Project Executing Agency shall ensure that the 
preparation, design, construction, implementation, operation and decommissioning of the 
Project comply with (a) all applicable laws and regulations of the Borrower relating to 
environment, health and safety; (b) ADB’s Safeguard Policy Statement (2009) (“SPS”); and 
(c) all measures and requirements set forth in the IEE, the EMP, and any corrective or 
preventative actions set forth in a Safeguards Monitoring Report. The Borrower shall further 
ensure that the foregoing is applied and implemented for the entire Project scope, regardless 
of the financing source.  
 
5.  The Borrower through the Project Executing Agency shall ensure that all land 
and all rights-of-way required for the Project are made available to the Works contractor in 
accordance with the schedule agreed under the related Works contract and all land 
acquisition and resettlement activities are implemented in compliance with: (a) all applicable 
laws and regulations of the Borrower relating to land acquisition and involuntary resettlement; 
(b) the SPS; and (c) all measures and requirements set forth in the resettlement plan (RP), 
and any corrective or preventative actions set forth in the Safeguards Monitoring Report. 
Without limiting the application of the SPS or the RP, the Borrower shall ensure that no 
physical or economic displacement takes place in connection with the project until: (a) 
compensation and other entitlements have been provided to affected people in accordance 
with the RP; and (b) a comprehensive income and livelihood restoration program has been 
established in accordance with the RP. 
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6.  No impact on indigenous people is expected for the Project. In the event that 
there is any such impact, the Borrower through the Project Executing Agency shall ensure 
that it adheres to applicable laws and regulations of the Borrower and the SPS.  
 
7.  The Borrower through the Project Executing Agency shall (a) make available 
necessary budgetary and human resources to fully implement the EMPs, RP, and GAP; (b) 
cause contractors to (i) comply with measures in the IEEs, the EMPs, and the RP; (ii) make 
available budgets for environmental and social mitigation measures; and (iii) provide the 
Borrower with written notice of any unanticipated impacts arising during the contract period; 
and (c) submit to ADB semi-annual Safeguards Monitoring Reports, including occurrence of 
any unanticipated events, corrective actions undertaken, and any actual or potential breach 
of compliance with the measures and requirements set forth in the EMPs and the RP.  
 
8.   The Borrower shall ensure that ADB funds are not applied to the activities 
described on the ADB Prohibited Investment Activities List set forth at Appendix 5 of the 
SPS.   
 
Gender and Development 
 
9.  The Borrower through the Project Executing Agency shall ensure that the 
Gender Action Plan is fully implemented and that all Project activities are designed and 
implemented in accordance with ADB’s Policy on Gender and Development (1998) including, 
but not limited to the requirement for: (a) 25% of the overall staff positions and 25% of the 
management positions in the PCU and PIUs to be filled by women; (b) appointment of 
gender focal points in the PCU and each PIU; (c) 30% of unskilled workers hired for Project-
related construction are women; (d) 40% of Destination Management Organization 
management positions are to be filled by women; and (e) disaggregation of all monitoring 
and evaluation data by sex and ethnicity.  
 
Labor Standards 
 
10.  The Borrower shall ensure that all Works contractors: (a) comply with all 
applicable labor laws of the Borrower; (b) use their best efforts to employ women and local 
people, including disadvantaged people, living in the vicinity of the project; (c) disseminate 
information at worksites on health safety for those employed during construction; (d) provide 
equal pay to men and women for work of equal type; (e) provide safe working conditions and 
separate culturally appropriate facilities for male and female workers; and (f) abstain from 
child labor. 
 
Counterpart Funds  
 
11.  The Borrower shall ensure counterpart funds for Project implementation are 
available on time and assist the Participating Provinces to prepare timely requests for annual 
budgetary appropriation requests. The Borrower shall further ensure prompt disbursement of 
appropriated funds during each year of Project implementation. 
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Operations and Maintenance  
 
12.  The Borrower shall: (a) adopt a plan for achieving full cost recovery of the 
operation and maintenance expenditures of the infrastructure facilities developed under the 
Project prior to their physical completion; and (b) commit to making up shortfall through 
budget allocations to cover operation and maintenance expenditures. 
 
Governance and Anticorruption 
 
13.  The Borrower shall (a) comply with ADB’s Anticorruption Policy (1998, as 
amended to date) and acknowledge that ADB reserves the right to investigate directly, or 
through its agents, any alleged corrupt, fraudulent, collusive or coercive practice relating to 
the Project; and (b) cooperate with any such investigation and extend all necessary 
assistance for satisfactory completion of such investigation.  
 
14.  The Borrower through the Project Executing Agency shall ensure that the 
anticorruption provisions acceptable to ADB are included in all bidding documents and 
contracts, including provisions specifying the right of ADB to audit and examine the records 
and accounts of the executing and implementing agencies and all contractors, suppliers, 
consultants, and other service providers as they relate to the Project.  
 
15.  Within 3 months of the Effective Date, the Borrower through the Project 
Executing Agency shall establish a Project website to disclose project-related information on 
procurement, quarterly progress reports, safeguards documents and knowledge products 
developed under the Project.  




