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CREDIT NUMBER 5884-SN 

FINANCING AGREEMENT 

AGREEMENT dated August 31, 2016, entered into between the REPUBLIC OF 
SENEGAL ("Recipient") and the INTERNATIONAL DEVELOPMENT ASSOCIATION 
("Association"). 

WHEREAS (A) the Recipient and certain West African countries have 
agreed to participate in a program designed to strengthen weak human health, animal health, 
and disaster response systems to improve the preparedness of the West Africa region to 
handle future epidemics, and thereby minimize the national, regional, and potential global 
effects of such disease outbreaks ("Regional Disease Surveillance Systems Enhancement 
Project in West Africa" or "Program"); 

(B) the Recipient, having satisfied itself as to the feasibility and priority of the 
project ("Project" as described in Schedule 1 hereto) under the first phase of the Program, 
has requested the Association to assist in the financing of the Project; 

(C) by a financing agreement to be entered into between the Republic of 
Guinea ("Guinea") and the Association ("Guinea Financing Agreement", as further defined 
in Section I of the Appendix to this Agreement), the Association will extend to Guinea a 
financing to assist Guinea in financing part of the cost of activities related to the Project on 
the terms and conditions set forth in the Guinea Financing Agreement; 

(D) by a financing agreement to be entered into between the Republic of Sierra 
Leone ("Sierra Leone") and the Association ("Sierra Leone Financing Agreement", as 
further defined in Section I of the Appendix to this Agreement), the Association will extend 
to Sierra Leone a financing to assist Sierra Leone in financing part of the cost of activities 
related to the Project on the terms and conditions set forth in the Sierra Leone Financing 
Agreement; 

(E) by a financing agreement to be entered into between the Association and 
the Economic Community of West African States ("ECOW AS") ("ECOW AS Financing 
Agreement", as further defined in Section I of the Appendix to this Agreement), the 
Association will extend to ECOW AS a grant to assist ECOW AS in financing part of the 
cost of activities related to the Project on the terms and conditions set forth in the ECOW AS 
Financing Agreement; 

(F) Parts 1.l(i), 1.3, 2.3(ii) and (iii), 3.l(ii), 3.2(ii) and (iii) and 5.2 of the 
Project will be carried out by the West African Health Organization ("W AHO", as further 
defined in Section I of the Appendix to this Agreement, or "Project Implementing Entity") 
with ECOW AS' s assistance and, as part of such assistance, ECOW AS will make the 
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proceeds of the grant provided for under the ECO WAS Financing Agreement available to 
W AHO as set forth in said Agreement; and 

(G) certain donors intend to make available financial assistance to ECOWAS 
under the Disease Surveillance and Response in West Africa Multi-Donor Trust Fund in 
an amount . equivalent to twelve million three hundred twenty thousand Dollars 
($12,320,000), ("Co-financing", as further defined in Section I of the Appendix to this 
Agreement) to assist ECOWAS in financing part of the cost of Parts l.l(i) and 1.3 of the 
Project on the terms and conditions set forth in the co-financing agreement to be entered 
into between the International Bank for Reconstruction and Development ("Bank") and the 
Association, acting as administrators of the Disease Surveillance and Response in West 
Africa Multi-Donor Trust Fund, and ECOW AS ("Co-financing Agreement", as further 
defined in Section I of the Appendix to this Agreement). 

WHEREAS the Association has also agreed, on the basis, inter alia, of the 
foregoing, to extend the credit provided for in Article II of this Agreement to the Recipient 
upon the terms and conditions set forth in this Agreement. 

NOW THEREFORE the Recipient and the Association hereby agree as follows: 

ARTICLE I - GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this Agreement) constitute 
an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement 
have the meanings ascribed to them in the General Conditions or in the Preamble 
or in Appendix to this Agreement. 

ARTICLE II - CREDIT 

2.01. The Association agrees to extend to the Recipient, on the terms and conditions set 
forth or referred to in this Agreement, a credit in an amount of twenty six million 
and four hundred thousand Euros (EUR 26,400,000) ("Credit") to assist in 
financing the Project. 

2.02. The Recipient may withdraw the proceeds of the Credit in accordance with 
Section IV of Schedule 2 to this Agreement. 

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the 
Unwithdrawn Credit Balance shall be one-half of one percent (1/2 of 1 %) per 
annum. 

2.04. The Service Charge payable by the Recipient on the Withdrawn Credit Balance 
shall be equal to the greater of: (a) the sum of three-fourths of one percent (3/4 of 
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1 %) per annum plus the Basis Adjustment; and (b) three-fourths of one percent 
(3/4 of 1 %) per annum. 

2.05. The Payment Dates are April 15 and October 15 in each year. 

2.06. The principal amount of the Credit shall be repaid in accordance with the 
repayment schedule set forth in Schedule 3 to this Agreement. 

2.07. The Payment Currency is Euro. 

ARTICLE III - PROJECT 

3.01. The Recipient declares its commitment to the objectives of the Project and the 
Program. To this end, the Recipient shall carry out Parts 1, 2.1, 2.2, 2.3(i), 3.l(i), 
3.2(i) and (iii), 3.3, 4 and 5.1 of the Project through the MoHSA in accordance 
with the provisions of Article IV of the General Conditions. 

3.02. Without limitation upon the provisions of Section 3.01 of this Agreement, and 
except as the Recipient and the Association shall otherwise agree, the Recipient 
shall ensure that Parts 1, 2.1, 2.2, 2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the 
Project are carried out in accordance with the provisions of Schedule 2 to this 
Agreement. 

ARTICLE IV - REMEDIES OF THE ASSOCIATION 

4.01. The Additional Events of Suspension consist of the following: 

(a) The ECOWAS Financing Agreement shall have failed to become effective 
by December 31, 2017. 

(b) The Association has suspended in whole or in part the right of a 
Participating Country or ECOW AS, as the case may be, to make 
withdrawals, respectively, under the relevant Participating Country 
Financing Agreement or ECOW AS Financing Agreement. 

ARTICLE V -TERMINATION 

5.01. The Effectiveness Deadline is the date one hundred twenty (120) days after the 
date of this Agreement. 

5.02. For purposes of Section 8.05(b) of the General Conditions, the date on which the 
obligations of the Recipient under this Agreement ( other than those providing for 
payment obligations) shall terminate is twenty (20) years after the date of this 
Agreement. 
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ARTICLE VI - REPRESENTATIVE; ADDRESSES 

6.01. The Recipient's Representative is the minister in charge of finance. 

6.02. The Recipient's Address is: 

Ministry of Economy, Finance and Planning 
Rue Rene N'diaye 
B.P. 4017 
Dakar 
Republic of Senegal 

Telex: Fascimile: 

3203 G (221) 33-821-1630 

6.03. The Association's Address is: 

International Development Association 
1818 H Street, N.W. 
Washington, D.C. 20433 
United States of America 

Telex: Facsimile: 

248423 (MCI) (1) 202-477-6391 



-5-

AGREED at Washington D.C., USA, as of the day and year first above written. 

REPUBLIC OF SENEGAL 

By 

~~ve 

Name: H.E. Babacar Diagne 

Title: Ambassador. Republic of Senegal 

INTERNATIONAL DEVELOPMENT ASSOCIATION 

~~~mtive 

Name: Louise J. Cord 

Title: Country Director for Senegal 



-6-

SCHEDULE 1 

Project Description 

The objectives of the Project are: (i) to strengthen national and regional 
cross-sectoral capacity for collaborative disease surveillance and epidemic preparedness in 
West Africa, thereby addressing systemic weaknesses within the animal and human health 
systems that hinder effective disease surveillance and response; and (ii) in the event of an 
Eligible Emergency, to provide immediate and effective response to said Eligible 
Emergency. 

The Project constitutes the first phase of the Program, and consists of the following 
parts: 

Part I: Surveillance and Information Systems 

Carrying out of a program aimed at strengthening the human and animal disease 
surveillance systems of the Participating Countries and developing regional interconnected 
human and animal platforms to promote collective action, cross-border and cross-sectoral 
collaboration in surveillance, and encompassing the provision of goods, consultants' 
services and Training and the financing of Operational Costs as required for: 

1. coordinated support to community-level surveillance systems and 
processes across the animal and human health sectors, by means of: (i) the 
strengthening by W AHO and by the Recipient of the community-level 
surveillance structures, including centers for epidemiological surveillance, 
and processes where gaps exist for detecting events in communities 
(human and animal); and (ii) the development and implementation by the 
Recipient of a plan aimed to ensure adequate territorial coverage for 
surveillance from the community to the central level; 

2. development by the Recipient of its capacity for interoperable surveillance 
and reporting systems, entailing: (i) the assessment of existing national 
human and animal health surveillance systems and networks for 
prioritization of interventions within and across key sectors; (ii) the review 
and update of the Recipient's national and regional disease priorities, and 
the review and development of harmonized guidelines, protocols and tools 
to enhance surveillance and reporting processes at national and regional 
levels; (iii) the development at national and regional levels of common and 
harmonized methodologies and protocols (applicable to both public and 
private actors involved in disease surveillance) for efficient flow and 
utilization of surveillance data; (iv) the development of the required 
information communication and technology infrastructure to facilitate 
cross-sectoral interoperability of surveillance and reporting systems at the 
national and regional level; and (v) the improvement of procedures and of 
information and communications technology with a view to establish the 
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necessary linkage of surveillance and reporting systems to national 
incidence management systems; and 

3. establishment by W AHO and by the Recipient of an early warning system 
for infectious disease trends prediction, comprising the use of geographic 
information system techniques to study infectious disease patterns and 
make predictions on evolution of disease outbreaks (including zoonosis) 
and to identify potential high risk areas for disease outbreaks in the region, 
including provision of support in monitoring trends that occur in infectious 
diseases and the impact of climate change on infectious disease outbreaks 
in the West Africa region. 

Part 2: Strengthening of Laboratory Capacity 

Carrying out of a program aimed at: (i) strengthening the existing networks in the 
Participating Countries of efficient, high quality, accessible public health and veterinary 
laboratories for the diagnosis of infectious human and animal diseases; and (ii) establishing 
by W AHO of a regional networking platform to improve collaboration for laboratory 
investigation and strengthen the necessary linkages of public health laboratory networks 
with existing private laboratory networks to improve laboratory practices across countries 
in the West Africa region, ensuring such laboratory networks are cost-efficient and 
properly integrate disease surveillance thereby complying with the International Health 
Regulations and OIE international standards, all through the provision of works, goods, 
consultants' services and Training and the financing of Operational Costs as required for: 

1. upgrading of the Recipient's network of laboratory facilities, 
encompassing: (i) the assessment of the existing human and animal health 
laboratory facilities and networks with a view to prioritize interventions; 
(ii) construction, refurbishment and renovation of selected facilities and 
the provision of supplies and equipment to expand laboratories services 
and enhance biosafety and biosecurity; (iii) support for improved supply 
chain management through the establishment of efficient inventory 
tracking and management systems; (iv) technical support for integrated 
laboratory information systems and the interoperability with disease 
surveillance and reporting systems; and (v) the strengthening of quality 
assurance systems for diagnostic services; 

2. improvement by the Recipient of data and specimen management, 
encompassing: (i) the strengthening of the competencies of laboratory 
personnel to analyze and use laboratory surveillance data and laboratory 
data management systems to 'report up' and 'report down' more 
effectively and the achievement, to its fullest extent, of interoperability 
between data management systems; and (ii) strengthening of specimen 
management, including the streamlining of its laboratory specimen 
referral process through the use of sub-national laboratories to their fullest 
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extent, and the improvement of efficiency of specimen transport and 
disposal systems; and 

3. carrying out of a program aimed to enhance the regional reference 
laboratory networking function, and including: (i) the identification and 
strengthening by the Recipient of institutions to provide specialized 
laboratory services and diagnostic techniques to the region, including 
Training and technical support; (ii) the strengthening by W AHO of 
regional networking and information sharing between Participating 
Countries through a common information platform; and (iii-) the 
harmonization by W AHO of laboratory quality assurance policies across 
countries in the West Africa region on the basis of international standards, 
notably through the development of common standards, quality assurance 
systems, procedures and protocols, the introduction of peer review 
mechanisms, the application of the five-step accreditation process of the 
WHO's regional office for Africa and support of the accreditation of 
laboratories, the carrying out of an external quality assessment on inter­
laboratory among the Participating Countries, and recruitment of 
additional personnel to provide mentorship to laboratories. 

Part 3: Preparedness and Emergency Response 

Carrying out of a program in support of national and regional efforts to enhance 
infectious disease outbreak preparedness and response capacity by improving local, 
national and regional capacities to prepare for disease outbreaks and other forms of public 
health emergencies in humans and animals, and to respond effectively to disease outbreak 
threats (including the resulting mortality risks posed by infectious diseases), and involving 
the development of adequate policies, legislation and detailed operational planning for 
early response mechanisms and multidisciplinary rapid response teams at both national and 
regional level, and encompassing the provision of goods, consultants' services, Training 
and the financing of Operational Costs as required for: 

1. (i) enhancement of the Participating Countries' cross-sectoral 
coordination and collaboration capacity for preparedness and response, by 
supporting the Recipient in developing, testing and updating contingency 
plans for major predicted health hazards including infectious. disease 
outbreak and other forms of public health events, encompassing: (A) the 
development, upgrading and testing by the Recipient of operational 
communication mechanisms, the development of risk communication 
strategies, and Training of spokespersons and, on the basis thereon, 
carrying out of partnership building and capacity development activities 
(including partnership with the private sector) for outbreak preparedness 
and disaster risk management at the community, district, national and 
regional level; (B) the preparation and test-run of communication 
materials by the Recipient prior to an outbreak, thereby ensuring local 
acceptance and understanding of contents; (C) improvement and 
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harmonization of the Recipient's policies, legislations, and operating 
procedures to ensure suitable representation from all relevant sectors, 
including environment, customs/immigration, education, law 
enforcement; and (D) the study of the establishment by the Recipient of 
national financing mechanisms to ensure swift mobilization of resources 
for animal health and public health emergencies; and (ii) strengthening of 
W AHO's regional coordination functions, including identification of best 
practices and lessons sharing across the West Africa region and 
mobilization of resources for emergency response; 

2. strengthening of the Recipient's emergency operations centers for 
emergency response and surge capacity at the national and regional levels 
with an aim of ensuring the adequate implementation of established 
control measures under national and regional emergency response plans at 
the community, district, national and regional level, and entailing: (i) the 
establishment and management by the Recipient of a database of 
multidisciplinary rapid response teams for rapid deployment, ensuring 
they are adequately equipped and trained; (ii) the development and 
management by W AHO of regional stockpiling mechanisms (virtual and 
physical) to ensure availability of supplies during an emergency response; 
and (iii) the study and testing by W AHO and the Recipient of mechanisms 
for the swift mobilization and deployment of resources in response to 
major infectious disease outbreaks to limit the need for reallocation of 
resources and the consequent burden on the health system; and 

3. provision by the Recipient of immediate response to an Eligible 
Emergency, as needed. 

Part 4: Human Resource Management for Effective Disease Surveillance and Epidemic 
Preparedness 

Development of the Recipient's institutional capacity for planning and managing 
continuing workforce training, leveraging on existing training structures and programs 
across countries in the West Africa region, through the provision of goods, consultants' 
services and Training and the financing of Operational Costs as required for: 

1. strengthening the Recipient's capacity for health workforce mapping, 
planning and recruitment with a view to build its long-term capacity for 
improved management of human resources, and encompassing: (i) the 
assessment of the current workforce in terms of quantity, geographical 
distribution and capacity; (ii) strengthening of the Recipient's capacity for 
human resource management for disease surveillance and response; 
(iii) capacity building to recruit health workers and create an incentive 
environment which encourages skilled individuals to join the public 
sector; and (iv) delivery of public sector activities using private actors, 
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including, inter alia, logistic and supply chain management, training, and 
laboratory services; and 

2. enhancement of the Recipient's capacity for health workforce training, 
motivation and retention, entailing the assessment of the Recipient's 
institutional capacity for planning and managing workforce training 
programs (public and private actors) and, on the basis thereof, provision 
of the technical assistance required for improved efficiency for 
surveillance, preparedness and response. 

Part 5: Institutional Capacity Building. Project Management, Coordination and Advocacy 

Provision of holistic support for Project management, including its fiduciary 
aspects, monitoring (including of safeguard mitigation measures) and evaluation, 
knowledge generation and management, communication, as well as for critical cross­
cutting institutional support in the Participating Countries and at W AHO and RAHC, and 
encompassing the provision of works, goods, consultants' services and Training and the 
financing of Operational Costs as required to: 

1. assist the Recipient in: (i) strengthening the capacities of its national and 
regional institutions to efficiently perform core Project management 
functions, including operational planning, financial management, 
procurement arrangements, and environmental and social safeguards 
policies; (ii) enhancing its monitoring and evaluation systems, including 
routine health management and information systems and other data 
sources; (iii) managing the operational research program implemented by 
its national and regional institutions; (iv) design and implementation of 
impact evaluation studies to measure impact of Project interventions; 
(v) coordinating the roles of its existing national and regional institutions 
to better support the planned Project activities; and (vi) generating data on 
its animal and human health activities with a view to guide and calibrate 
investments; and 

2. enhance the provision of services by W AHO, RAHC and other cross­
cutting regional and international institutions or organizations relevant to 
animal and human health sector development, in particular through: (i) the 
carrying out of capacity gap analysis (including staffing, skills, equipment, 
systems, and other variables); (ii) the identification of potential synergies 
and cross-fertilization possibilities among various operations pertaining to 
disease surveillance and response, using a progressive pathway for One 
Health operationalization at country level, supported by regional 
institutions; (iii) the upgrading of national public health institutions; and 
(iv) support to greater engagement and coordination of the Participating 
Countries in regional decision- and policy-making processes in ECOW AS 
as well as among regional public and non-public organizations. 
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SCHEDULE2 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Responsibilities 

1. The Ministry of Health and Social Action 

The Recipient, through its MoHSA, shall assure overall implementation of Parts 1, 
2.1, 2.2, 2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project: (i) in close 
collaboration, primarily, with the Ministry of Livestock and Animal Protection, the 
Ministry of Agriculture and Rural Equipment, and the Ministry of Environment 
and Sustainable Development; and (ii) with the involvement of other relevant 
ministries as may be required to ensure optimal aid harmonization and alignment 
of Project resources. The MoHSA shall entrust: (i) the DAGE with the financial 
management and procurement functions under the Project; (ii) the DGS with the 
implementation functions under the Project; and (iii) MoHSA front office 
("cabinet") with the coordination and oversight of the implementation of the 
Project; all supported by staff in number, functions and with qualifications 
satisfactory to the Association. 

2. National Steering Committee 

The Recipient, through the office of its Prime Minister, shall create no later than 
three (3) months after the Effective Date and thereafter maintain, throughout 
Project implementation, the multisectoral steering committee of the Global Health 
Security Program of Senegal assisted by its executive secretariat and a 
multisectoral technical committee, all supported by qualified and experienced staff 
in adequate numbers, and under terms of reference satisfactory to the Association 
to serve as the National Steering Committee and vested with responsibility for 
overseeing the yearly planning of Project activities and monitoring Project 
implementation, including the preparation by the Project Coordinator of an annual 
report not later than October 31 each year on the carrying out of the precedent 
A WP&B. The National Steering Committee shall be chaired by the Recipient's 
Prime Minister and its composition shall include, inter alia, representatives from 
the MoHSA, the Ministry of Livestock and Animal Protection, the Ministry of 
Agriculture and Rural Equipment, and the Ministry of Environment and 
Sustainable Development. The National Steering Committee shall meet at least 
twice each Fiscal Year to undertake, inter alia, the review and approval of the draft 
A WP&B and the approval of the annual report to be prepared by the Project 
Coordinator not later than October 31 each year to follow up on, and assess the 
progress in, the carrying out of the precedent A WP&B. 
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3. Project Coordination Unit 

The Recipient shall maintain, throughout Project implementation and within the 
MoHSA, the Project Coordination Unit headed by the Project Coordinator, under 
terms of reference and supported by qualified and experienced staff in adequate 
numbers, all satisfactory to the Association, thereby ensuring that the PCU oversee 
and take all measures necessary for the suitable coordination and management of 
Project activities pursuant to the provisions of this Agreement, including without 
limitation: (i) in general, the coordination and management of the Credit and the 
carrying out of the procurement, monitoring, evaluation and reporting functions; 
and (ii) in particular, the transfer of Credit funds and monitoring of the use of 
Credit proceeds by other implementing ministries and partners. For such purposes, 
the Recipient shall, not later than three (3) months after the Effective Date, recruit 
for the PCU one (1) procurement specialist, one (1) financial management 
specialist, one (1) monitoring and evaluation officer, and one (1) safeguards 
specialist, all on the basis of terms of reference and with qualifications and 
experience satisfactory to the Association. 

B. Implementation Modalities 

1. Selection of Laboratories under Part 2.1 of the Project 

In order to maximize the benefits to be derived from Part 2.1 of the Project, the 
Recipient, through the PCU, shall: 

(a) select the laboratory facilities proposed to be refurbished and/or upgraded 
under Part 2.1 of the Project, applying criterion satisfactory to the 
Association and on the basis of multisectoral consultations carried out by 
the Recipient during the preparation of the priority list of works and during 
the validation of the design of the works; and 

(b) thereafter, furnish to the Association for approval for financing out of the 
proceeds of the Credit the list of the laboratories so selected. 

2. Part 3.3 of the Project: Emergency Response 

In order to ensure the proper and timely implementation of Part 3.3 of the 
Project aimed to provide immediate response to potential Eligible Emergency, the 
Recipient shall take all actions required on its behalf to ensure Part 3.3 of the 
Project is carried out in accordance with the following provisions: 

(a) The Recipient shall: 

(i) prepare and furnish to the Association for its review and approval, 
a draft of the Emergency Response Operations Manual setting 
forth detailed implementation arrangements for Part 3.3 of the 
Project, including: (i) designation of, terms of reference for, and 
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resources to be allocated to, the entity to be responsible for 
coordinating and implementing Part 3.3 of the Project 
("Coordinating Authority"); (ii) specific activities which may be 
included under Part 3.3 of the Project, the Emergency 
Expenditures required therefor and the proposed procedures for 
such inclusion; (iii) financial management arrangements under 
Part 3.3 of the Project; (iv) procurement methods and eligibility 
procedures for Emergency Expenditures to be financed under 
Part 3.3 of the Project; (v) the documentation required for 
withdrawals of Emergency Expenditures; (vi) environmental and 
social safeguard management frameworks for Part 3.3 of the 
Project, consistent with the Association's policies on the matter 
and the provisions of Section D of this Section I; and (vii) any other 
arrangements necessary to ensure proper coordination and 
implementation of Part 3.3 of the Project; 

(ii) afford the Association a reasonable opportunity to review and 
comment on the Emergency Response Operations Manual; 

(iii) thereafter, promptly adopt the Emergency Response Operations 
Manual for as shall have been approved by the Association; 

(iv) from time to time, submit recommendations to the Association for 
its consideration for changes and updates of the Emergency 
Response Operations Manual, as they may become necessary or 
advisable during Project implementation to allow, if and as 
necessary, the inclusion of activities under Part 3.3 of the Project 
to respond to an Eligible Emergency; 

(iv) ensure that Part 3.3 of the Project is carried out in accordance 
with the Emergency Response Operations Manual; provided, 
however, that in the event of any inconsistency between the 
provisions of the Emergency Response Operations Manual and 
this Agreement, the provisions of this Agreement shall prevail; 
and 

(v) not amend, suspend, abrogate, repeal or waive any provision 
of the Emergency Response Operations Manual without the 
prior approval by the Association. 

(b) The Recipient shall, throughout the implementation of Part 3.3 of the 
Project, maintain the Coordinating Authority, with staff in adequate 
numbers and with qualifications and resources satisfactory to the 
Association. 
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(c) The Recipient shall refrain from undertaking and/or financing any 
activities under Part 3.3 of the Project (nor any activities shall be included 
and/or financed under such Part) unless and until the following 
conditions have been met in respect of said activities: 

(i) the Recipient has determined that an Eligible Emergency has 
occurred, has furnished to the Association a request to include said 
activities under Part 3.3 of the Project in order to respond to said 
Eligible Emergency, and the Association has: (i) agreed with such 
determination; (ii) accepted said request; and (iii) notified the 
Recipient thereof; and 

(ii) the Recipient has prepared and disclosed all safeguards 
instruments required for said activities, in accordance with the 
Emergency Response Operations Manual, the Association has 
approved all such instruments, and the Recipient has implemented 
to the satisfaction of the Association any actions which are 
required to be taken under said instruments. 

C. Anti-Corruption 

The Recipient shall ensure that the Project is carried out in accordance with the 
provisions of the Anti-Corruption Guidelines. 

D. Safeguards 

1. Works under Parts 2.1 of the Project 

Prior to the award of each contract for works under Parts 2.1 of the Project, the 
Recipient, through the PCU, shall: (i) submit to the Association for its review and 
approval the related site-specific ESMP and/or WMP, as the case may be, in 
accordance with the provisions of the ESMF and in form and substance satisfactory 
to the Association; (ii) consult upon and disclose the site-specific ESMP and/or 
WMP, as the case may be, so approved by the Association; and (iii) thereafter, 
ensure that the relevant mitigation and monitoring provisions of the ESMP and/or 
WMP, as the case may be, are appropriately included in the works contract to be 
concluded for the site and that they are implemented in the carrying out of Part 2.1 
of the Project. 

2. Compliance with, and Monitoring of, the Environmental and Social Management 
Plan, the Waste Management Plan, the Integrated Pest and Vector Management 
Plan and the Healthcare Medical Waste Management Plan 

(a) The Recipient, through the PCU, shall follow and apply at all times in the 
implementation of the Project the provisions of the Environmental and 
Social Management Framework and of the applicable: (i) Environmental 
and Social Management Plan; (ii) Waste Management Plan; 
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(iii) Integrated Pest and Vector Management Plan; and (iv) Healthcare 
Waste Management Plan, as the case may be, all in a timely manner and 
ensuring that: (A) mitigation and monitoring measures acceptable to the 
Association are implemented with due diligence and employing 
appropriate environmental expertise and in accordance with international 
good practice and standards consistent with those of any international 
treaties to which the Recipient is a party; and (B) adequate information on 
the implementation of such measures is appropriately included in the 
Progress Reports referred to below in Section 11.A. l of this Schedule 2, 
giving details of: (1) measures taken in furtherance of the ESMP, WMP, 
IPVMP, and/orHCWMP, as the case maybe; (2) conditions, if any, which 
interfere or threaten to interfere with the smooth implementation of the 
ESMP, WMP, IPVMP, and/or HCWMP, as the case may be; and 
(3) remedial measures taken or required to be taken to address such 
conditions. 

(b) The Recipient shall promptly take all remedial measures referred to in the 
preceding subparagraph (a)(B)(3) of this Section I.D as shall have been 
agreed by the Association. 

E. Project Implementation Manual 

The Recipient shall: 

(a) take all action required to carry out Parts 1, 2.1, 2.2, 2.3(i), 3.1 (i), 3.2(i) 
and (iii), 3.3, 4 and 5.1 of the Project in accordance with the provisions 
and requirements set forth or referred to in the Project Implementation 
Manual; 

(b) not later than three (3) months after the Effective Date, revise and update 
the Project Implementation Manual in form and substance satisfactory to 
the Association; 

( c) thereafter, submit recommendations to the Association for its 
consideration for changes and further updates of the Project 
Implementation Manual as they may become necessary or advisable 
during Project implementation in order to achieve the objectives of the 
Project; and 

( d) not assign, amend, abrogate or waive the Project Implementation Manual 
or any of its provisions without the prior approval of the Association. 
Notwithstanding the foregoing, if any of the provisions of the Project 
Implementation Manual is inconsistent with the provisions of this 
Agreement, the provisions of this Agreement shall prevail and govern. 
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F. Annual Work Plan and Budget (A WP&B) 

The Recipient, through the PCU, shall: 

(a) prepare a draft AWP&B for each Fiscal Year, setting forth, inter alia: 
(i) a detailed description of planned Project activities for the following 
Fiscal Year; (ii) the sources and uses of funds therefor; and 
(iii) responsibility for execution of said Project activities, budgets, start 
and completion date, outputs, and monitoring indicators to track progress 
of each activity; 

(b) on or about November 30 of each Fiscal Year and after considering the 
comments provided by the National Steering Committee, furnish to the 
Association for its comments and approval, the draft AWP&B and, 
promptly thereafter, finalize the A WP&B taking into account the 
Association's views and recommendations thereon; and 

(c) adopt and sign the final version of the AWP&B in the form approved by 
the Association not later than December 31 of such Fiscal Year. 

G. Training 

For the purposes of the Training to be provided under Parts 1, 2.1, 2.2, 2.3 (i), 
3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and to be delivered through 
study tours, workshops and conferences, the Recipient shall: 

(a) 

(b) 

(c) 

Section II. 

furnish to the Association for its approval, not later than November 30 of 
each year, a Training program including an explanation of how such 
training is consistent and conducive to the objectives of the Project and 
whether it offers the best price/quality ratio, as well as the schedule for its 
implementation; 

select the trainees in accordance with a transparent process and criteria 
satisfactory to the Association; and 

furnish to the Association a report of such scope and detail as the 
Association shall reasonably request, on the results of each Training and 
the benefits to be derived therefrom. 

Project Monitoring, Reporting and Evaluation 

A. Project and Completion Reports 

1. The Recipient shall monitor and evaluate the progress of Parts 1, 2.1, 2.2, 2.3(i), 
3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and prepare Project Reports in 
accordance with the provisions of Section 4.08 of the General Conditions and on 
the basis of the National Monitoring and Evaluation Indicators. Each Project 
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Report shall cover the period of one calendar semester, and shall be furnished to 
the Association not later than one (1) month after the end of the period covered by 
such report. 

2. For purposes of Section 4.08(c) of the General Conditions, the report on the 
execution of the Project and related plan required pursuant to that Section shall be 
furnished to the Association not later than four (4) months after the Closing Date. 

B. Mid-Term Review 

The Recipient, through the PCU, shall: 

(a) maintain policies and procedures adequate to enable it to monitor and 
evaluate on an ongoing basis, in accordance with the National Monitoring 
and Evaluation Indicators, the carrying out of Parts 1, 2.1, 2.2, 2.3(i), 
3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and the achievement of 
the objectives thereof; 

(b) prepare, under terms of reference satisfactory to the Association, and 
furnish to the Association, on or about September 30, 2020, a report 
integrating the results of the monitoring and evaluation activities and 
setting out the measures recommended to ensure the efficient carrying out 
of Parts 1, 2.1, 2.2, 2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of Project 
and the achievement of the objectives thereof during the period following 
such date; and 

( c) review with the Association, on or about December 31, 2020, or such later 
date as the Association shall request, the report referred to in the preceding 
paragraph (b ), and, thereafter, take all measures required to ensure the 
efficient completion of Parts 1, 2.1, 2.2, 2.3(i), 3.1 (i), 3.2(i) and (iii), 3.3, 
4 and 5.1 of the Project and the achievement of the objectives thereof, 
based on the conclusions and recommendations of the said report and the 
Association's views on the matter. 

C. Financial Management, Financial Reports and Audits 

1. The Recipient shall maintain or cause to be maintained a financial management 
system in accordance with the provisions of Section 4.09 of the General 
Conditions. 

2. Without limitation on the provisions of Part A of this Section, the Recipient shall 
prepare and furnish to the Association not later than one ( 1) month after the end of 
each calendar quarter, interim unaudited financial reports for the Project covering 
the quarter, in form and substance satisfactory to the Association. 

3. The Recipient shall have its Financial Statements audited in accordance with the 
provisions of Section 4.09(b) of the General Conditions. Each audit of the 
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Financial Statements shall cover the period of one Fiscal Year of the Recipient. 
The audited Financial Statements for each such period shall be furnished to the 
Association not later than six ( 6) months after the end of such period. 

Section III. Procurement 

A. General 

1. Goods, Works and Non-consulting Services. All goods, works and non­
consulting services required for Parts 1, 2.1, 2.2, 2.3(i), 3.1 (i), 3.2(i) and (iii), 3.3, 
4 and 5.1 of the Project and to be financed out of the proceeds of the Credit shall 
be procured in accordance with the requirements set forth or ref erred to in Section I 
of the Procurement Guidelines, and with the provisions of this Section. 

2. Consultants' Services. All consultants' services required for Parts 1, 2.1, 2.2, 
2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and to be financed out of 
the proceeds of the Credit shall be procured in accordance with the requirements 
set forth or referred to in Sections I and IV of the Consultant Guidelines, and with 
the provisions of this Section. 

3. Definitions. The capitalized terms used below in this Section to describe particular 
procurement methods or methods of review by the Association of particular 
contracts, refer to the corresponding method described in Sections II and III of the 
Procurement Guidelines, or Sections II, III, IV and V of the Consultant Guidelines, 
as the case may be. 

B. Particular Methods of Procurement of Goods, Works and Non-consulting 
Services 

1. International Competitive Bidding. Except as otherwise provided in 
paragraph 2 below, goods, works and non-consulting services shall be procured 
under contracts awarded on the basis of International Competitive Bidding. 

2. Other Methods of Procurement of Goods, Works and Non-consulting 
Services. The following methods, other than International Competitive Bidding, 
may be used for procurement of goods, works and non-consulting services for 
those contracts specified in the Procurement Plan: (i) Limited International 
Bidding; (ii) National Competitive Bidding, subject to the additional provisions 
and modifications set forth below in the following paragraph 3 of this Section 
III.B; (iii) Shopping; (iv) Direct Contracting; and (v) Procurement from United 
Nations Agencies. 

3. The following provisions shall apply to the procurement of goods, works and non­
consulting services under National Competitive Bidding procedures:: (i) bids shall 
be advertised in national newspapers with wide circulation; (ii) bid evaluation, 
bidder qualification and award criteria shall be specified clearly in the bidding 
documents; (iii) bidders shall be given an adequate response time (minimum four 



-19-

weeks following the date of the invitation to bid or the date of availability of the 
bidding documents, whichever is later) to prepare and submit bids; (iv) bids shall 
be awarded to the lowest evaluated bidder; (v) eligible bidders, including foreign 
bidders, shall not be precluded from participating; and (vi) no preference margin 
shall be granted to domestic contractors. 

4. Procurement of Contracts for Emergency Expenditures under Part 3.3 of the 
Project. Notwithstanding any provision to the contrary in this Section III.B, 
contracts for Emergency Expenditures required for Part 3.3 of the Project shall 
be procured in accordance with the procurement methods and procedures set forth 
in the Emergency Response Operations Manual. 

C. Particular Methods of Procurement of Consultants' Services 

1. Quality- and Cost-based Selection. Except as otherwise provided in paragraph 
2 below, consultants' services shall be procured under contracts awarded on the 
basis of Quality and Cost-based Selection. 

2. Other Methods of Procurement of Consultants' Services. The following 
methods, other than Quality and Cost-based Selection, may be used for 
procurement of consultants' services for those contracts which are specified in the 
Procurement Plan: (i) Quality-based Selection; (ii) Selection under a Fixed Budget; 
(iii) Least-Cost Selection; (iv) Selection based on Consultants' Qualifications; 
(v) Single-source Selection of consulting firms; (vi) Procedures set forth in 
paragraphs 5.2 and 5.3 of the Consultant Guidelines for the Selection of Individual 
Consultants; ( vii) Single-source procedures for the Selection of Individual 
Consultants; and (viii) Selection of United Nations Agencies. 

D. Review by the Association of Procurement Decisions 

The Procurement Plan shall set forth those contracts which shall be subject to the 
Association's Prior Review. All other contracts shall be subject to Post Review by 
the Association. 

Section IV. Withdrawal of the Proceeds of the Credit 

A. General 

1. The Recipient may withdraw the proceeds of the Credit in accordance with the 
provisions of Article II of the General Conditions, this Section, and such additional 
instructions as the Association shall specify by notice to the Recipient (including 
the "World Bank Disbursement Guidelines for Projects" dated May 2006, as 
revised from time to time by the Association and as made applicable to this 
Agreement pursuant to such instructions), to finance Eligible Expenditures as set 
forth in the table in paragraph 2 below. 
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2. The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Credit ("Category"), the allocations of the 
amounts of the Credit to each Category, and the percentage of expenditures to be 
financed for Eligible Expenditures in each Category: 

Category Amount of the Percentage of 
Credit Allocated Expenditures to be 

(expressed in Euros) Financed 
(inclusive of Taxes) 

(1) Goods, non-consulting services, 24,600,000 100% 
consultants' services, Training, 
and Operational Costs under 
Parts 1, 2.2, 2.3 (i), 3.1 (i), 3.2 (i) 
and (iii), 4 and 5.1 of the Project 

(2) Goods and works under Part 2.1 1,800,000 100% 
of the Project 

(3) Emergency Expenditures under 0 100% 
Part 3.3 of the Project 

TOTAL AMOUNT 26,400,000 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 
made: 

(a) for payments made prior to the date of this Agreement, except that 
withdrawals up to an aggregate amount not to exceed the equivalent of 
Euro 3,000,000 maybe made for payments made twelve (12) months prior 
to this date, for Eligible Expenditures under Category (1 ). 

(b) under Category (2), until and unless the Recipient: (i) shall have adopted 
the ESMP and/or WMP, as the case may be, and the same documents have 
been consulted upon and disclosed as approved by the Association; and 
(ii) shall have verified, through its own staff, outside experts, or existing 
environmental/social institutions, that the activities under Part 2.1 of the 
Project meet the environmental, social, and waste management 
requirements of appropriate national and local authorities and that they 
comply with the review procedures set forth in the ESMP and/or WMP, as 
the case may be, and the provisions of the Project Implementation Manual; 
or 
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(c) under Category (3), for Emergency Expenditures under Part 3.3 of the 
Project, unless and until the Association is satisfied, and has notified the 
Recipient of its satisfaction, that all of the following conditions have been 
met in respect of said Emergency Expenditures: 

(i) the Recipient has determined that an Eligible Emergency has 
occurred, has furnished to the Association a request to include 
said Eligible Emergency under Part 3.3 of the Project in order to 
respond to said Eligible Emergency, and the Association has 
agreed with such determination, accepted said request and 
notified the Recipient thereof; 

(ii) the Recipient has prepared and disclosed all safeguards 
instruments required for said Eligible Emergency, and the 
Recipient has implemented any actions which are required to be 
taken under said instruments, all in accordance with the provisions 
of Section I.B.2. (c)(ii) this Schedule; 

(iii) the Coordinating Authority has adequate staff and resources, in 
accordance with the provisions of Section I.B.2(b) of this Schedule 
2 to this Agreement, for the purposes of said activities; and 

(iv) the Recipient has adopted the Emergency Response Operations 
Manual in form, substance and manner acceptable to the 
Association and the provisions of the Emergency Response 
Operations Manual are fully current accordance with the 
provisions of Section I.B.2.(a) (iv) of this Schedule 2 so as to be 
appropriate for the inclusion and implementation Part 3.3 of the 
Project. 

2. The Closing Date is January 31, 2023. 
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SCHEDULE3 

Repayment Schedule 

Principal Amount of the 
Date Payment Due Credit repayable 

( expressed as a 
percentae:e)* 

On each April 15 and October 15, commencing 1.5625% 
October 15, 2022 to and including April 15, 2054 

* The percentages represent the percentage of the principal amount of the Credit to be 
repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of the 
General Conditions. 
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APPENDIX 

Section I. Definitions 

1. "Annual Work Plan and Budget" and "A WP&B" means, each, the annual work 
plan and budget to be prepared on an annual basis by the Recipient for the Project. 

2. "Anti-Corruption Guidelines" means the "Guidelines on Preventing and 
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants", dated October 15, 2006, and revised in January 2011. 

3. "Basis Adjustment" means the Association's standard basis adjustment for credits 
in the currency of denomination of the Credit, in effect at 12:01 a.m. Washington, 
D.C. time, on the date on which the Credit is approved by the Executive Directors 
of the Association, and expressed either as a positive or negative percentage per 
annum. 

4. "Category" means a category set forth in the table in Section N of Schedule 2 to 
this Agreement. 

5. "Co-financier" means certain donors contributing to the Disease Surveillance and 
Response in West Africa Multi-Donor Trust Fund (TF OA2534) and referred to in 
paragraph 10 of the Appendix to the General Conditions. 

6. "Co-financing" means an amount equivalent to twelve million three hundred 
twenty thousand Dollars ($12,320,000) to be provided by the Co-financier to assist 
in financing Parts 1.1 (i) and 1.3 of the Project. 

7. "Co-financing Agreement" means the grant agreement to be entered into between 
the International Bank for Reconstruction and Development and the International 
Development Association, acting as administrators of the Disease Surveillance and 
Response in West Africa Multi-Donor Trust Fund (TFOA2534), and ECOWAS, 
providing for the Co-financing. 

8. "Consultant Guidelines" means the "Guidelines: Selection and Employment of 
Consultants under IBRD Loans and IDA Credits and Grants by World Bank 
Borrowers" dated January 2011 (revised July 2014). 

9. "Coordinating Authority" means the entity or entities designated by the Recipient 
in the Emergency Response Operations Manual (as hereinafter defined) to be 
responsible for coordinating the emergency mitigation, response and recovery 
response activities under Part 3.3 of the Project and approved by the Association 
pursuant to the provisions of Section I.B.2(a) and (b) of Schedule 2 to this 
Agreement. 
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10. "DAGE" means the Direction de /'Administration Generate et de l'Equipement 
within the MoHSA (as hereinafter defined). 

11. "DGS" means the Direction Generate de la Sante within the MoHSA (as 
hereinafter defined). 

12. "ECOW AS Financing Agreement" means the financing agreement for activities 
related to the Project to be entered into between the Association and ECOW AS, as 
such financing agreement may be amended from time to time. "ECOW AS 
Financing Agreement" includes all appendices, schedules and agreements 
supplemental to the ECOW AS Financing Agreement. 

13. "Eligible Emergency" means an event that has caused, or is likely to imminently 
cause, a major health adverse economic and/or social impact to the Recipient, 
associated with a natural or man-made crisis or disaster. 

14. "Emergency Expenditures" means the eligible expenditures required to finance 
the cost of the approved list of goods, works, and services necessary to support 
emergency mitigation, response and recovery under Part 3.3 of the Project and set 
forth in the Emergency Response Implementation Manual (as hereinafter defined). 

15. "Emergency Response Operations Manual" means the operations manual to be 
adopted by the Recipient for Part 3.3 of the Project in accordance with the 
provisions of Section I.B.2 (a) of Schedule 2 this Agreement. 

16. "Environmental and Social Management Framework" or "ESMF" means, each, 
the environmental and social safeguard framework adopted by the Recipient on 
April 26, 2016, which: (i) sets forth the standards, methods and procedures 
specifying how activities under the Project whose location, number and scale are 
presently unknown shall systematically address environmental, social and waste 
issues in the screening and categorization, sitting, design, implementation and 
monitoring phases during Project implementation; (ii) systematizes the 
environmental, social and waste impact assessments, be they limited impact 
assessments or full impact assessments, required for such activities before Project 
execution; and (iii) stipulates the procedures to be used for the preparation and 
approval of a site-specific Environmental and Social Management Plan (as 
hereinafter defined) and/or Waste Management Plan (as hereinafter defined) for 
any site where there exists environmental, social, and waste management issues of 
a type and scale sufficient to trigger safeguard concerns. 

1 7. "Environmental and Social Management Plan" or "ESMP" means, each, a site­
specific environmental and social management plan to be prepared by the 
Recipient in accordance with the parameters laid down in the ESMF and 
acceptable to the Association, setting forth a set of mitigation, monitoring, and 
institutional measures to be taken during the implementation and operation of the 
activities under the Project to eliminate adverse environmental and social impacts, 
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offset them, or reduce them to acceptable levels, and including the actions needed 
to implement these measures. 

18. "Fiscal Year" and "FY" means, each, the twelve (12) month period corresponding 
to any of the Recipient's fiscal years, which period commences on January 1 and 
ends on December 31 in each calendar year. 

19. "General Conditions" means the "International Development Association General 
Conditions for Credits and Grants", dated July 31, 2010, with the modifications set 
forth in Section II of this Appendix. 

20. "Global Health Security Program of Senegal" means the component for Senegal 
of the partnership of nations, international organizations, and public and private 
stakeholders which aims to prevent worldwide epidemics by strengthening disease 
surveillance and laboratory and health information systems. 

21. "Guinea Financing Agreement" means the financing agreement for activities 
related to the Project to be entered into between Guinea and the Association, as 
such financing agreement may be amended from time to time. "Guinea Financing 
Agreement" includes all appendices, schedules and agreements supplemental to 
the Guinea Financing Agreement. 

22. "Healthcare Waste Management Plan" and "HCWMP" means, each, the report 
prepared, consulted upon and disclosed in the country by the Recipient on 
April 26, 2016, identifying and assessing the potential impacts from medical waste 
of the activities to be undertaken under the Project, evaluating the alternatives 
therefor, and designing a set of guidelines to properly handle medical waste from 
collection, transportation, storage and disposal, and appropriate mitigation, 
management, and monitoring measures to be followed when implementing such 
guidelines. 

23. "Integrated Pest and Vector Management Plan" or "IPVMP" means, each, the 
report prepared, consulted upon and disclosed in the country by the Recipient on 
April 26, 2016, identifying the mitigation, monitoring, and institutional measures 
to be taken during the implementation and operation of the activities under the 
Project to promote and support safe, effective, and environmentally sound pest 
management aimed at controlling pests primarily through environmental methods 
and, where not effective, through the use of pesticides for control of disease 
vectors. 

24. "International Health Regulations" means the international legal instrument, 
binding on all members of the WHO (as hereinafter defined), which defines the 
rights and obligations of countries to report public health events, thereby helping 
the international community prevent and respond to acute public health risks that 
have the potential to cross borders and threaten people worldwide. 
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25. "Ministry of Agriculture and Rural Equipment" means the Recipient's ministry in 
charge of agriculture and rural equipment, or any successor thereto. 

26. "Ministry of Environment and Sustainable Development" means the Recipient's 
ministry in charge of environment and sustainable development, or any successor 
thereto. 

27. "Ministry of Health and Social Action" and "MoHSA" means, each, the 
Recipient's ministry in charge of health and social action, or any successor thereto. 

28. "Ministry of Livestock and Animal Protection" means the Recipient's ministry in 
charge of livestock and animal protection, or any successor thereto. 

29. "National Monitoring and Evaluation Indicators" means the agreed monitoring and 
evaluation indicators set forth in the Project Implementation Manual (as 
hereinafter defined) to be utilized by the Recipient to measure the progress in the 
implementation of Parts 1, 2.1, 2.2, 2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of 
the Project and the degree to which the objectives thereof are being achieved. 

30. "National Steering Committee" means the committee referred to in Section I.A. 2 
of Schedule 2 to this Agreement. 

31. "OIE" means The World Organization for Animal Health, the intergovenmental 
organization responsible for improving animal health worldwide. 

32. "One Health" means the concept that the health of animals, the health of people, 
and the viability of ecosystems are inextricably linked. 

33. "Operational Costs" means the expenditures incurred by the Recipient to finance: 
(i) the salaries of locally contracted support staff of the Project entities and units 
involved in Project implementation (excluding civil servants) and state 
contributions thereon; (ii) per diem and travel expenses of the operational staff 
performing their responsibilities under the Project; (iii) fuel and vehicle 
maintenance and insurance; (iv) communication technology (including, without 
limitation, internet and telephone) and maintenance of equipment; (v) rental 
expenses and utilities; (vi) building security and maintenance; (vii) translation 
services, photocopies and publications; (viii) bank commissions; and (ix) utilities 
and office supplies. 

34. "Participating Countries" mean collectively the Participating Countries, being the 
Recipient, Guinea, and Sierra Leone, and "Participating Country" means 
individually each and any of the Participating Countries. 

35. "Participating Country Financing Agreement" means a financing agreement 
between a Participating Country and the Association for activities related to the 
Project under the first phase of the Program, as such agreement may be amended 
from time to time, and including all appendices, schedules and agreements 
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supplemental thereto; and "Participating Countries Financing Agreements" means 
collectively the Participating Countries Financing Agreements. 

36. "Procurement Guidelines" means the "Guidelines: Procurement of Goods, Works 
and Non-consulting Services under IBRD Loans and IDA Credits and Grants by 
World Bank Borrowers" dated January 2011 (revised July 2014). 

3 7. "Procurement Plan" means the Recipient's procurement plan for the Project, dated 
May 12, 2016 and referred to in paragraph 1.18 of the Procurement Guidelines and 
paragraph 1.25 of the Consultant Guidelines, as the same shall be updated from 
time to time in accordance with the provisions of said paragraphs. 

38. "Project Coordination Unit" and "PCU" means, each, the technical and fiduciary 
coordinating unit established within the MoHSA by the Recipient's Arrete 
No. 019728/MSAS/DAGE/DAFP/RAF dated October 14, 2015, as amended for 
purposes of supporting implementation under the Financing Agreement between 
the Recipient and the Association (Health and Nutrition Financing Project) dated 
March 28, 2014, for Credit No. 5342-SN. 

39. "Project Implementation Manual" means the Recipient's set of guidelines and 
procedures to be updated by the PCU for the purpose of implementing Parts 1, 2.1, 
2.2, 2.3(i), 3.l(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project, including in the areas 
of monitoring and evaluation, coordination, financial management (including 
financial, administrative and accounting procedures, procurement, internal 
controls and audits), environment and social safeguards, and other provisions 
related to the institutional organization of the Project, as such guidelines and 
procedures may be amended from time to time with the prior written agreement of 
the Association. 

40. "RAHC" means the Regional Animal Health Center (Centre Regional de Sante 
Animate), ECOWAS' specialized agency for animal health based in Bamako. 

41. "Sierra Leone Financing Agreement" means the financing agreement for activities 
related to the Project to be entered into between Sierra Leone and the Association, 
as such financing agreement may be amended from time to time. "Sierra Leone 
Financing Agreement" includes all appendices, schedules and agreements 
supplemental to the Sie:r:ra Leone Financing Agreement. 

42. "Training" means expenditures incurred by the Recipient to finance the cost under 
the Project of: (i) the training received or provided in-country or abroad, including 
its fees and the pedagogical materials; and (ii) the travel, visa, accommodations, 
per diem and insurance for the training received or provided inside or outside the 
Recipient's territory. 

43. "Waste Management Plan" or "WMP" means, each, a site-specific management 
plan to be prepared by the Recipient in accordance with the parameters laid down 
in the ESMF and acceptable to the Association, setting forth a set of mitigation, 



-28-

monitoring, and institutional measures to be taken during the implementation and 
operation of the activities under the Project to manage human and/or animal waste 
from its inception to its final disposal, and including the collection, transport, 
treatment, recycling and disposal of waste, and the monitoring and regulatory 
measures to be followed for waste management. 

44. "West African Health Organization" and "W AHO" means, each, the regional 
health specialized agency of ECOW AS established and operating within the legal, 
administrative and financial framework of ECOW AS pursuant to the Protocol 
A/P2/7/87 on "THE ESTABLISHMENT OF THE WEST AFRICAN HEALTH 
ORGANISATION" (dated July 9, 1987, as amended), and whose objective 
consists of the attainment of the highest possible standard and protection of health 
of the peoples in the sub-region through the harmonization of the policies of its 
member states, pooling of resources, and cooperation with one another and with 
others for a collective and strategic combat against the health problems of the sub­
region. 

45. "WHO" means the World Health Organization, a specialized agency of the 
United Nations that is concerned with international public health and whose 
objective is the attainment by all peoples of the highest possible level of health. 

Section II. Modifications to the General Conditions 

The Appendix (Definitions) of the General Conditions is hereby modified as 
follows: 

"10. "Co-financier" means the financier, including the Bank and/or the 
Association acting as administrator of funds provided by the financier, referred to 
in Section 6.02(h) providing the Co-financing. If the Financing Agreement 
specifies more than one such financier, "Co-financier'' refers separately to each of 
such financiers." 


