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GRANT NUMBER D1300-GN
CREDIT NUMBER 5883-GN

FINANCING AGREEMENT

AGREEMENT datedAlk;m i j, , 2016, entered into between the

REPUBLIC OF GUINEA ("Recipi'nt") and the INTERNATIONAL DEVELOPMENT

ASSOCIATION ("Association").

WHEREAS (A) the Recipient and certain West African countries have agreed to

participate in a program designed to strengthen weak human health, animal health, and

disaster response systems to improve the preparedness of the West Africa region to handle

future epidemics, and thereby minimize the national, regional, and potential global effects

of such disease outbreaks ("Regional Disease Surveillance Systems Enhancement Project

in West Africa" or "Program").

(B) The Recipient, having satisfied itself as to the feasibility and priority of

the project ("Project" as described in Schedule I hereto) under the first phase of the

Program, has requested the Association to assist in the financing of the Project.

(C) By a financing agreement to be entered into between the Republic of

Senegal ("Senegal") and the Association ("Senegal Financing Agreement", as further

defined in Section I of the Appendix to this Agreement), the Association will extend to

Senegal a financing to assist Senegal in financing part of the cost of activities related to the

Project on the terms and conditions set forth in the Senegal Financing Agreement;

(D) By a financing agreement to be entered into between the Republic of Sierra

Leone ("Sierra Leone") and the Association ("Sierra Leone Financing Agreement", as

further defined in Section I of the Appendix to this Agreement), the Association will extend

to Sierra Leone a financing to assist Sierra Leone in financing part of the cost of activities

related to the Project on the terms and conditions set forth in the Sierra Leone Financing

Agreement.

(E) By a financing agreement to be entered into between the Association and

the Economic Community of West African States ("ECOWAS") ("ECOWAS Financing

Agreement", as further defined in Section I of the Appendix to this Agreement), the

Association will extend to ECOWAS a grant to assist ECOWAS in financing part of the

cost of activities related to the Project on the terms and conditions set forth in the ECOWAS

Financing Agreement.

(F) Parts 1.1(i), 1.3, 2.3(ii) and (iii), 3.1(ii), 3.2(ii) and (iii) and 5.2 of the

Project will be carried out by the West African Health Organization ("WAHO", as further

defined in Section I of the Appendix to this Agreement, or "Project Implementing Entity")
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with ECOWAS's assistance and, as part of such assistance, ECOWAS will make the

proceeds of the grant provided for under the ECOWAS Financing Agreement available to

WAHO as set forth in said Agreement.

(G) Certain donors intend to make available financial assistance to ECOWAS

under the Disease Surveillance and Response in West Africa Multi-Donor Trust Fund in

an amount not to exceed the equivalent of twelve million three hundred twenty thousand

Dollars ($12,320,000), ("Co-financing", as further defined in Section I of the Appendix to

this Agreement) to assist ECOWAS in financing part of the cost of Parts 1.1(i) and 1.3 of

the Project on the terms and conditions set forth in the co-financing agreement to be entered

into between the International Bank for Reconstruction and Development ("Bank") and the

Association, acting as administrator of the Disease Surveillance and Response in West

Africa Multi-Donor Trust Fund, and ECOWAS ("Co-financing Agreement", as further

defined in Section I of the Appendix to this Agreement).

WHEREAS the Association has also agreed, on the basis, inter alia, of the

foregoing, to extend the financing provided for in Article II of this Agreement to the

Recipient upon the terms and conditions set forth in this Agreement.

NOW THEREFORE the Recipient and the Association hereby agree as follows:

ARTICLE I - GENERAL CONDITIONS; DEFINITIONS

1.01. The General Conditions (as defined in the Appendix to this Agreement) constitute

an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement

have the meanings ascribed to them in the General Conditions or in the Preamble

or in Appendix to this Agreement.

ARTICLE II - FINANCING

2.01. The Association agrees to extend to the Recipient, on the terms and conditions set

forth or referred to in this Agreement, a grant and a credit (collectively,

"Financing") in the following amounts to assist in financing the Project:

(a) an amount equivalent to seven million and one hundred thousand Special

Drawing Rights (SDR 7,100,000) ("Grant"); and

(b) an amount equivalent to fourteen million and two hundred thousand

Special Drawing Rights (SDR14,200,000) ("Credit").

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with

Section IV of Schedule 2 to this Agreement.
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2.03. The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per
annum.

2.04. The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

2.05. The Payment Dates are February 15 and August 15 in each year.

2.06. The principal amount of the Credit shall be repaid in accordance with the

repayment schedule set forth in Schedule 3 to this Agreement.

2.07. The Payment Currency is Dollar.

ARTICLE III - PROJECT

3.01. The Recipient declares its commitment to the objectives of the Project and the

Program. To this end, the Recipient shall carry out Parts 1, 2.1, 2.2, 2.3(i), 3.1(i),

3.2(i) and (iii), 3.3, 4 and 5.1 of the Project through the MoH in accordance with

the provisions of Article IV of the General Conditions.

3.02. Without limitation upon the provisions of Section 3.01 of this Agreement, and

except as the Recipient and the Association shall otherwise agree, the Recipient

shall ensure that Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the

Project are carried out in accordance with the provisions of Schedule 2 to this

Agreement.

ARTICLE IV - REMEDIES OF THE ASSOCIATION

4.01. The Additional Events of Suspension consist of the following:

(a) The ECOWAS Financing Agreement shall have failed to become effective

by December 31, 2017.

(b) The Association has suspended in whole or in part the right of a

Participating Country or ECOWAS, as the case may be, to make

withdrawals, respectively, under the relevant Participating Country

Financing Agreement or ECOWAS Financing Agreement.
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ARTICLE V - TERMINATION

5.01. The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement.

5.02. For purposes of Section 8.05(b) of the General Conditions, the date on which the

obligations of the Recipient under this Agreement (other than those providing for

payment obligations) shall terminate is twenty (20) years after the date of this

Agreement.

ARTICLE VI - REPRESENTATIVE; ADDRESSES

6.01. The Recipient's Representative is the minister responsible for economy and

finance.

6.02. The Recipient's Address is:

Ministry of Economy and Finance
P. 0. Box 579
Conakry
Republic of Guinea

Telex: Facsimile:

22399 MIFIGE (224) 30 45 30 48
(224) 30 42 21 02

6.03. The Association's Address is:

International Development Association
1818 H Street, N.W.
Washington, D.C. 20433
United States of America

Telex: Facsimile:

248423 (MCI) (1) 202-477-6391
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AGREED at Conakry, Republic of Guinea, as of the day and year first above
written.

REPUBLIC OF GUINEA

By /

Adthorized Reprex ative

Name: ______ A _ A

Title: ltit,q . C.fSLOCG .C

INTERNATIONAL DEVELOPMENT ASSOCIATION

By

Authorized Representative

Name: 't -? 0, [ I N

Title: V %Qy.
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SCHEDULE 1

Project Description

The objectives of the Project are: (i) to strengthen national and regional cross-
sectoral capacity for collaborative disease surveillance and epidemic preparedness in West
Africa, thereby addressing systemic weaknesses within the animal and human health
systems that hinder effective disease surveillance and response; and (ii) in the event of an
Eligible Emergency, to provide immediate and effective response to said Eligible
Emergency.

The Project constitutes the first phase of the Program, and consists of the following
parts:

Part 1: Surveillance and Information Systems

Carrying out of a program aimed at strengthening the human and animal disease
surveillance systems of the Participating Countries and developing regional interconnected
human and animal platforms to promote collective action, cross-border and cross-sectoral

collaboration in surveillance, and encompassing the provision of goods, consultants'

services and Training and the financing of Operational Costs as required for:

I. Coordinated support to community-level surveillance systems and
processes across the animal and human health sectors, by means of: (i) the
strengthening by WAHO and by the Recipient of the community-level
surveillance structures, including centers for epidemiological surveillance,

and processes where gaps exist for detecting events in communities
(human and animal); and (ii) the development and implementation by the

Recipient of a plan aimed to ensure adequate territorial coverage for

surveillance from the community to the central level.

2. Development by the Recipient of its capacity for interoperable
surveillance and reporting systems, entailing: (i) the assessment of existing

national human and animal health surveillance systems and networks for

prioritization of interventions within and across key sectors; (ii) the review

and update of the Recipient's national and regional disease priorities, and
the review and development of harmonized guidelines, protocols and tools

to enhance surveillance and reporting processes at national and regional

levels; (iii) the development at national and regional levels of common and

harmonized methodologies and protocols (applicable to both public and

private actors involved in disease surveillance) for efficient flow and

utilization of surveillance data; (iv) the development of the required

information communication and technology infrastructure to facilitate

cross-sectoral interoperability of surveillance and reporting systems at the
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national and regional level; and (v) the improvement of procedures and of
information and communications technology with a view to establish the
necessary linkage of surveillance and reporting systems to national
incidence management systems.

3. Establishment by WAHO and by the Recipient of an early warning system
for infectious disease trends prediction, comprising the use of geographic
information system techniques to study infectious disease patterns and
make predictions on evolution of disease outbreaks (including zoonosis)
and to identify potential high risk areas for disease outbreaks in the region,
including provision of support in monitoring trends that occur in infectious
diseases and the impact of climate change on infectious disease outbreaks
in the West Africa region.

Part 2: Strengthening of Laboratory Capacity

Carrying out of a program aimed at: (i) strengthening the existing laboratories and
networks in the Participating Countries of efficient, high quality, accessible public health
and veterinary laboratories for the diagnosis of infectious human and animal diseases; and
(ii) establishing by WAHO of a regional networking platform to improve collaboration for
laboratory investigation and strengthen the necessary linkages of public health laboratory
networks with existing private laboratory networks to improve laboratory practices across

countries in the West Africa region, ensuring such laboratory networks are cost-efficient

and properly integrate disease surveillance thereby complying with the International Health

Regulations and OIE international standards, all through the provision of works, goods,
consultants' services and Training and the financing of Operational Costs as required for:

1. Upgrading of the Recipient's laboratories and network of laboratory
facilities, encompassing: (i) the assessment of the existing human and

animal health laboratory facilities and networks with a view to prioritize
interventions; (ii) construction, refurbishment and renovation of selected
facilities and the provision of supplies and equipment to expand
laboratories services and enhance biosafety and biosecurity; (iii) support

for improved supply chain management through the establishment of

efficient inventory tracking and management systems; (iv) technical

support for integrated laboratory information systems and the

interoperability with disease surveillance and reporting systems; and
(v) the strengthening of quality assurance systems for diagnostic services.

2. Improvement by the Recipient of data and specimen management,
encompassing: (i) the strengthening of the competencies of laboratory
personnel to analyze and use laboratory surveillance data and laboratory
data management systems to 'report up' and 'report down' more

effectively and the achievement, to its fullest extent, of interoperability
between data management systems; and (ii) strengthening of specimen
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management, including the streamlining of its laboratory specimen
referral process through the use of sub-national laboratories to their fullest
extent, and the improvement of efficiency of specimen transport and
disposal systems.

3. Carrying out of a program aimed to enhance the regional reference
laboratory networking function, and including: (i) the identification and
strengthening by the Recipient of institutions to provide specialized
laboratory services and diagnostic techniques to the region, including
Training and technical support; (ii) the strengthening by WAHO of
regional networking and information sharing between Participating
Countries through a common information platform; and (iii) the
harmonization by WAHO of laboratory quality assurance policies across
countries in the West Africa region on the basis of international standards,
notably through the development of common standards, quality assurance
systems, procedures and protocols, the introduction of peer review
mechanisms, the application of the five-step accreditation process of the
WHO's regional office for Africa and support of the accreditation of
laboratories, the carrying out of an external quality assessment on inter-
laboratory among the Participating Countries, and recruitment of
additional personnel to provide mentorship to laboratories.

Part 3: Preparedness and Emergency Response

Carrying out of a program in support of national and regional efforts to enhance
infectious disease outbreak preparedness and response capacity by improving local,
national and regional capacities to prepare for disease outbreaks and other forms of public
health emergencies in humans and animals, and to respond effectively to disease outbreak
threats (including the resulting mortality risks posed by infectious diseases), and involving
the development of adequate policies, legislation and detailed operational planning for
early response mechanisms and multidisciplinary rapid response teams at both national and
regional level, and encompassing the provision of goods, consultants' services, Training

and the financing of Operational Costs as required for:

1. (i) Enhancement of the Participating Countries' cross-sectoral
coordination and collaboration capacity for preparedness and response, by
supporting the Recipient in developing, testing and updating contingency
plans for major predicted health hazards including infectious disease
outbreak and other forms of public health events, encompassing: (A) the
development, upgrading and testing by the Recipient of operational
communication mechanisms, the development of risk communication
strategies, and Training of spokespersons and, on the basis thereon,
carrying out of partnership building and capacity development activities
(including partnership with the private sector) for outbreak preparedness
and disaster risk management at the community, district, national and
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regional level; (B) the preparation and test-run of communication
materials by the Recipient prior to an outbreak, thereby ensuring local

acceptance and understanding of contents; (C) improvement and

harmonization of the Recipient's policies, legislations, and operating

procedures to ensure suitable representation from all relevant sectors,
including environment, customs/immigration, education, law

enforcement; and (D) the study of the establishment by the Recipient of

national financing mechanisms to ensure swift mobilization of resources

for animal health and public health emergencies; and (ii) strengthening of

WAHO's regional coordination functions, including identification of best
practices and lessons sharing across the West Africa region and

mobilization of resources for emergency response.

2. Strengthening of the Recipient's emergency operations centers for

emergency response and surge capacity at the national and regional levels

with an aim of ensuring the adequate implementation of established control

measures under national and regional emergency response plans at the

community, district, national and regional level, and entailing: (i) the

establishment and management by the Recipient of a database of

multidisciplinary rapid response teams for rapid deployment, ensuring they

are adequately equipped and trained; (ii) the development and management

by WAHO of regional stockpiling mechanisms (virtual and physical) to

ensure availability of supplies during an emergency response; and (iii) the

study and testing by WAHO and the Recipient of mechanisms for the swift

mobilization and deployment of resources in response to major infectious

disease outbreaks to limit the need for reallocation of resources and the

consequent burden on the health system.

3. Provision by the Recipient of immediate response to an Eligible

Emergency, as needed.

Part 4: Human Resource Management for Effective Disease Surveillance and Epidemic

Preparedness

Development of the Recipient's institutional capacity for planning and managing

initial, degree-type, continuing and specialized workforce training, leveraging on existing

training structures and programs across countries in the West Africa region, through the

provision of goods, consultants' services and Training, and the financing of Operational

Costs as required for:

1I Strengthening the Recipient's capacity for health workforce mapping,
planning and recruitment with a view to build its long-term capacity for

improved management of human resources, and encompassing: (i) the

assessment of the current workforce in terms of quantity, geographical

distribution and capacity; (ii) strengthening of the Recipient's capacity for



-10-

human resource management for disease surveillance and response;
(iii) capacity building to recruit health workers and create an incentive
environment which encourages skilled individuals to join the public
sector; and (iv) delivery of public sector activities using private actors,
including, inter alia, logistic and supply chain management, training, and
laboratory services.

2. Enhancement of the Recipient's capacity for health workforce training,
motivation and retention, entailing the assessment of the Recipient's
institutional capacity for planning and managing workforce training
programs (public and private actors) and, on the basis thereof, provision
of the technical assistance required for improved efficiency for
surveillance, preparedness and response.

Part 5: Institutional Capacity Building, Project Management, Coordination and Advocacy

Provision of holistic support for Project management, including its fiduciary
aspects, monitoring (including of safeguard mitigation measures) and evaluation,
knowledge generation and management, communication, as well as for critical cross-
cutting institutional support in the Participating Countries and at WAHO and RAHC, and
encompassing the provision of works, goods, consultants' services and Training and the
financing of Operational Costs as required to:

1. Assist the Recipient in: (i) strengthening the capacities of its national and
regional institutions to efficiently perform core Project management
functions, including operational planning, financial management,
procurement arrangements, and environmental and social safeguards
policies; (ii) enhancing its monitoring and evaluation systems, including
routine health management and information systems and other data
sources; (iii) managing the operational research program implemented by
its national and regional institutions; (iv) design and implementation of
impact evaluation studies to measure impact of Project interventions;
(v) coordinating the roles of its existing national and regional institutions
to better support the planned Project activities; and (vi) generating data on
its animal and human health activities with a view to guide and calibrate
investments.

2. Enhance the provision of services by WAHO, RAHC and other cross-
cutting regional and international institutions or organizations relevant to
animal and human health sector development, in particular through: (i) the
carrying out of capacity gap analysis (including staffing, skills, equipment,
systems, and other variables); (ii) the identification of potential synergies
and cross-fertilization possibilities among various operations pertaining to
disease surveillance and response, using a progressive pathway for One
Health operationalization at country level, supported by regional
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institutions; (iii) the upgrading of national public health institutions; and
(iv) support to greater engagement and coordination of the Participating
Countries in regional decision- and policy-making processes in ECOWAS
as well as among regional public and non-public organizations.
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SCHEDULE 2

Project Execution

Section I. Implementation Arrangements

A. Institutional Responsibilities

1. The Ministry of Health

The Recipient, through its MoH, shall assure overall implementation of the Project:
(i) in close collaboration, primarily, with the Ministry of Livestock and Animal Production;

and (ii) with the involvement of other relevant ministries as may be required to ensure

optimal aid harmonization and alignment of Project resources. The MoH shall entrust the

Project Coordination Unit with technical coordination and the financial management and
procurement functions under the Project, while the MoLAP shall vest on its National
Directorate of Veterinary Services the responsibility for the implementation of the animal

health activities under the Project.

2. National Steering Committee

The Recipient shall: (i) not later than three (3) months after the Effective Date,

entrust the overall supervision of the Project to the National Steering Committee; and

(ii) thereafter maintain throughout Project implementation, under terms of reference and

supported by qualified and experienced staff in adequate numbers, all satisfactory to the

Association, said multisectoral National Steering Committee vested with responsibility for

overseeing the yearly planning of Project activities and monitoring Project implementation,
including the preparation by the Project Coordinator of an annual report not later than

October 31 each year on the carrying out of the precedent AWP&B. The National Steering

Committee shall be chaired by the Secretary General of the MoH co-chaired by the

Secretary General of MoLAP, and its composition shall include directors from the MoH,
MoLAP, the Recipient's Ministry of Finance and development partners. The National

Steering Committee shall meet at least twice each Fiscal Year to undertake, inter alia, the

review and approval of the draft AWP&B and the approval of the annual report to be

prepared by the Project Coordinator not later than October 31 each year to follow-up on,

and assess the progress in, the carrying out of the precedent AWP&B.

3. Project Coordination Unit

The Recipient shall maintain, throughout Project implementation and within the

MoH, the Project Coordination Unit headed by the Project Coordinator, under terms of

reference and supported by qualified and experienced staff in adequate numbers, all

satisfactory to the Association, thereby ensuring that the PCU oversee and take all

measures necessary for the suitable coordination and management of Project activities

pursuant to the provisions of this Agreement, including without limitation: (i) in general,
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the coordination and management of the Financing and the carrying out of the procurement,
monitoring, evaluation and reporting functions; and (ii) in particular, the transfer of
Financing funds and monitoring of the use of Financing proceeds by other implementing
ministries and partners. For such purposes, the Recipient shall, not later than three (3)
months after the Effective Date, recruit for the PCU one (1) procurement specialist, one (1)
financial management specialist, one (1) monitoring and evaluation officer, one (1)
safeguards specialist, one (1) human health epidemiologist and one (1) animal health
epidemiologist, all on the basis of terms of reference and with qualifications and experience
satisfactory to the Association.

B. Implementation Modalities

1. Selection of Laboratories under Part 2.1 of the Project

In order to maximize the benefits to be derived from Part 2.1 of the Project, the
Recipient, through the PCU, shall:

(a) select the laboratory facilities proposed to be refurbished and/or upgraded
under Part 2.1 of the Project, applying criterion satisfactory to the
Association and on the basis of multisectoral consultations carried out by
the Recipient during the preparation of the priority list of works and during
the validation of the design of the works; and

(b) thereafter, furnish to the Association for approval for financing out of the
proceeds of the Financing the list of the laboratories so selected.

2. Part 3.3 of the Project: Emergency Response

In order to ensure the proper and timely implementation of Part 3.3 of the

Project aimed to provide immediate response to potential Eligible Emergency, the

Recipient shall take all actions required on its behalf to ensure Part 3.3 of the Project is

carried out in accordance with the following provisions:

(a) The Recipient shall:

(i) prepare and furnish to the Association for its review and approval,
a draft of the Emergency Response Operations Manual setting
forth detailed implementation arrangements for Part 3.3 of the
Project, including: (i) designation of, terms of reference for, and

resources to be allocated to, the entity to be responsible for

coordinating and implementing Part 3.3 of the Project
("Coordinating Authority"); (ii) specific activities which may be
included under Part 3.3 of the Project, the Emergency
Expenditures required therefor and the proposed procedures for
such inclusion; (iii) financial management arrangements under
Part 3.3 of the Project; (iv) procurement methods and eligibility
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procedures for Emergency Expenditures to be financed under
Part 3.3 of the Project; (v) the documentation required for
withdrawals of Emergency Expenditures; (vi) environmental and
social safeguard management frameworks for Part 3.3 of the
Project, consistent with the Association's policies on the matter
and the provisions of Section D of this Section I; and (vii) any other
arrangements necessary to ensure proper coordination and
implementation of Part 3.3 of the Project;

(ii) afford the Association a reasonable opportunity to review and
comment on the Emergency Response Operations Manual;

(iii) thereafter, promptly adopt the Emergency Response Operations
Manual for as shall have been approved by the Association;

(iv) from time to time, submit recommendations to the Association for
its consideration for changes and updates of the Emergency
Response Operations Manual, as they may become necessary or
advisable during Project implementation to allow, if and as
necessary, the inclusion of activities under Part 3.3 of the Project
to respond to an Eligible Emergency;

(v) ensure that Part 3.3 of the Project is carried out in accordance
with the Emergency Response Operations Manual; provided,
however, that in the event of any inconsistency between the
provisions of the Emergency Response Operations Manual and
this Agreement, the provisions of this Agreement shall prevail;
and

(vi) not amend, suspend, abrogate, repeal or waive any provision
of the Emergency Response Operations Manual without the prior
approval by the Association.

(b) The Recipient shall, throughout the implementation of Part 3.3 of the
Project, maintain the Coordinating Authority, with staff in adequate
numbers and with qualifications and resources satisfactory to the
Association.

(c) The Recipient shall refrain from undertaking and/or financing any
activities under Part 3.3 of the Project (nor any activities shall be included

and/or financed under such Part) unless and until the following
conditions have been met in respect of said activities:

(i) The Recipient has determined that an Eligible Emergency has
occurred, has furnished to the Association a request to include said
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activities under Part 3.3 of the Project in order to respond to said
Eligible Emergency, and the Association has: (i) agreed with such
determination; (ii) accepted said request; and (iii) notified the
Recipient thereof.

(ii) The Recipient has prepared and disclosed all safeguards
instruments required for said activities, in accordance with the
Emergency Response Operations Manual, the Association has
approved all such instruments, and the Recipient has implemented
to the satisfaction of the Association any actions which are
required to be taken under said instruments.

C. Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

D. Safeguards

1. Works under Part 2.1 of the Project

Prior to the award of each contract for works under Part 2.1 of the Project, the
Recipient, through the PCU, shall: (i) submit to the Association for its review and

approval the related site-specific ESMP and/or WMP, as the case may be, in

accordance with the provisions of the ESMF and in form and substance satisfactory
to the Association; (ii) consult upon and disclose the site-specific ESMP and/or
WMP, as the case may be, so approved by the Association; and (iii) thereafter,

ensure that the relevant mitigation and monitoring provisions of the ESMP and/or
WMP, as the case may be, are appropriately included in the works contract to be

concluded for the site and that they are implemented in the carrying out of Part 2.1

of the Project.

2. Compliance with, and Monitoring of, the Environmental and Social Management

Plan, the Waste Management Plan, the Integrated Pest and Vector Management

Plan and the Healthcare Medical Waste Management Plan

(a) The Recipient, through the PCU, shall follow and apply at all times in the

implementation of the Project the provisions of the Environmental and

Social Management Framework and of the applicable: (i) Environmental

and Social Management Plan; (ii) Waste Management Plan;
(iii) Integrated Pest and Vector Management Plan; and (iv) Healthcare

Waste Management Plan, as the case may be, all in a timely manner and

ensuring that: (A) mitigation and monitoring measures acceptable to the

Association are implemented with due diligence and employing

appropriate environmental expertise and in accordance with international

good practice and standards consistent with those of any international
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treaties to which the Recipient is a party; and (B) adequate information on
the implementation of such measures is appropriately included in the
Progress Reports referred to below in Section II.A. 1 of this Schedule 2,
giving details of: (1) measures taken in furtherance of the ESMP, WMP,
IPVMP, and/or HCWMP, as the case may be; (2) conditions, if any, which
interfere or threaten to interfere with the smooth implementation of the
ESMP, WMP, IPVMP, and/or HCWMP, as the case may be; and

(3) remedial measures taken or required to be taken to address such
conditions.

(b) The Recipient shall promptly take all remedial measures referred to in the
preceding subparagraph (a)(B)(3) of this Section I.D as shall have been
agreed by the Association.

E. Project Implementation Manual

The Recipient shall:

(a) take all action required to carry out Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i)
and (iii), 3.3, 4 and 5.1 of the Project in accordance with the provisions

and requirements set forth or referred to in the Project Implementation
Manual;

(b) not later than one (1) month after the Effective Date, revise and update the

Project Implementation Manual in form and substance satisfactory to the

Association;

(c) thereafter, submit recommendations to the Association for its

consideration for changes and further updates of the Project

Implementation Manual as they may become necessary or advisable

during Project implementation in order to achieve the objectives of the

Project; and

(d) not assign, amend, abrogate or waive the Project Implementation Manual

or any of its provisions without the prior approval of the Association.

Notwithstanding the foregoing, if any of the provisions of the Project
Implementation Manual is inconsistent with the provisions of this

Agreement, the provisions of this Agreement shall prevail and govern.

F. Annual Work Plan and Budget (AWP&B)

The Recipient, through the PCU, shall:

(a) prepare a draft AWP&B for each Fiscal Year, setting forth, inter alia: (i) a
detailed description of planned Project activities for the following Fiscal

Year; (ii) the sources and uses of funds therefor; and (iii) responsibility for
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execution of said Project activities, budgets, start and completion date,
outputs, and monitoring indicators to track progress of each activity;

(b) on or about November 30 of each Fiscal Year and after considering the
comments provided by the National Steering Committee, furnish to the
Association for its comments and approval, the draft AWP&B and,
promptly thereafter, finalize the AWP&B taking into account the
Association's views and recommendations thereon; and

(c) adopt and sign the final version of the AWP&B in the form approved by
the Association not later than December 31 of such Fiscal Year.

G. Training

For the purposes of the Training to be provided under Parts 1, 2.1, 2.2,
2.3(i), 3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and to be delivered

through study tours, workshops and conferences, the Recipient shall:

(a) furnish to the Association for its approval, not later than November 30 of
each year, a Training program including an explanation of how such
training is consistent and conducive to the objectives of the Project and
whether it offers the best price/quality ratio, as well as the schedule for its
implementation;

(b) select the trainees in accordance with a transparent process and criteria

satisfactory to the Association; and

(c) furnish to the Association a report of such scope and detail as the
Association shall reasonably request, on the results of each Training and

the benefits to be derived therefrom.

Section II. Project Monitoring, Reporting and Evaluation

A. Project and Completion Reports

1. The Recipient shall monitor and evaluate the progress of Parts 1, 2.1, 2.2, 2.3(i),

3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and prepare Project Reports in

accordance with the provisions of Section 4.08 of the General Conditions and on

the basis of the National Monitoring and Evaluation Indicators. Each Project

Report shall cover the period of one calendar semester, and shall be furnished to

the Association not later than one (1) month after the end of the period covered by
such report.

2. For purposes of Section 4.08(c) of the General Conditions, the report on the

execution of the Project and related plan required pursuant to that Section shall be

furnished to the Association not later than four (4) months after the Closing Date.
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B. Mid-Term Review

The Recipient, through the PCU, shall:

(a) maintain policies and procedures adequate to enable it to monitor and

evaluate on an ongoing basis, in accordance with the National Monitoring

and Evaluation Indicators, the carrying out of Parts 1, 2.1, 2.2, 2.3(i),

3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and the achievement of

the objectives thereof;

(b) prepare, under terms of reference satisfactory to the Association, and

furnish to the Association, on or about September 30, 2020, a report

integrating the results of the monitoring and evaluation activities and

setting out the measures recommended to ensure the efficient carrying out

of Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3,4 and 5.1 of the Project

and the achievement of the objectives thereof during the period following

such date; and

(c) review with the Association, on or about December 31, 2020, or such later

date as the Association shall request, the report referred to in the preceding

paragraph (b), and, thereafter, take all measures required to ensure the

efficient completion of Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3,

4 and 5.1 of the Project and the achievement of the objectives thereof,

based on the conclusions and recommendations of the said report and the

Association's views on the matter.

C. Financial Management, Financial Reports and Audits

1 . The Recipient shall maintain or cause to be maintained a financial management

system in accordance with the provisions of Section 4.09 of the General

Conditions.

2. Without limitation on the provisions of Part A of this Section, the Recipient shall

prepare and furnish to the Association, not later than forty-five (45) days after the

end of each calendar semester, interim unaudited financial reports for the Project

covering the semester, in form and substance satisfactory to the Association.

3. The Recipient shall have its Financial Statements audited in accordance with the

provisions of Section 4.09(b) of the General Conditions. Each audit of the

Financial Statements shall cover the period of one Fiscal Year of the Recipient.

The audited Financial Statements for each such period shall be furnished to the

Association not later than six (6) months after the end of such period.
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Section III. Procurement

A. General

1. Goods, Works and Non-consulting Services. All goods, works and non-
consulting services required for Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3,
4 and 5.1 of the Project and to be financed out of the proceeds of the Financing
shall be procured in accordance with the requirements set forth or referred to in
Section I of the Procurement Guidelines, and with the provisions of this Section.

2. Consultants' Services. All consultants' services required for Parts 1, 2.1, 2.2,
2.3(i), 3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project and to be financed out of
the proceeds of the Financing shall be procured in accordance with the
requirements set forth or referred to in Sections I and IV of the Consultant
Guidelines, and with the provisions of this Section.

3. Definitions. The capitalized terms used below in this Section to describe particular
procurement methods or methods of review by the Association of particular
contracts, refer to the corresponding method described in Sections II and III of the
Procurement Guidelines, or Sections II, III, IV and V of the Consultant Guidelines,
as the case may be.

B. Particular Methods of Procurement of Goods, Works and Non-consulting
Services

1. International Competitive Bidding. Except as otherwise provided in paragraph 2
below, goods, works and non-consulting services shall be procured under contracts
awarded on the basis of International Competitive Bidding.

2. Other Methods of Procurement of Goods, Works and Non-consulting
Services. The following methods, other than International Competitive Bidding,
may be used for procurement of goods, works and non-consulting services for
those contracts specified in the Procurement Plan: (i) Limited International
Bidding; (ii) National Competitive Bidding, subject to the additional provisions
and modifications set forth in the Annex to this Schedule 2; (iii) Shopping;
(iv) Direct Contracting; and (v) Procurement from United Nations Agencies.

3. Procurement of Contracts for Emergency Expenditures under Part 3.3 of the
Project. Notwithstanding any provision to the contrary in this Section III.B,
contracts for Emergency Expenditures required for Part 3.3 of the Project shall
be procured in accordance with the procurement methods and procedures set forth
in the Emergency Response Operations Manual.
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C. Particular Methods of Procurement of Consultants' Services

1. Quality- and Cost-based Selection. Except as otherwise provided in paragraph 2

below, consultants' services shall be procured under contracts awarded on the basis

of Quality and Cost-based Selection.

2. Other Methods of Procurement of Consultants' Services. The following
methods, other than Quality and Cost-based Selection, may be used for

procurement of consultants' services for those contracts which are specified in the

Procurement Plan: (i) Quality-based Selection; (ii) Selection under a Fixed Budget;

(iii) Least-Cost Selection; (iv) Selection based on Consultants' Qualifications;

(v) Single-source Selection of consulting firms; (vi) Procedures set forth in

paragraphs 5.2 and 5.3 of the Consultant Guidelines for the Selection of Individual

Consultants; (vii) Single-source procedures for the Selection of Individual

Consultants; and (viii) Selection of United Nations Agencies.

D. Review by the Association of Procurement Decisions

The Procurement Plan shall set forth those contracts which shall be subject to the

Association's Prior Review. All other contracts shall be subject to Post Review by

the Association.

Section IV. Withdrawal of the Proceeds of the Financing

A. General

1. The Recipient may withdraw the proceeds of the Financing in accordance with the

provisions of Article II of the General Conditions, this Section, and such additional

instructions as the Association shall specify by notice to the Recipient (including

the "World Bank Disbursement Guidelines for Projects" dated May 2006, as

revised from time to time by the Association and as made applicable to this

Agreement pursuant to such instructions), to finance Eligible Expenditures as set

forth in the table in paragraph 2 below.

2. The following table specifies the categories of Eligible Expenditures that may be

financed out of the proceeds of the Financing ("Category"), the allocations of the

amounts of the Financing to each Category, and the percentage of expenditures to

be financed for Eligible Expenditures in each Category:
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Category Amount of the Amount of the Percentage of
Credit Grant Expenditures to

Allocated Allocated be Financed
(expressed in (expressed in (inclusive of

SDR) SDR) Taxes)
(1) Goods, non-consulting 12,900,000 6,500,000 67% for the Grant

services, consultants' and 33% for the

services, Training, and Credit
Operational Costs under
Parts 1, 2.2, 2.3 (i), 3.1 (i),
3.2 (i) and (iii), 4 and 5.1
of the Project

(2) Goods and works under 1,300,000 600,000 67% for the Grant

Part 2.1 of the Project and 33% for the
Credit

(3) Emergency Expenditures 0 0 100% for the

under Part 3.3 of the Project Grant

TOTAL AMOUNT 14,200,000 7,100,000

B. Withdrawal Conditions; Withdrawal Period

1 . Notwithstanding the provisions of Part A of this Section, no withdrawal shall be

made:

(a) for payments made prior to the date of this Agreement, except that

withdrawals up to an aggregate amount not to exceed the equivalent of

SDR 1,500,000 may be made for payments made twelve months prior to

this date for Eligible Expenditures under Category (1); or

(b) under Category (2), until and unless the Recipient: (i) shall have adopted

the ESMP and/or WMP, as the case may be, and the same documents have

been consulted upon and disclosed as approved by the Association; and

(ii) shall have verified, through its own staff, outside experts, or existing
environmental/social institutions, that the activities under Part 2.1 of the

Project meet the environmental, social, and waste management

requirements of appropriate national and local authorities and that they

comply with the review procedures set forth in the ESMP and/or WMP, as
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the case may be, and the provisions of the Project Implementation Manual;
or

(c) under Category (3), for Emergency Expenditures under Part 3.3 of the

Project, unless and until the Association is satisfied, and has notified the

Recipient of its satisfaction, that all of the following conditions have been

met in respect of said Emergency Expenditures:

(i) the Recipient has determined that an Eligible Emergency has

occurred, has furnished to the Association a request to include

said Eligible Emergency under Part 3.3 of the Project in order to

respond to said Eligible Emergency, and the Association has

agreed with such determination, accepted said request and

notified the Recipient thereof;

(iii) the Recipient has prepared and disclosed all safeguards
instruments required for said Eligible Emergency, and the

Recipient has implemented any actions which are required to be

taken under said instruments, all in accordance with the provisions

of Section I.B.2 (c)(ii) of this Schedule;

(iv) the Coordinating Authority has adequate staff and resources, in

accordance with the provisions of Section I.B.2(b) of this Schedule

2 to this Agreement, for the purposes of said activities; and

(v) the Recipient has adopted the Emergency Response Operations

Manual in form, substance and manner acceptable to the

Association and the provisions of the Emergency Response

Operations Manual are fully current accordance with the

provisions of Section I.B.2.(a)(iv) of this Schedule 2 so as to be

appropriate for the inclusion and implementation Part 3.3 of the

Project.

2. The Closing Date is January 31, 2023.



-23-

ANNEX

Additional Provisions for
National Competitive Bidding

The procedures to be followed for National Competitive Bidding ("NCB")
stipulated in subparagraph 2(ii) of Section III.B of Schedule 2 to this Agreement shall be
those allowing open tendering set forth in the Recipient's Decree
No. D/2012/128/PRG/SGG dated December 3, 2012 (Procurement Code), and specifically
article 18 (open tender as a common rule of law) and article 20 (definition and conditions
for participation except for foreign bidders, in points b, c, e and h of article 51) of said
Code with the following additional provisions:

(i) Bidding documents acceptable to the Association shall be used.

(ii) Four weeks will be provided for preparation and submission of
bids after issuance of the Invitation for Bids or availability of the
Bidding Documents to the bidders, whichever is later.

(iii) Bids will be advertised in national newspapers with wide
circulation.

(iv) Bids will be presented and submitted only in one internal envelope
(no system with two envelopes will be used).

(v) Eligibility to participate in a procurement process and to be
awarded an Association-financed contract shall be as defined
under Section I of the Procurement Guidelines; accordingly, no
bidder or potential bidder shall be declared ineligible for contracts
financed by the project for reasons other than those provided in
Section I of the Procurement Guidelines. Foreign bidders shall be
allowed to participate in NCB procedures, and foreign bidders
shall not be obligated to partner with local bidders in order to
participate in a procurement process.

(vi) Bidding shall not be restricted to pre-registered firms, and foreign
bidders shall not be required to be registered with local authorities
as a prerequisite for submitting bids.

(vii) No margins of preference of any sort (e.g., on the basis of bidder
nationality, origin of goods, services or labor, and/or preferential
programs) shall be applied in the bid evaluation.

(viii) Joint venture or consortium partners shall be jointly and severally
liable for their obligations. Bidders shall be given at least thirty
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(30) days from the date of publication of the invitation to bid or

the date of availability of the bidding documents, whichever is

later, to prepare and submit bids. Bids shall be submitted in a

single envelope.

(ix) Bid evaluation criteria, bidder qualifications criteria, and the

contract award criteria will be clearly specified in the bidding

documents.

(x) The procedures will include the publication of the results of

evaluation and of the award of the contract, and provisions for

bidders to protest.

(xi) If the Procurement Code does not apply to small contracts, the

procedures will require that for such contracts, a competitive

method be used (reference for example to the Shopping method).

(xii) All bids (or the sole bid if only one bid is received) shall not be

rejected, the procurement process shall not be cancelled, and new

bids shall not be solicited without the Association's prior written

concurrence.

(xiii) Qualification criteria shall be applied on a pass or fail basis.

(xiv) In accordance with the Procurement Guidelines, each bidding

document and contract shall include provisions stating the

Association's policy to sanction firms or individuals found to have

engaged in fraud and corruption as set forth in the Procurement

Guidelines.

(xv) In accordance with the Procurement Guidelines, each bidding

document and contract shall include provisions stating the

Association's policy with respect to inspection and audit of

accounts, records and other documents relating to the submission

of bids and contract performance.
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SCHEDULE 3

Repayment Schedule

Principal Amount of the
Date Payment Due Credit repayable

(expressed as a

percentage)*

On each February 15 and August 15, commencing 1.5625%
August 15, 2022 to and including February 15, 2054

The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of
the General Conditions.
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APPENDIX

Section I. Definitions

1. "Annual Work Plan and Budget" and "AWP&B" means, each, the annual work
plan and budget to be prepared on an annual basis by the Recipient for the Project.

2. "Anti-Corruption Guidelines" means the "Guidelines on Preventing and

Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants", dated October 15, 2006, and revised in January 2011.

3. "Category" means a category set forth in the table in Section IV of Schedule 2 to

this Agreement.

4. "Co-financier" means certain donors contributing to the Disease Surveillance and

Response in West Africa Multi-Donor Trust Fund (TF 0A2534) and referred to in

paragraph 10 of the Appendix to the General Conditions.

5. "Co-financing" means an amount not to exceed the equivalent of twelve million

three hundred twenty thousand Dollars ($12,320,000) to be provided by the Co-

financier to assist in financing Parts 1.1(i) and 1.3 of the Project.

6. "Co-financing Agreement" means the grant agreement to be entered into between

the International Bank for Reconstruction and Development and the International

Development Association, acting as administrator of the Disease Surveillance and

Response in West Africa Multi-Donor Trust Fund (TF 0A2534), and ECOWAS,

providing for the Co-financing.

7. "Consultant Guidelines" means the "Guidelines: Selection and Employment of

Consultants under IBRD Loans and IDA Credits and Grants by World Bank

Borrowers" dated January 2011 (revised July 2014).

8. "Coordinating Authority" means the entity or entities designated by the Recipient

in the Emergency Response Operations Manual (as hereinafter defined) to be

responsible for coordinating the emergency mitigation, response and recovery

response activities under Part 3.3 of the Project and approved by the Association

pursuant to the provisions of Section I.B.2(a) and (b) of Schedule 2 to this

Agreement.

9. "ECOWAS Financing Agreement" means the financing agreement for activities

related to the Project to be entered into between the Association and ECOWAS, as

such financing agreement may be amended from time to time. "ECOWAS

Financing Agreement" includes all appendices, schedules and agreements

supplemental to the ECOWAS Financing Agreement.
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10. "Eligible Emergency" means an event that has caused, or is likely to imminently

cause, a major health adverse economic and/or social impact to the Recipient,
associated with a natural or man-made crisis or disaster.

11. "Emergency Expenditures" means the eligible expenditures required to finance
the cost of the approved list of goods, works, and services necessary to support

emergency mitigation, response and recovery under Part 3.3 of the Project and set
forth in the Emergency Response Implementation Manual (as hereinafter defined).

12. "Emergency Response Operations Manual" means the operations manual to be

adopted by the Recipient for Part 3.3 of the Project in accordance with the

provisions of Section I.B.2 (a) of Schedule 2 this Agreement.

13. "Environmental and Social Management Framework" or "ESMF" means, each,

the environmental and social safeguard framework adopted by the Recipient on

April 27, 2016, which: (i) sets forth the standards, methods and procedures

specifying how activities under the Project whose location, number and scale are

presently unknown shall systematically address environmental, social and waste

issues in the screening and categorization, sitting, design, implementation and

monitoring phases during Project implementation; (ii) systematizes the

environmental, social and waste impact assessments, be they limited impact

assessments or full impact assessments, required for such activities before Project

execution; and (iii) stipulates the procedures to be used for the preparation and

approval of a site-specific Environmental and Social Management Plan (as

hereinafter defined) and/or Waste Management Plan (as hereinafter defined) for

any site where there exists environmental, social, and waste management issues of

a type and scale sufficient to trigger safeguard concerns.

14. "Environmental and Social Management Plan" or "ESMP" means, each, a site-

specific environmental and social management plan to be prepared by the

Recipient in accordance with the parameters laid down in the ESMF and

acceptable to the Association, setting forth a set of mitigation, monitoring, and

institutional measures to be taken during the implementation and operation of the

activities under the Project to eliminate adverse environmental and social impacts,

offset them, or reduce them to acceptable levels, and including the actions needed

to implement these measures.

15. "Fiscal Year" and "FY" means, each, the twelve (12) month period corresponding

to any of the Recipient's fiscal years, which period commences on January 1 and

ends on December 31 in each calendar year.

16. "General Conditions" means the "International Development Association General

Conditions for Credits and Grants", dated July 31, 2010, with the modifications set

forth in Section II of this Appendix.
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17. "Healthcare Waste Management Plan" and "HCWMP" means, each, the report
prepared, consulted upon and disclosed in the country by the Recipient on
April 27, 2016, identifying and assessing the potential impacts from medical waste
of the activities to be undertaken under the Project, evaluating the alternatives
therefor, and designing a set of guidelines to properly handle medical waste from
collection, transportation, storage and disposal, and appropriate mitigation,
management, and monitoring measures to be followed when implementing such
guidelines.

18. "Integrated Pest and Vector Management Plan" or "IPVMP" means, each, the
report prepared, consulted upon and disclosed in the country by the Recipient on
April 27, 2016, identifying the mitigation, monitoring, and institutional measures
to be taken during the implementation and operation of the activities under the
Project to promote and support safe, effective, and environmentally sound pest
management aimed at controlling pests primarily through environmental methods
and, where not effective, through the use of pesticides for control of disease
vectors.

19. "International Health Regulations" means the international legal instrument,
binding on all members of the WHO (as hereinafter defined), which defines the
rights and obligations of countries to report public health events, thereby helping
the international community prevent and respond to acute public health risks that
have the potential to cross borders and threaten people worldwide.

20. "Ministry of Health" and "MoH" means, each, the Recipient's ministry in charge
of health, or any successor thereto.

21. "Ministry of Livestock and Animal Production" and "MoLAP" means, each, the

Recipient's ministry in charge of livestock and animal production, or any successor

thereto.

22. "National Directorate of Veterinary Services" means the Direction Nationale de

Services Vitirinaires within the MoLAP.

23. "National Monitoring and Evaluation Indicators" means the agreed monitoring and

evaluation indicators set forth in the Project Implementation Manual (as
hereinafter defined) to be utilized by the Recipient to measure the progress in the

implementation of Parts 1, 2.1, 2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of

the Project and the degree to which the objectives thereof are being achieved.

24. "National Steering Committee" means the committee to be established pursuant to

the Recipient's Arretd No. 126/MS/CAB/DRH dated March 2, 2016, as amended

and referred to in Section I.A.2 of Schedule 2 to this Agreement.
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25. "OIE" means The World Organisation for Animal Health, the intergovernmental

organization responsible for improving animal health worldwide.

26. "One Health" means the concept that the health of animals, the health of people,

and the viability of ecosystems are inextricably linked.

27. "Operational Costs" means the expenditures incurred by the Recipient to finance:

(i) the salaries of locally contracted support staff of the PCU (excluding civil

servants) and state contributions thereon; (ii) per diem and travel expenses of the

said staff to perform their responsibilities under the Project; (iii) fuel and vehicle

maintenance and insurance; (iv) communication technology (including, without

limitation, internet and telephone) and maintenance of equipment; (v) rental

expenses and utilities; (vi) building security and maintenance; (vii) translation

services, photocopies and publications; (viii) bank commissions; and (ix) utilities

and office supplies.

28. "Participating Countries" means collectively the Participating Countries, being the

Recipient, Senegal and Sierra Leone, and "Participating Country" means

individually each and any of the Participating Countries.

29. "Participating Country Financing Agreement" means a financing agreement

between a Participating Country and the Association for activities related to the

Project under the first phase of the Program, as such agreement may be amended

from time to time, and including all appendices, schedules and agreements

supplemental thereto; and "Participating Countries Financing Agreements" means

collectively the Participating Countries Financing Agreements.

30. "Procurement Code" means the Recipient's Decree No. D/2012/128/PRG/SGG
dated December 3, 2012, (Dcret portant code des marchd s publics et d0igation

de services publics).

31. "Procurement Guidelines" means the "Guidelines: Procurement of Goods, Works

and Non-consulting Services under IBRD Loans and IDA Credits and Grants by

World Bank Borrowers" dated January 2011 (revised July 2014).

32. "Procurement Plan" means the Recipient's procurement plan for the Project, dated

May10, 2016, and referred to in paragraph 1.18 of the Procurement Guidelines and

paragraph 1.25 of the Consultant Guidelines, as the same shall be updated from

time to time in accordance with the provisions of said paragraphs.

33. "Project Coordination Unit" and "PCU" means the technical and fiduciary

coordinating unit established within the MoH by the Recipient for purposes of

support implementation under the Financing Agreement between the Recipient

and the Association (Primary Health Services Improvement Project) dated
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June 26, 2015, for Credit No. 5657-GN and Grant No. D069-GN), as well as under

this Project.

34. "Project Implementation Manual" means the Recipient's set of guidelines and

procedures to be updated by the PCU for the purpose of implementing Parts 1, 2.1,
2.2, 2.3(i), 3.1(i), 3.2(i) and (iii), 3.3, 4 and 5.1 of the Project, including in the areas

of monitoring and evaluation, coordination, financial management (including

financial, administrative and accounting procedures, procurement, internal

controls and audits), environment and social safeguards, and other provisions

related to the institutional organization of the Project, as such guidelines and

procedures may be amended from time to time with the prior written agreement of

the Association.

35. "RAHC" means the Regional Animal Health Center (Centre Rdgional de Santi

Animale), ECOWAS' specialized agency for animal health based in Bamako.

36. "Senegal Financing Agreement" means the financing agreement for activities

related to the Project to be entered into between the Republic of Senegal and the

Association, as such financing agreement may be amended from time to time.

"Senegal Financing Agreement" includes all appendices, schedules and

agreements supplemental to the Senegal Financing Agreement.

37. "Sierra Leone Financing Agreement" means the financing agreement for activities

related to the Project to be entered into between Sierra Leone and the Association,

as such financing agreement may be amended from time to time. "Sierra Leone

Financing Agreement" includes all appendices, schedules and agreements

supplemental to the Sierra Leone Financing Agreement.

38. "Training" means expenditures incurred by the Recipient to finance the cost under

the Project of: (i) the training received or provided in-country or abroad, including

its fees and the pedagogical materials; and (ii) the travel, visa, accommodations,

per diem and insurance for the training received or provided inside or outside the

Recipient's territory.

39. "Waste Management Plan" or "WMP" means, each, a site-specific management

plan to be prepared by the Recipient in accordance with the parameters laid down

in the ESMF and acceptable to the Association, setting forth a set of mitigation,

monitoring, and institutional measures to be taken during the implementation and

operation of the activities under the Project to manage human and/or animal waste

from its inception to its final disposal, and including the collection, transport,

treatment, recycling and disposal of waste, and the monitoring and regulatory

measures to be followed for waste management.
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40. "West African Health Organization" and "WAHO" means, each, the regional

health specialized agency of ECOWAS established and operating within the legal,

administrative and financial framework of ECOWAS pursuant to the Protocol

A/P2/7/87 on "THE ESTABLISHMENT OF THE WEST AFRICAN HEALTH

ORGANISATION" (dated July 9, 1987, as amended), and whose objective

consists of the attainment of the highest possible standard and protection of health

of the peoples in the sub-region through the harmonization of the policies of its

member states, pooling of resources, and cooperation with one another and with

others for a collective and strategic combat against the health problems of the sub-

region.

41. "WHO" means the World Health Organization, a specialized agency of the United

Nations that is concerned with international public health and whose objective is

the attainment by all peoples of the highest possible level of health.

Section II. Modifications to the General Conditions

The Appendix (Definitions) of the General Conditions is hereby modified as

follows:

"10. "Co-financier" means the financier, including the Bank and/or the

Association acting as administrator of funds provided by the financier, referred to

in Section 6.02(h) providing the Co-financing. If the Financing Agreement

specifies more than one such financier, "Co-financier" refers separately to each of

such financiers."


