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CREDIT NUMBER 5842-BD

FINANCING AGREEMENT

AGREEMENT dated D&cemiBer &1 2016, entered into between

PEOPLE’S REPUBLIC OF BANGLADESH (“Recipient”) and INTERNATIONAL
DEVELOPMENT ASSOCIATION (“Association™). The Recipient and the Association
hereby agree as follows:

1.01.

1.02.

2.01.

2.02.

2.03.

2.04.

2.05.

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

The General Conditions (as defined in the Appendix to this Agreement) constitute
an integral part of this Agreement.

Unless the context requires otherwise, the capitalized terms used in this Agreement
have the meanings ascribed to them in the General Conditions or in the Appendix
to this Agreement.

ARTICLE II — FINANCING

The Association agrees to extend to the Recipient, on the terms and conditions set
forth or referred to in this Agreement, a credit in an amount equivalent to two
hundred fifty four million Special Drawing Rights (SDR 254,000,000) (variously,
“Credit” and “Financing”), to assist in financing the project described in Schedule
1 to this Agreement (‘“Project”).

The Recipient may withdraw the proceeds of the Financing in accordance with
Section IV of Schedule 2 to this Agreement.

The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per
annum.

The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

The Payment Dates are June 15 and December 15 in each year.



2.06.

2.07.

3.01.

3.02.

4.01.

4.02.

5.01.

5.02.

-

The principal amount of the Credit shall be repaid in accordance with the
repayment schedule set forth in Schedule 3 to this Agreement.

The Payment Currency is Dollar.
ARTICLE HI — PROJECT

The Recipient declares its commitment to the objectives of the Project and the
Program. To this end, the Recipient shall cause the Project to be carried out by the
Project Implementing Entity in accordance with the provisions of Article IV of the
General Conditions and the Project Agreement.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIES OF THE ASSOCIATION

The Additional Event of Suspension consists of the following: the Project
Implementing Entity’s Legislation has been amended, suspended, abrogated,
repealed or waived so as to affect materially and adversely the ability of the Project
Implementing Entity to perform any of its obligations under the Project
Agreement.

The Additional Event of Acceleration consists of the following: the event specified
in Section 4.01 of this Agreement occurs.

ARTICLE V — EFFECTIVENESS; TERMINATION

The Additional Condition of Effectiveness consists of the following: the
Subsidiary Agreement has been executed on behalf of the Recipient and the Project
Implementing Entity.

The Additional Legal Matter consists of the following: the Subsidiary Agreement
has been duly authorized or ratified by the Recipient and the Project Implementing
Entity and is legally binding upon the Recipient and the Project Implementing
Entity in accordance with its terms.
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5.03. The Effectiveness Deadline is the date ninety (90) days afier the date of this
Agreement.

ARTICLE VI — REPRESENTATIVE; ADDRESSES

6.01. The Recipient’s Representative is the Senior Secretary, Secretary or the Additional
Secretary, or any Joint Secretary, Joint Chief, Deputy Secretary, Deputy Chief,
Senior Assistant Secretary, Senior Assistant Chief, Assistant Secretary or Assistant
Chief of the Economic Relations Division of the Ministry of Finance.

6.02. The Recipient’s Address is:

Economic Relations Division

Ministry of Finance

Sher-e-Bangla Nagar

Government of the People’s Republic of Bangladesh
Dhaka 1207

Bangladesh

Facsimile: 880 2 9180671

6.03. The Association’s Address is:

International Development Association
1818 H Street, N.W.

Washington, D.C. 20433

United States of America

Telex: Facsimile:

248423 (MCI) 1-202-477-6391
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AGREED at Dhaka, People’s Republic of Bangladésh, as of the day and
year first above written.

PEOPLE’S REPUBLIC OF BANGLADESH

By

/ Authorized Representative

Name: Moammad Mezapn o

Title: _SEN/0R SECRETARY

INTERNATIONAL DEVELOPMENT ASSOCIATION

Authorized Representative

Name: &/ﬂ/ﬁd F//L/V
Tite:_COONTRY DIRECTOR

By
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SCHEDULE 1
Project Description

The objective of the Project is to improve inland water transport efficiency and

safety for passengers and cargo along the Chittagong-Dhaka-Ashuganj Regional Corridor
and to enhance sector sustainability.

Part 1:

Part 2:

The Project consists of the following parts:
Improved Inland Waterway Navigation

Navigation Improvement Works: Carrying out of inland waterway navigation
improvement works to guarantee depths and widths of navigation channels on
Selected River Routes, including: (i) the carrying out of bathymetric and other
surveys to determine the extent and types of required dredging, river training and
environmental protection works; (ii) the provision and maintenance of visual
navigation aids for day and night navigation; and (iii) the carrying out of limited
and selected performance-based dredging.

Storm Shelters: Construction of six (6) vessel storm shelters within remote cyclone
areas, including the provision of mooring buoys to ensure vessel safety.

Design, Supervision, Safeguards Services, and Other Activities relating to
Navigation Improvement. (a) provision of supervision and performance
monitoring consulting services for the works carried out under Parts 1.A and 1.B
of the Project; (b) carrying out of land assessments to identify suitable land for the
activities under Part 1.A and 1.B of the Project, including the allocation and
acquisition of land and the provision of resettlement and rehabilitation
compensations to Displaced Persons; and (c¢) carrying out environmental
mitigation measures under Part 1 of the Project in accordance with the
Environmental Management Plan, including supervision and management of the
Dredged Material Disposal Plan and for biodiversity conservation activities.

Improved Services at Priority Inland Waterway Terminals and Landing

Ghats/Stations

A.

Improvement and Development of Selected Cargo Terminals: (a) development of
one (1) new cargo terminal and associated access infrastructure on the Buriganga

river adjacent to the existing Pangaon container terminal; and (b) rehabilitation and
modernization of one (1) existing cargo terminal at Ashuganj, including: (i) the
carrying out of river erosion prevention activities; (ii) the replacement of pontoons,
gangways and other dilapidated marine structures; and (iii) the extension of
berthing space.
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Improvement and Development of Selected Priority Passenger Terminals: (a)
construction of two (2) new passenger terminals: one (1) at Shashanghat, Dhaka,
and one (1) at Madrashaghat, Chandpur; (b) rehabilitation of one (1) passenger
terminal at Narayanganj; and (c) extension of one (1) existing passenger terminal
at Barisal.

Rehabilitation Works or New Construction of Up To Fourteen (14) Existing
Landing Stations/Launch Ghats: Construction and/or rehabilitation of up to
fourteen (14) landing stations/launch ghats located in the Meghna River.

Design, Supervision, Safeguards Services, and Other Activities relating to River Port
Terminals and Landing Stations: (a) provision of supervision and performance
monitoring consulting services for the works carried out under Parts 2.A, 2.B and 2.C
of the Project; (b) carrying out of land assessments to identify suitable land for the
activities to be carried out under Part 2.A, 2.B and 2.C of the Project, including the
allocation and acquisition of land and the provision of resettlement and rehabilitation
compensations to Displaced Persons; and (c) carrying out environmental mitigation
measures under Part 2 of the Project in accordance with the Environmental
Management Framework, and site-specific Environmental Management Plans to be
developed.

Part 3: Institutional Capacity Development and Sector Sustainability

A.

Revenue and Institutional Sustainability: Supporting the development of river
information systems to improve data collection for the planning, maintenance and
development of inland water transport, including the: (a) collection and
dissemination of hydrographic data and electronic nautical charts; (b) provision of
an aid-to-navigation monitoring system; (c) provision of vessel and terminal
maintenance plans; and (d) provision of a traffic monitoring system for passengers
and cargo.

Improved Human Resources Capacity For Managing the Inland Water Transport
Sector: Supporting the upgrade and modernization of the Deck and Engine

Personnel Training Centre into a regional inland water transport training institute,
including through the upgrading of facilities, reforms to its governance structure
and curricula, and the provision of training and study tours.

Continuous Sector Development: Supporting the provision of technical assistance
and the carrying out of preparation and feasibility studies, surveys, designs, and
environmental and social safeguards assessments for the future development of the
Recipient’s inland water transport sector.

Project Implementation Unit Capacity Support: Provision of support for the
Project Implementation Unit, including the provision of equipment, systems and
consulting services.
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SCHEDULE 2

Project Execution

Section I. Implementation Arrangements

A.

Institutional Arrangements

The Recipient, through the Ministry of Shipping, shall establish by no later than
one (1) month after the Effective Date and thereafter maintain throughout the
Project implementation period, a Project Steering Committee (“PSC”), with a
mandate, composition and resources satisfactory to the Association, chaired by the
Secretary of the Ministry of Shipping and comprising representatives of the
Ministry of Finance, the Ministry of Planning and the Project Implementing Entity.
The PSC shall be responsible for, inter alia: (a) providing overall guidance for
Project implementation; (b) monitoring and reviewing the progress of Project
implementation; and (¢) making procurement decisions regarding high-value
contracts as specified in the Procurement Plan.

Subsidiary Agreement

To facilitate the carrying out of the Project, the Recipient shall make the proceeds
of the Financing available to the Project Implementing Entity under a subsidiary
agreement between the Recipient and the Project Implementing Entity, under terms
and conditions acceptable to the Association (“Subsidiary Agreement”).

The Recipient shall exercise its rights under the Subsidiary Agreement in such
manner as to protect the interests of the Recipient and the Association and to
accomplish the purposes of the Financing. Except as the Association shall
otherwise agree, the Recipient shall not assign, amend, abrogate or waive the
Subsidiary Agreement or any of its provisions. In the event of any conflict between
the provisions of the Subsidiary Agreement and the provisions of this Agreement,
the provisions of this Agreement shall prevail.

Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

Without limitation on the provisions of paragraph 1 of this Part C, the Recipient
shall: (a) ensure that the Project is carried out in accordance with the Governance
and Accountability Action Plan; and (b) without limitation on its other reporting
obligations under this Agreement, cause the Project Implementing Entity to
prepare quarterly reports and furnish the same to the Association, as part of the
Project Reports, on the status of implementation of the Govemance and
Accountability Action Plan.



Safeguards

The Recipient shall ensure that the Project is carried out in accordance with the
provision of the Safeguard Instruments and the requirements of the Grievance
Redress Mechanism.

The Recipient shall not amend, abrogate or waive, or permit to be amended,
abrogated or waived, any provisions of the Safeguard Instruments, unless the
Association has provided its prior approval thereof in writing, and the Recipient
has complied, or caused the Project Implementing Entity, as applicable, to comply
with the same consultation and disclosure requirements as applicable to the
original adoption of the said instruments.

In the event of any conflict between the provisions of the Safeguard Instruments,
and the provisions of this Agreement or the Project Agreement, the provisions of
this Agreement or the Project Agreement, as applicable, shall prevail.

The Recipient shall take all actions necessary on its part: (a) to coordinate with the
Project Implementing Entity in the event that the acquisition of land and/or
resettlement and/or related activities resulting in Displaced Persons is needed for
purposes of the Project and to enable the Project Implementing Entity to complete
such acquisition of land and obtain all rights to use related thereto, required for the
carrying out of the Project, in each case in accordance with the requirements of the
RPF and each Resettlement Action Plan, including those related to consultation,
compensation and assistance, and to comply with, the provistons of this Section D
and Section D of the Schedule to the Project Agreement.

Expenditures to be Exclusively Financed with Counterpart Funds

The Recipient shall: (a) ensure that the following expenditures are financed
exclusively out of its own resources or the Project Implementing Entity’s resources
and not out of the proceeds of the Financing; and (b) provide, promptly as needed,
the resources needed for this purpose: (i) all costs associated with land and land
use rights required for the purposes of the Project; (ii) all resettlement and
rehabilitation compensation and other assistance to Displaced Persons, in each case
in accordance with the Resettlement Policy Framework and each Resettlement
Action Plan; (iii) Incremental Operating Costs; and (iv) motor vehicles.

Section I1. Project Monitoring, Reporting and Evaluation

A.

Project Reports

The Recipient shall cause the Project Implementing Entity to monitor and evaluate
the progress of the Project and prepare Project Reports in accordance with the
provisions of Section 4.08 of the General Conditions and on the basis of indicators
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acceptable to the Association. Each Project Report shall cover the period of one
(1) calendar quarter, and shall be furnished to the Association not later than forty-
five (45) days after the end of the period covered by such report.

Financial Management, Financial Reports and Audits

The Recipient shall maintain or cause to be maintained a financial management
system in accordance with the provisions of Section 4.09 of the General
Conditions.

Without limitation on the provisions of Part A of this Section, the Recipient shall
cause the Project Implementing Entity to prepare and furnish to the Association,
as part of the Project Report, not later than forty-five (45) days after the end of
each calendar quarter, interim unaudited financial reports for the Project covering
the quarter, in form and substance satisfactory to the Association.

The Recipient shall, and shall cause the Project Implementing Entity to, have its
Financial Statements audited in accordance with the provisions of Section 4.09 (b)
of the General Conditions. Each audit of the Financial Statements shall cover the
period of one (1) fiscal year of the Project Implementing Entity. The audited
Financial Statements for each such period shall be furnished to the Association not
later than six (6) months after the end of such period.

Section I11. Procurement

General

Goods, Works and Non-consulting Services. All goods, works and non-
consulting services required for the Project and to be financed out of the proceeds
of the Financing shall be procured in accordance with the requirements set forth or
referred to in Section I of the Procurement Guidelines, and with the provisions of
this Section.

Consultants’ Services. All consultants’ services required for the Project and to
be financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Sections I and IV of the Consultant
Guidelines, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe particular
procurement methods or methods of review by the Association of particular
contracts, refer to the corresponding method described in Sections II and III of the
Procurement Guidelines, or Sections II, III, IV and V of the Consultant Guidelines,
as the case may be.
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Particular Methods of Procurement of Goods, Works and Non-consulting
Services

International Competitive Bidding. Except as otherwise provided in paragraph
2 below, goods, works and non-consulting services shall be procured under
contracts awarded on the basis of International Competitive Bidding.

Other Methods of Procurement of Goods, Works and Non-consulting
Services. The following methods, other than International Competitive Bidding,
may be used for procurement of goods, works and non-consulting services for
those contracts specified in the Procurement Plan: (a) National Competitive
Bidding, following the procedures of the Procurement Laws subject to the
additional provisions set forth in paragraph 3 below; (b) procurement under
Framework Agreements in accordance with procedures which have been found
acceptable to the Association; (c) Direct Contracting; and (d) Shopping.

National Competitive Bidding Procedures. The following provisions apply for
the contracting of goods, works and non-consulting services under National

Competitive Bidding, using bidding documents acceptable to the Association:

(a)  post bidding negotiations shall not be allowed with the lowest evaluated
or any other bidder;

(b)  bids should be submitted and opened in public in one (1) location
immediately after the deadline for submission;

(c) lottery in award of contracts shall not be allowed;

(d)  bidders’ qualification/experience requirement shall be mandatory;

(e)  bids shall not be invited on the basis of percentage above or below the
estimated cost and contract award shall be based on the lowest evaluated
bid price of compliant bid from eligible and qualified bidder; and

4)) single stage two (2) envelope procurement system shall not be allowed.

Particular Methods of Procurement of Consultants’ Services

Quality- and Cost-based Selection. Except as otherwise provided in paragraph 2
below, consultants’ services shall be procured under contracts awarded on the basis
of Quality- and Cost-based Selection.

Other Methods of Procurement of Consultants’ Services. The following

methods, other than Quality- and Cost-based Selection, may be used for
procurement of consultants’ services for those contracts which are specified in the
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Procurement Plan: (a) Quality-based Selection; (b) Selection under a Fixed
Budget; (c) Least Cost Selection; (d) Selection based on Consultants’
Qualifications; (e) Single-source Selection of consulting firms; and (f) Single-
source procedures for the Selection of Individual Consultants.

D. Review by the Association of Procurement Decisions
The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review by

the Association.

Section IV.  Withdrawal of the Proceeds of the Financing

A. General

1. The Recipient may withdraw the proceeds of the Financing in accordance with the
provisions of Article II of the General Conditions, this Section, and such additional
instructions as the Association shall specify by notice to the Recipient (including
the “World Bank Disbursement Guidelines for Projects” dated May 2006, as
revised from time to time by the Association and as made applicable to this
Agreement pursuant to such instructions), to finance Eligible Expenditures as set
forth in the table in paragraph 2 below.

2, The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“Category™), the allocations of the
amounts of the Financing to each Category, and the percentage of expenditures to
be financed for Eligible Expenditures in each Category:

Amount of the Financing
Allocated Percentage of Expenditures
Category (expressed in SDR) to be Financed
(1) Works 201,100,000 100% exclusive of taxes
(2) Goods (excluding 15,250,000 100% exclusive of taxes
motor vehicles) and
non-consulting services
(3) Consultant’s 15,500,000 100% exclusive of taxes
services
(4) Training 500,000 100% exclusive of taxes
(5) Taxes 2,100,000 100%
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(6) Unallocated for 19,550,000 100%
contingency
TOTAL AMOUNT 254,000,000

B. Withdrawal Conditions; Withdrawal Period

Notwithstanding the provisions of Part A of this Section, no withdrawal shall be
made for payments made prior to the date of this Agreement.

The Closing Date is June 30, 2024,
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SCHEDULE 3
Repayment Schedule
Principal Amount of the
Date Payment Due Credit repayable
(expressed as a percentage)*
On each June 15 and December 15, commencing 1.5625%
December 15, 2022 to and including June 15, 2054

* The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03 (b) of the
General Conditions.



-14-

APPENDIX

Section 1. Definitions

“Anti-Corruption Guidelines” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants”, dated October 15, 2006 and revised in January 2011.

“Bangladesh Inland Water Transport Authority” and the acronym “BIWTA”
means the authority established and operating under the Project Implementing
Entity’s Legislation, which is responsible for the development, maintenance and
control of inland water transport and of certain inland navigable waterways in the
Recipient’s territory; or any successor thereto.

“BIWTA Dredging Plan” means the Project Implementing Entity’s five year
ongoing dredging program which is being implemented along the Chittagong-
Dhaka-Ashuganj regional corridor and consists of the following three sub-
programs: (a) Dredging on 12 Important River Routes approved in October 2011;
(b) Dredging of 53 River Routes in Inland Waterways (1st Phase: 24 River Routes)
approved in September 2012; and (c) Dredging of 53 River Routes in Inland
Waterways (2nd Phase: 29 River Routes); as said plan may be revised from time
to time.

“Category” means a category set forth in the table in Section IV.B of Schedule 2
to this Agreement.

“Chittagong-Dhaka-Ashuganj Regional Corridor” means inland water routes of
approximately 900 kilometers between Dhaka and Chittagong (including branch
routes to Ashuganj, Narayanganj and Barisal), which is used for domestic and
regional trade.

“Consultant Guidelines” means the “Guidelines: Selection and Employment of
Consultants under IBRD Loans and IDA Credits and Grants by World Bank
Borrowers” dated January 2011 (revised July 2014).

“Contaminated Materials” means any materials that, due to their nature,
concentration and/or amount can directly or indirectly pollute and/or harm the
environment and or endanger the environment and/or the health or life of living
creatures as defined in the EMP.

“Deck and Engine Personnel Training Centre” means the training center managed
and operated by BIWTA, located at Sonakanda, Narayanganj, which provides
specialized technical inland water training courses for deck and engine personnel.
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“Displaced Persons” means persons who, on account of the execution of the
Project, have experienced or would experience direct economic and social impacts
caused by: (a) the involuntary taking of land, resulting in: (i) relocation or loss of
shelter; (ii) loss of assets or access to assets; or (iii) loss of income sources or
means of livelihood, whether or not such persons must move to another location;
or (b) the involuntary restriction of access to legally designated parks and protected
areas, resulting in adverse impacts on the livelihood of such persons; and a
“Displaced Person” means any of such Displaced Persons.

“Dredged Materials” means materials dredged from the Selected River Routes and
ferry crossings under Part 1 of the Project and/or the materials dredged from or to
be deposited for the works at the terminals and landing stations identified in
Schedule 1 of Part 2 of the Project.

“Dredged Material Disposal Plan” means the dredged material disposal plan which
forms part of both the RPF of the Project and the EMP for Part 1 of the Project,
setting out the procedures and requirements for disposing dredged materials
required for carrying out activities the Project, including, inter alia: (a) the list of
criteria and requirements for disposing Dredged Materials, either in-river or on
land; (b) the criteria for selecting land for disposing Dredged Materials on-land;
and (c) specific requirements for disposing Contaminated Materials (where
applicable and as further elaborated in the EMP), as said plan may be revised from
time to time with the prior written agreement of the Association.

“Dredging Depth” means the equivalent to the least available depth or nominal
depth defined by the Recipient for the route class plus the additional depth
necessary to achieve and maintain the least available depth or nominal depth for
the channel width defined for the route class on a year-round ongoing basis.

“Environmental Management Framework” and the acronym “EMF” means the
Project Implementing Entity’s environmental management framework for Parts 2
and 3 of the Project, dated February 2016 and duly disclosed at the Project
Implementing Entity’s website, acceptable to the Association, setting out the
policies and procedures for the assessment of environmental impacts of, and for
the preparation of additional environmental management plans as may be required
for, activities under Parts 2 and 3 of the Project, as said framework may be revised
from time to time with the prior written agreement of the Association; and such
term includes all schedules and annexes supplemental to said framework.

“Environmental Management Plan” and the acronym “EMP” means each of:
(a) the Project Implementing Entity’s environmental management plan covering
activities under Part 1 of the Project as well as management of cumulative impacts
associated with the overall project, included as Chapter 10 of the ESIA, dated April
2016 and duly disclosed at the Project Implementing Entity’s website, acceptable
to the Association covering all Selected River Routes and vessel shelters, and
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setting out mitigation, enhancement, monitoring and institutional measures,
including, inter alia, responsibilities, required capacity, and specific
environmental, social, health and safety requisites, which are required to: (i) avoid,
reduce to acceptable levels, and/or mitigate identified potential adverse
environmental, health and safety impacts and risks of activities to be implemented
under Part 1 of the Project as well as cumulative impacts related to the overall
project; (ii) offset or compensate for any unavoidable residual impacts to
biodiversity and natural habitats from Part 1 of the project; (iii) enhance any
positive impacts thereof; and (iv) ensure compliance with the Recipient’s and the
Project Implementing Entity’s statutory environmental requirements as well as
applicable World Bank Safeguard Policies; as said plan may be revised from time
to time with the prior written agreement of the Association; and (b) each additional
environmental management plan for Parts 2 and 3 of the Project required to be
prepared pursuant to Section D.2 of the Schedule to the Project Agreement, in
accordance with the provisions of the EMF, each such plan in form and substance
satisfactory to the Association; as such plans may be revised, updated or
supplemented from time to time with the prior written concurrence of the
Association.

“Environmental and Social Impact Assessment” and the acronym “ESIA” means
the Project Implementing Entity’s environmental and social assessment of
potential impacts related to Part 1 of the Project as well as potential cumulative
impacts associated with the overall Project, dated April 2016 and duly disclosed at
the Project Implementing Entity’s website, acceptable to the Association, and
including the EMP for Part 1 of the Project among other instruments and
requirements to avoid, minimize and mitigate identified impacts, as said report
may be revised from time to time with the prior written agreement of the
Association; and such term includes any schedules or annexes to such report.

“General Conditions” means the “International Development Association General
Conditions for Credits and Grants”, dated July 31, 2010.

“Governance and Accountability Action Plan” means the plan agreed between the
Association and the Recipient, dated May 5, 2016, setting out the actions and
measures to be taken by the Recipient and the Project Implementing Entity to
ensure integrity, transparency and accountability in the implementation of the

‘Project and the use of the proceeds of the Financing; as said plan may be revised

from time to time with the prior written agreement of the Association.

“Grievance Redress Mechanism” means the system to be established and
implemented by the Project Implementing Entity under the Project, which shall
meet the requirements set forth in the EMP, EMP and RPF and be acceptable to
the Association, be designed to track complaints regarding the Project, guide
resolution of such complaints, and track and publicize resolution of such
complaints, as such system may be updated from time to time by prior written
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agreement between the Recipient, the Project Implementing Entity and the
Association.

“Incremental Operating Costs” means the reasonable costs required for the day-to-
day coordination, administration and supervision of Project activities to be
financed by the Recipient, including leasing and/or routine repair and maintenance
of vehicles, equipment, facilities and office premises, fuel, office supplies, utilities,
consumables, communication expenses, translation, printing, photocopying and
postal expenses, bank charges, advertising expenses, insurance, Project-related
meeting expenses, Project-related travel, per diem, allowances and honorarium of
officials of the Recipient’s civil service and/or other sitting allowances and
honorarium of any other nature.

“Ministry of Shipping” means the Recipient’s Ministry of Shipping; or any
successor thereto.

“Performance-Based Contract” means the performance-based contract to be
procured in accordance with the provisions of Section III of Schedule 2 to this
Agreement, under terms and conditions acceptable to the Association, by which
qualified contractors and/or firms agree to: (a) maintain, at minimum depth and
channel width as specified in the contract, one or more Selected River Routes, and
(b) provide and maintain an aid to navigation system along that route(s); and
“Performance Based Contracts” means two (2) or more of these contracts.

“Procurement Laws” means, collectively, the Recipient’s Procurement Act 2006
(Act No. 24 of 2006), Public Procurement Rules 2008 (as amended in August
2009) and Public Procurement Act (1 Amendment) 2009.

“Procurement Guidelines” means the “Guidelines: Procurement of Goods, Works
and Non-consulting Services under IBRD Loans and IDA Credits and Grants by
World Bank Borrowers” dated January 2011 (revised July 2014).

“Procurement Plan” means the Project Implementing Entity’s procurement plan
for the Project, dated May 4, 2016, and referred to in paragraph 1.18 of the
Procurement Guidelines and paragraph 1.25 of the Consultant Guidelines, as the
same shall be updated from time to time in accordance with the provisions of said
paragraphs.

“Project Agreement” means the agreement entered into between the Association
and the Project Implementing Entity of the same date of this Agreement for
purposes of carrying out the implementation of the Project.

“Project Implementation Committee” and the acronym “PIC” means the
committee referred to in Section I.A.1 of the Schedule to the Project Agreement,



27.

28.

29.

30.

31.

32.

33.

34.

-18-

to be established by the Project Implementing Entity and responsible for the
monitoring and supervision of Project implementation.

“Project Implementation Unit” and the acronym “PIU” means the unit referred to
in Section [.A.2 of the Schedule to the Project Agreement, to be established by the
Project Implementing Entity and responsible for the overall implementation of the
Project.

“Project Implementing Entity” means the Bangladesh Inland Water Transport
Authority.

“Project Implementing Entity’s Legislation” means the Recipient’s Inland Water
Transport Authority Ordinance 1958 (East Pakistan Ordinance No. LXXV of
1958), as amended to the date of this Agreement.

“Project Operations Manual” means the manual referred to in Section I.C of the
Schedule to the Project Agreement, acceptable to the Association, which shall
include budgeting, accounting, auditing, disbursement and financial management,
procurement, environmental and social management, monitoring, evaluation,
reporting and communication aspects of the Project, and such other administrative,
financial, technical and organizational arrangements and procedures as shall be
required for the carrying out of the Project, as the same may be amended from time
to time with the prior written agreement of the Recipient and the Association; and
such term includes any schedules or annexes to such manual.

“Project Steering Committee” and the acronym “PSC” means the committee
referred to in Section I.A.1 of Schedule 2 to this Agreement.

“Proposal Evaluation Committee” means the committee referred to in Section
I.A.3 of the Schedule to the Project Agreement.

“Resettlement Action Plan” means each of the Project Implementing Entity’s
resettlement agtion plans to be prepared under the RPF, as applicable, each such
plan in form and substance satisfactory to the Association, and containing, a
program of actions, measures and policies for compensation and resettlement of
Displaced Persons, including the magnitude of displacement, compensation and
resettlement arrangements, budget and cost estimates, and sources of funding,
together with adequate institutional, monitoring and reporting arrangements capable
of ensuring proper implementation of, and regular feedback on compliance with its
terms; as each plan may be amended from time to time with prior written consent of
the Association; and “RAPs” means, collectively, all such plans.

“Resettlement Policy Framework™ and the acronym “RPF” means, the Project
Implementing Entity’s resettlement policy framework for the Project, dated
February 2016, and disclosed at the Project Implementing Entity’s website,
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acceptable to the Association, setting out the policies and procedures for the
acquisition of land and other assets, compensation, resettlement and rehabilitation
of Displaced Persons, and for the preparation of Resettlement Action Plans as may
be required for Project activities, as said frameworks may be revised from time to
time with the prior written agreement of the Association; and such term includes
all schedules and annexes supplemental to said framework.

35. “Safeguards Instruments” means, collectively, the Environmental and Social
Impact Assessment, Environmental Management Framework, Environmental
Management Plans, Resettlement Policy Framework, Resettlement Action Plans,
Dredged Materials Disposal Plan, and any additional or revised safeguards
instruments required to be prepared pursuant to the provisions of the
Environmental Management Plan, Environmental Management Framework or
Resettlement Policy Framework.
36. “Selected River Routes” means the list of river routes which fall within the
BIWTA’s Dredging Plan on which inland waterway navigation improvement
activities (including dredging works) may be carried out under the Project; such
list consists of the following rivers and routes:
Channel .
Route River name From/To Route class width m Dredging
No. Depth m
(no slope)
Buriganga, . .
1&2 | Dhaleshwari gﬁzgmzl;nnszga;{ver 1 76 43
and Meghna gany
2 (South
of Meghna Munshiganj/Chittagong 1 76 4.3
Chandpur)
Shitalakshya L
3&4 and Meghna Munshiganj/Gorashal 1 76 43
5 Meghna Munshiganj/Ashuganj 1 76 43
6 Meghna Nabinagar Loop 1 76 4.3
14 Meghna ar.xd Approach via Hijla upto 1 76 43
distributaries | Barisal
18 Bishkhali Barisal/Jhalokati 2 76 2.8
19 Meghna Chandpur/Shariatpur 2 76 -2.8
20 Meghna Lakshmipur/Bhola 2 76 2.8
21 Tentulia Bheduria/Laharhat 2 76 2.8
22 Meghna Boddarhat/Daulatkhan 2 76 -2.8
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Route Channel Dredgin
River name From/To Route class width m g
No. Depth m
(no slope)
Narsingdi Northen and
748 Meghna Southern Approaches 2 76 28
12 Chandpur Chandpur/R-140 Bridge 2 76 2.8
Approach from Alubazar
13 Me_ghna and North of Batamara up-to 2 76 2.8
Arial Khan
Athazar
13a Meghna Lgppmg Route inside Char 5 76 Y
Hijla
Meghna Bancharampur Homna 3 10 21
Loop
Meghna Homna/Daukandi 3 30 - 21
Meghna, . )
15& 16 . Mehendiganj/Bheduria 3 30 -2.1
Tentulia
. Bheduria/Route 14 (North
Tentulia of Athazar) 3 30 -2.1

37.

38.

as said list may be revised from time to time with the prior written agreement of
the Association; and “Selected River Route” means one of the river routes listed
in the above table.

“Subsidiary Agreement” means the agreement referred to in Section LB of
Schedule 2 to this Agreement pursuant to which the Recipient shall make the
proceeds of the Financing available to the Project Implementing Entity.

“Training” means the reasonable costs required for the participation of personnel
involved in training activities, workshops and study tours under the Project which
have been approved by the Association in writing on annual basis, including:
(a) travel, hotel, and subsistence costs for training, workshop and study tour
participants provided that such allowances are paid directly to the eligible recipient
using the banking system; and (b) costs associated with rental of training and
workshop facilities, preparation and reproduction of training and workshop
materials, costs of academic degree studies, costs directly related to training
course, workshop or study tour preparation and implementation; but excluding
salaries of civil servants and sitting and workshop allowances, cash per diem, fuel,
and honorarium of any other nature.




