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LOAN AGREEMENT dated 24 July 2012 between GEORGIA (“Borrower”) and 
ASIAN DEVELOPMENT BANK (“ADB”). 

 
WHEREAS

  
 
(A) by a framework financing agreement dated 21 June 2010 between 

the Borrower and ADB (“FFA”), ADB has agreed to provide a multitranche financing facility to 
the Borrower for purposes of financing projects under the Sustainable Urban Transport 
Investment Program (“Investment Program”); 
 
 (B) by a periodic financing request dated 16 March 2012 (“PFR”) and as 
amended by the Borrower through the minutes of the loan negotiations for the Project dated  
23 July 2012, the Borrower has applied to ADB for: (i) a loan from ADB’s ordinary capital 
resources; and (ii) a loan from ADB’s Special Funds resources, for the purposes of the 
Project described in Schedule 1 to this Loan Agreement;  
 
 (C) by a loan agreement between the Borrower and ADB (“Ordinary 
Operations Loan Agreement”), ADB has agreed to make to the Borrower a loan from ADB’s 
ordinary capital resources in the amount of sixty-four million Dollars ($64,000,000) for the 
purposes of the Project; 

 
(D) the Project will be carried out by the Municipal Development Fund of 

Georgia established under Presidential Decree dated 7 June 1997 (“MDF”), and for this 
purpose the Borrower will make available to MDF the proceeds of the loan provided for 
herein upon terms and conditions satisfactory to ADB; and  

 
(E) ADB has agreed to make a loan to the Borrower from ADB's Special 

Funds resources upon the terms and conditions set forth herein and in the Project 
Agreement between ADB and MDF; 

 
NOW THEREFORE the parties agree as follows: 

 
 

 
ARTICLE I 

 
Loan Regulations; Definitions 

 
 

Section 1.01.  All the provisions of the Special Operations Loan 
Regulations of ADB, dated 1 January 2006 (“Loan Regulations”), are hereby made 
applicable to this Loan Agreement with the same force and effect as if they were fully set 
forth herein, subject, however, to the following modifications: 

 
(a) Section 2.01(25) is deleted and the following is substituted therefor: 
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 “Project Agreement” means the Project Agreement between ADB and 
MDF. 

 
(b) The term “Project Executing Agency” appearing in Section 6.01(a), 

8.01(d), 8.01(f), 8.01(k), 9.01(c) and 9.02(c) of the Loan Regulations 
shall be substituted by the term “MDF”. 

 
Section 1.02. Wherever used in this Loan Agreement, the several 

terms defined in the Loan Regulations have the respective meanings therein set forth unless 
modified herein or the context otherwise requires. Additional terms used in this Loan 
Agreement have the following meanings: 

 
(a) “Charter” means the charter of MDF approved by Government Decree 

No. 118 dated 23 July 2005, as amended from time to time; 
 

(b) “Consulting Guidelines” means the Guidelines on the Use of 
Consultants by Asian Development Bank and its Borrowers (2010, as amended from time to 
time); 

 
(c) “Consulting Services” means the services to be financed out of the 

proceeds of the Loan as described in subparagraph 3(c) of Schedule 1 to this Loan 
Agreement; 

 
(d) “Environmental Assessment and Review Framework” or “EARF” 

means the environmental assessment and review framework for the Investment Program, 
including any update thereto, agreed between the Borrower and ADB and incorporated by 
reference in the FFA; 
 

(e) “Environmental Management Plan” or “EMP” means each 
environmental management plan of the Project, including any update thereto, incorporated in 
the IEE; 

 
(f) “Environmental Safeguards” means the principles and requirements 

set forth in Chapter V, Appendix 1, and Appendix 4 (as applicable) of the SPS; 
 
(g) “Initial Environmental Examination” or “IEE” means an initial 

environmental examination of a Project, including any update thereto, prepared and 
submitted by the Borrower pursuant to the requirements set forth in the EARF and cleared by 
ADB; 
 

(h) “Involuntary Resettlement Safeguards” means the principles and 
requirements set forth in Chapter V, Appendix 2, and Appendix 4 (as applicable) of the SPS; 

 
(i) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 

Handbook (2012, as amended from time to time); 
 
(j) “PAM” means the project administration manual for the Project dated   

23 July 2012 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the respective administrative procedures of the Borrower and ADB; 
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(k) “Procurement Guidelines” means ADB’s Procurement Guidelines 
(2010, as amended from time to time); 

 
(l) “Procurement Plan” means the procurement plan for the Project dated  

23 July 2012 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the Procurement Guidelines, the Consulting Guidelines, and other 
arrangements agreed with ADB; 

 
(m) “Land Acquisition and Resettlement Framework” or “LARF” means the 

land acquisition and resettlement framework for the Investment Program, including any 
update thereto, agreed between the Borrower and ADB and incorporated by reference in the 
FFA; 

 
(n) “Land Acquisition and Resettlement Plan” or “LARP” means each 

resettlement plan of the Project, including any update thereto, prepared and submitted by the 
Borrower pursuant to the requirements set forth in the RF and cleared by ADB;  

 
(o) “Safeguard Policy Statement” or “SPS” means ADB's Safeguard Policy 

Statement (2009);  
 

(p) “Safeguards Monitoring Report” means each report prepared and 
submitted by the Borrower to ADB that describes progress with implementation of, and 
compliance with, the EMP, the RP and the IPP (as applicable), including any corrective and 
preventative actions; and 

 
(q) “Works” means construction or civil works to be financed out of the 

proceeds of the Loan, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
Consulting Services. 
 
 

 
ARTICLE II 

 
The Loan 

 
 

Section 2.01.  ADB agrees to lend to the Borrower from ADB's Special 
Funds resources an amount in various currencies equivalent to ten million six hundred thirty-
nine thousand Special Drawing Rights (SDR 10,639,000). 

 
Section 2.02.  (a) The Borrower shall pay to ADB an interest 

charge at the rate of 1% per annum during the grace period, and 1.5% per annum thereafter 
on the amount of the Loan withdrawn from the Loan Account and outstanding from time to 
time. 

 
(b)  The term “grace period” as used in subsection (a) hereinabove 

means the period prior to the first Principal Payment Date in accordance with the 
amortization schedule set forth in Schedule 2 to this Loan Agreement. 
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Section 2.03.  The interest charge and any other charge on the Loan 
shall be payable semiannually on 15 January and 15 July in each year. 

 
Section 2.04. The Borrower shall repay the principal amount of the 

Loan withdrawn from the Loan Account in accordance with the amortization schedule set 
forth in Schedule 2 to this Loan Agreement. 

 
Section 2.05. The currency of repayment of the principal amount of 

the Loan and the currency of payment of the interest charge for the purposes of Sections 
4.03(a) and 4.04 of the Loan Regulations shall be Dollar. 
 
 
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 
 

Section 3.01.  The Borrower shall make the proceeds of the Loan 
available to MDF upon terms and conditions satisfactory to ADB and shall cause MDF to 
apply such proceeds to the financing of expenditures on the Project in accordance with the 
provisions of this Loan Agreement and the Project Agreement. 
 

Section 3.02.  The proceeds of the Loan shall be allocated and 
withdrawn in accordance with the provisions of Schedule 3 to this Loan Agreement, as such 
Schedule may be amended from time to time by agreement between the Borrower and ADB. 

 
Section 3.03. Except as ADB may otherwise agree, the Borrower 

shall procure, or cause to be procured, the items of expenditure to be financed out of the 
proceeds of the Loan in accordance with the provisions of Schedule 4 to this Loan 
Agreement.   

 
Section 3.04. Except as ADB may otherwise agree, the Borrower 

shall cause all items of expenditure financed out of the proceeds of the Loan to be used 
exclusively in the carrying out of the Project. 

 
Section 3.05. Withdrawals from the Loan Account in respect of Works 

and Consulting Services shall be made only on account of expenditures relating to: 
 
(a) Works and Consulting Services which are supplied from such member 

countries of ADB as shall have been specified by ADB from time to 
time as eligible sources for procurement; and 

 
(b) Works and Consulting Services which meet such other eligibility 

requirements as shall have been specified by ADB from time to time.  
 
Section 3.06. The Loan Closing Date for the purposes of Section 8.02 

of the Loan Regulations shall be 31 December 2018 or such other date as may from time to 
time be agreed between the Borrower and ADB. 
 
 



  5 

ARTICLE IV 
 

Particular Covenants 
 
 

Section 4.01. In the carrying out the Project and operation of the 
Project facilities, the Borrower shall perform, or cause to be performed, all obligations set 
forth in Schedule 5 to this Loan Agreement and the Project Agreement. 

 
Section 4.02. The Borrower shall enable ADB's representatives to 

inspect the Project, the Works and any relevant records and documents.  
 
Section 4.03. (a)  The Borrower shall cause MDF to (i) maintain 

separate accounts and records for the Project; (ii) prepare annual financial statements for the 
Project in accordance with accounting principles acceptable to ADB; (iii) have such financial 
statements audited annually by independent auditors whose qualifications, experience and 
terms of reference are acceptable to ADB, in accordance with international standards for 
auditing or the national equivalent acceptable to ADB; (iv) as part of each such audit, have 
the auditors prepare a report (which includes the auditors’ opinion on the use of the Loan 
proceeds and compliance with the financial covenants of this Loan Agreement as well as on 
the use of the procedures for the imprest account(s) and statement of expenditures) and a 
management letter (which sets out the deficiencies in the internal control of the Project that 
were identified in the course of the audit, if any); and (v) furnish to ADB, no later than 
6 months after the end of each related fiscal year, copies of such audited financial 
statements, audit report and management letter, all in the English language, and such other 
information concerning these documents and the audit thereof as ADB shall from time to time 
reasonably request. 
 
 (b)  ADB shall disclose the annual audited financial statements for the 
Project and the opinion of the auditors on the financial statements within 30 days of the date 
of their receipt by posting them on ADB’s website. 
 
  (c) The Borrower shall enable ADB, upon ADB's request, to discuss the 
financial statements for the Project and the Borrower's financial affairs where they relate to 
the Project with the auditors appointed pursuant to subsection (a)(iii) hereinabove, and shall 
authorize and require any representative of such auditors to participate in any such 
discussions requested by ADB. This is provided that such discussions shall be conducted 
only in the presence of an authorized officer of the Borrower, unless the Borrower shall 
otherwise agree. 

 
Section 4.04. The Borrower shall take all actions which shall be 

necessary on its part to enable the MDF to perform its obligations under the Project 
Agreement, and shall not take or permit any action which would interfere with the 
performance of such obligations. 
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ARTICLE V 
 

Effectiveness 
 
 

Section 5.01. The following is specified as an additional condition to 
the effectiveness of this Loan Agreement for the purposes of Section 9.01(f) of the Loan 
Regulations: the Ordinary Operations Loan Agreement shall have been duly executed and 
delivered on behalf of the Borrower and all conditions precedent to its effectiveness (other 
than a condition requiring the effectiveness of this Loan Agreement) shall have been fulfilled. 
 

Section 5.02.  The following is specified as an additional matter, for 
the purposes of Section 9.02(d) of the Loan Regulations, to be included in the opinion or 
opinions to be furnished to ADB: that the Ordinary Operations Loan Agreement has been 
duly authorized by or ratified by, and executed and delivered on behalf of, the Borrower, and 
is legally binding upon the Borrower in accordance with its terms. 
 

Section 5.03. A date 60 days after the date of this Loan Agreement is 
specified for the effectiveness of the Loan Agreement for the purposes of Section 9.04 of the 
Loan Regulations. 

 
 
 

ARTICLE VI  
 

Delegation of Authority 
 
 

Section 6.01. The Borrower hereby designates MDF as its agent for 
the purposes of taking any action or entering into any agreement required or permitted under 
Sections 3.02, 3.03 and 3.05 of this Loan Agreement and under Sections 5.01, 5.02, 5.03 
and 5.04 of the Loan Regulations.  

 
Section 6.02. Any action taken or any agreement entered into by the 

Project Executing Agency pursuant to the authority conferred under Section 7.01 of this Loan 
Agreement shall be fully binding on the Borrower and shall have the same force and effect as 
if taken by the Borrower. 

 
Section 6.03. The authority conferred on the Project Executing 

Agency under Section 7.01 of this Loan Agreement may be revoked or modified by 
agreement between the Borrower and ADB. 

 
 
 

ARTICLE VII 
 

Miscellaneous 
 
 

 Section 7.01. The Minister of Finance of the Borrower is designated 
as representative of the Borrower for the purposes of Section 11.02 of the Loan Regulations. 
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SCHEDULE 1 
 

Description of the Project 
 
 
1. The objective of the Investment Program is to improve efficiency, reliability 
and affordability of urban transport infrastructure and services.  
 
2. As part of the Investment Program, the Project aims to improve urban 
transport infrastructure and services in selected municipalities. 
  
3. The Project shall consist of: 
 
 (a) construction of two sections of a four-lane road (of an approximate 

aggregate length of 10.6 kilometers) between the city of Tbilisi and the 
city of Rustavi; 

 
 (b) construction of a 151 meters two-lane bridge over the Aragvi River 

between the city of Mtskheta and the national east-west highway; and 
 
 (c) provision of project implementation support (this includes assistance in 

construction supervision, procurement, financial management and 
environmental and social safeguards, and provision of financial audits) 
and capacity development on bridge construction and maintenance. 

 
4. The Project is expected to be completed by 31 July 2018. 
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SCHEDULE 2 
 

Amortization Schedule 
 

(Sustainable Urban Transport Investment Program – Project 2) 
 
 
Date Payment Due Payment of Principal 
   (expressed in Special  
  Drawing Rights)*  
 
15 January 2021 221,646 
15 July 2021 221,646 
15 January 2022 221,646 
15 July 2022 221,646 
15 January 2023 221,646 
15 July 2023 221,646 
15 January 2024 221,646 
15 July 2024 221,646 
15 January 2025 221,646 
15 July 2025 221,646 
15 January 2026 221,646 
15 July 2026 221,646 
15 January 2027 221,646 
15 July 2027 221,646 
15 January 2028 221,646 
15 July 2028 221,646 
15 January 2029 221,646 
15 July 2029 221,646 
15 January 2030 221,646 
15 July 2030 221,646 
15 January 2031 221,646 
15 July 2031 221,646 
15 January 2032 221,646 
15 July 2032 221,646 
15 January 2033 221,646 
15 July 2033 221,646 
15 January 2034 221,646 
15 July 2034 221,646 
15 January 2035 221,646 
15 July 2035 221,646 
15 January 2036 221,646 
15 July 2036 221,646 
15 January 2037 221,646 
15 July 2037 221,646 
15 January 2038 221,646 
15 July 2038 221,646 
15 January 2039 221,646 
15 July 2039 221,646 
15 January 2040 221,646 
15 July 2040 221,646 
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Date Payment Due Payment of Principal 
 (expressed in Special 
 Drawing Rights)* 
  
15 January 2041 221,646 
15 July 2041 221,646 
15 January 2042 221,646 
15 July 2042 221,646 
15 January 2043 221,646 
15 July 2043 221,646 
15 January 2044 221,646 
15 July 2044 221,638 
  
Total 10,639,000 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 


  The arrangements for payment are subject to the provisions of Sections 3.04 and 4.03 of the Loan 

Regulations. 
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SCHEDULE 3 
 

Allocation and Withdrawal of Loan Proceeds 
 
 
General 
 
1. The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Loan and the allocation of the Loan 
proceeds to each such Category (“Table”).  (Reference to “Category” in this Schedule is to a 
Category or Subcategory of the Table.) 
 
Basis for Withdrawal from the Loan Account 
 
2.  Except as ADB may otherwise agree, the proceeds of the Loan shall be 
disbursed on the basis of the withdrawal percentage for each item of expenditure set forth in 
the Table. 
 
Interest Charge 
 
3. The amount allocated to Category 3 is for financing the interest charge on the 
Loan during the implementation period of the Project.  
 
Reallocation 
 
4. Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
 (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
 (b) if the amount of the Loan allocated to any Category appears to exceed 
all agreed expenditures in that Category, ADB may, by notice to the Borrower, reallocate 
such excess amount to any other Category. 
 
Disbursement Procedures 
 
5. Except as ADB may otherwise agree, the Loan proceeds shall be disbursed in 
accordance with the Loan Disbursement Handbook.  
 
Retroactive Financing 
 
6. Withdrawals from the Loan Account may be made for reimbursement of 
eligible expenditures incurred under the Project before the Effective Date, but not earlier than 
12 months before the date of this Loan Agreement in connection with Works and Consulting 

Services, subject to a maximum amount equivalent to 20% of the Loan amount. 



12 
Attachment to Schedule 3 

 
 

 

TABLE 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(Sustainable Urban Transport Investment Program – Project 2) 

 
Number 

 

Item 

Total Amount Allocated 
for ADB Financing Basis for Withdrawal from the 

Loan Account (SDR) 

Category 

1 Works  8,312,000 
20% of total expenditure 
claimed* 

2 Consulting Services 758,000 
20% of total expenditure 
claimed* 

3 Interest Charge 223,000 
100% of amounts due 

4 Unallocated 1,346,000 
 

 Total 10,639,000 
 

 

* Exclusive of taxes and duties imposed within the territory of the Borrower. 
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SCHEDULE 4
 

Procurement of Works and Consulting Services 
 
 

General 
 
1. The procurement of Works and Consulting Services shall be subject to and 
governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 
 
2. All terms used in this Schedule and not otherwise defined in this Loan 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable.  
 
Works 
 
3. Except as ADB may otherwise agree, Works shall only be procured on the 
basis of International Competitive Bidding. 
 
4. The method of procurement is subject to, among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan.  The Borrower may 
only modify the method of procurement or threshold values with the prior agreement of ADB, 
and modifications must be set out in updates to the Procurement Plan. 
 
Conditions for Award of Contract 
 
5. The Borrower shall not award any Works contract which involves 
environmental impacts until MDF has: 
 

(a) obtained the final approval of the IEE from the appropriate authority of 
the Borrower; and 
 

(b) incorporated the relevant provisions from the EMP into the Works 
contract. 

 
6. The Borrower shall not award any Works contract involving involuntary 
resettlement impacts until MDF has prepared and submitted to ADB the final LARP based on 
the detailed design, and obtained ADB's clearance of such LARP.

 
 

 
Consulting Services    
 

7. Except as ADB may otherwise agree, the Borrower shall ensure that MDF 
apply quality- and cost-based selection for selecting and engaging Consulting Services. 
  
8. The Borrower shall ensure that MDF recruit the individual consultants in 
accordance with procedures acceptable to ADB for recruiting individual consultants. 
 
Industrial or Intellectual Property Rights 
 
9. (a) The Borrower shall ensure that all Works procured (including without 
limitation all computer hardware, software and systems, whether separately procured or 
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incorporated within other goods and services procured) do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
 (b) The Borrower shall ensure that all contracts for the procurement of 
Works contain appropriate representations, warranties and, if appropriate, indemnities from 
the contractor or supplier with respect to the matters referred to in subparagraph (a) of this 
paragraph. 
 
10. The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that Consulting Services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
ADB’s Review of Procurement Decisions 

  
11. Contracts procured under international competitive bidding procedures and 
contracts for Consulting Services shall be subject to prior review by ADB, unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan. 
 
12. The Borrower shall seek ADB’s approval before it: 
 

(a) grants any extension of the stipulated time for completion of a contract 
for Works; or 
 

(b) agrees to any modification or waiver of the conditions of a contract for 
Works, including any change order that falls under (c) or (d) below; or 

 
(c) issues any change order under a contract for Works that will in 

aggregate increase the original contract price (for the avoidance of 
doubt, such aggregate shall take into account any previous or 
simultaneous change order or orders under such contract); or  

 
(d) issues any change order under a contract for Works that will affect 

more than 15% of the original contract price (either through increases 
or decreases), even if the net effect of such change order will not in 
aggregate increase the original contract price.  For the avoidance of 
doubt, such aggregate shall take into account any previous or 
simultaneous change order or orders under such contract. 
 

13. ADB shall respond to each request for approval under paragraph 12 above 
within 10 business days (in Manila) of ADB’s receipt of such request.  Such response will 
indicate that the request is (a) approved, (b) declined, (c) pending receipt of additional 
information or documentation, or (d) pending consideration by ADB’s Procurement 
Committee, in each case as determined by ADB. If ADB fails to respond within 10 business 
days (in Manila) of ADB’s receipt of such request, the request (except if it relates to 
consideration by the Procurement Committee) shall be deemed to have been approved by 
ADB.  In the case of (c), the Borrower shall promptly provide the requested information or 
documentation to ADB and ADB shall respond to the relevant request within 10 business 
days (in Manila) upon receipt of such requested information or documentation satisfactory to 
ADB. In the case of (d), ADB shall notify the Borrower of the decision by the Procurement 
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Committee within 10 business days (in Manila) of such decision by the Procurement 
Committee. 
 
14. The Borrower shall, or shall ensure that MDF will: 
 
 (a) provide to ADB within 10 days a copy of all time extensions, 

modifications or waivers to the contracts (including change orders) 
following ADB’s approval in accordance with paragraph 12 above and 
amendment of the contracts; and 

 
(b) maintain a record of all change orders under all contracts for Works 

which do not require ADB’s prior approval under paragraph 12 above 
and submit such record for ADB’s review every 6 months. 
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SCHEDULE 5 

 
Execution of Project; Financial Matters 

 
 
Implementation Arrangements 

 
1. The Borrower and MDF shall ensure that the Project is implemented in 
accordance with the detailed arrangements set forth in the PAM. Any subsequent change to 
the PAM shall become effective only after approval of such change by the Borrower and 
ADB. In the event of any discrepancy between the PAM and this Loan Agreement and/or the 
Project Agreement, the provisions of this Loan Agreement and/or the Project Agreement 
shall prevail.  
 
Environment 
 
2. The Borrower shall cause MDF to ensure that the preparation, design, 
construction, implementation, operation and decommissioning of the Project comply with: (a) 
all applicable laws and regulations of the Borrower relating to environment, health, and safety; 
(b) the Environmental Safeguards; (c) the EARF; and (d) all measures and requirements set 
forth in the respective IEE and EMP, and any corrective or preventative actions set forth in a 
Safeguards Monitoring Report. 
 
Land Acquisition and Involuntary Resettlement  
 
3. The Borrower shall cause the MDF to ensure that all land and all rights-of-way 
required for the Project are made available to the Works contractor in accordance with the 
schedule agreed under the related Works contract and all land acquisition and resettlement 
activities are implemented in compliance with: (a) all applicable laws and regulations of the 
Borrower relating to land acquisition and involuntary resettlement; (b) the Involuntary 
Resettlement Safeguards; (c) the LARF; and (d) all measures and requirements set forth in 
the respective LARP, and any corrective or preventative actions set forth in a Safeguards 
Monitoring Report. 
 
4. Without limiting the application of the Involuntary Resettlement Safeguards, 
the LARF or the LARP, the Borrower shall cause MDF to ensure that no physical or 
economic displacement takes place in connection with the Project until: 
 

(a) compensation and other entitlements have been provided to affected 
people in accordance with the LARP; and 

 
(b) a comprehensive income and livelihood restoration program has been 

established in accordance with the LARP. 
 
Indigenous Peoples 
 
5. No impact on indigenous people under the SPS is expected for the Project.  In 
the event that there is any such impact, the Borrower shall cause MDF to ensure that it 
adheres to applicable laws and regulations of the Borrower and the SPS.  If there is any 
discrepancy between the SPS and the Borrower’s laws and regulations, the SPS shall 
prevail. 
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Human and Financial Resources to Implement Safeguards Requirements  
 
6. The Borrower shall cause MDF to make available necessary budgetary and 
human resources to fully implement the EMP and the LARP.  
 
Safeguards – Related Provisions in Bidding Documents and Works Contracts  
 
7. The Borrower shall cause MDF to ensure that all bidding documents and 
contracts for Works contain provisions that require contractors to: 
 

(a) comply with the measures and requirements relevant to the contractor 
set forth in the IEE, the EMP and the LARP (to the extent they concern 
impacts on affected people during construction), and any corrective or 
preventative actions set out in a Safeguards Monitoring Report;  
 

(b) make available a budget for all such environmental and social 
measures;  
 

(c) provide the Borrower with a written notice of any unanticipated 
environmental, resettlement or indigenous peoples risks or impacts 
that arise during construction, implementation or operation of the 
Project that were not considered in the IEE, the EMP or the LARP;  

 
(d) adequately record the condition of roads, agricultural land and other 

infrastructure prior to starting to transport materials and construction; 
and 

 
(e) fully reinstate pathways, other local infrastructure, and agricultural land 

to at least their pre-project condition upon the completion of 
construction.  
 

Safeguards Monitoring and Reporting 
 
8. The Borrower shall cause MDF to do the following: 
 

(a) submit semi-annual Safeguards Monitoring Reports to ADB and 
disclose relevant information from such reports to affected persons 
promptly upon submission;  

 
(b) if any unanticipated environmental and/or social risks and impacts 

arise during construction, implementation or operation of the Project 
that were not considered in the IEE, the EMP or the LARP, promptly 
inform ADB of the occurrence of such risks or impacts, with detailed 
description of the event and proposed corrective action plan; 

 
(c) no later than 3 months after the Effective Date, engage qualified and 

experienced external experts or a qualified NGO under a selection 
process and terms of reference acceptable to ADB, to verify 
information produced through the Project monitoring process, and 
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facilitate the carrying out of any verification activities by such external 
experts; and 

 
(d) report any actual or potential breach of compliance with the measures 

and requirements set forth in the EMP or the LARP promptly after 
becoming aware of the breach. 

 
Prohibited List of Investments 
 
9. The Borrower shall cause MDF to ensure that no proceeds of the Loan are 
used to finance any activity included in the list of prohibited investment activities provided in 
Appendix 5 of the SPS. 
 
Health and Labor Standards 
 
10. The Borrower shall cause MDF to ensure that contractors engaged under the 
Project: (a) comply with all applicable labor laws and regulations of the Borrower; (b) use 
their best efforts to employ women and local people, including disadvantaged people, living 
in the vicinity of the Project; (c) provide equal pay to men and women for work of equal type; 
(d) provide and adequately equip first-aid, health and sanitation, and personal hygiene 
facilities for male and female workers at the Project site; (e) conduct an information and 
education campaign on sexually transmitted diseases and HIV/AIDS for construction workers 
as part of the health and safety program at campsites and adjacent communities during 
Project implementation; and (f) abstain from child labor. Contracts financed under the Project 
shall include specific provisions on these requirements. 
 
Gender and Development 
 
11. The Borrower shall cause MDF to ensure that: (a) the gender action plan is 
implemented in accordance with its terms; (b) the bidding documents include relevant 
provisions for contractors to comply with the measures set forth in the gender action plan; 
(c) adequate resources are allocated for the implementation of the gender action plan; and 
(d) key gender outcome and output targets are monitored regularly and achieved. 
  
Governance and Corruption 
 
12. The Borrower and MDF shall: (a) comply with ADB’s Anticorruption Policy 
(1998, as amended to date) and acknowledge that ADB reserves the right to investigate 
directly, or through its agents, any alleged corrupt, fraudulent, collusive or coercive practice 
relating to the Project; and (b) cooperate with any such investigation and extend all 
necessary assistance for satisfactory completion of such investigation.  
 
13. The Borrower shall cause MDF to ensure that the anticorruption provisions 
acceptable to ADB are included in all bidding documents and contracts, including provisions 
specifying the right of ADB to audit and examine the records and accounts of the executing 
and implementing agencies and all contractors, suppliers, consultants, and other service 
providers as they relate to the Project. 
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Operational Covenants 
 
14. The Borrower shall cause MDF to ensure that: (a) the Project is implemented 
in accordance with design specifications and construction norms; and (b) construction 
supervision, quality control and contract management are performed in accordance with 
international standards. 
 
15. The Borrower shall ensure that the relevant municipalities or authorities install 
appropriate safety signs and facilities during implementation and ensure monitoring of the 
accident rate and traffic volume. 
 
16. The Borrower and MDF shall ensure that ADB’s consent is obtained at least 6 
months prior to the implementation of any of the following: (a) any change in ownership of 
any asset, facility or structure financed under the Project; (b) any sale, transfer, or 
assignment of interest or control in any asset, facility or structure financed under the Project; 
(c) revision, amendment or restatement of MDF's Charter that may affect implementation or 
management of the Project; or (d) any lease or other contract or modification of the functions 
and authority of MDF over operation and maintenance of any such asset, facility or structure 
financed under the Project. The Borrower shall ensure that any such changes will be carried 
out in a legal and transparent manner. 
 
 
 


