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Excellency: 

I wish to refer to Resolution PC2008-2 of the Participants Committee ("PC") of the Forest 
Carbon Partnership Facility ("FCPF") regarding Selection of REDD Country Participants 
("Resolution PC2008-2"). Resolution PC2008-2 provides that subject to the availability of funds, 
eligible REDD Country Participants may receive grant funding of up to three million six hundred 
thousand United States Dollars (USD 3,600,000) for formulating and carrying out a Readiness 
Preparation Proposal ("R-PP"). 

The Central African Republic ("Recipient") was selected as a REDD Country Participant. 
The PC has reviewed the R-PP submitted by the Recipient and acknowledged the extensive efforts 
made by the Recipient and the high quality of the R-PP. Accordingly, the PC, through its Resolution 
PC/10/2011/2, decided to allocate grant funding to the Recipient in the amount of up to three million 
six hundred thousand Dollars (US$3,600,000) ("Preparation Installment"), to enable it to move ahead 
with preparation for readiness, subject to the terms and conditions set out in said Resolution. Further, 
the PC approved, through Resolution PC/Electronic/2012/1, the allocation of additional funds ofup 
to two hundred thousand Dollars (US$ 200,000) (together with the Preparation Installment, the 
"Grant") for the purpose of strengthening the Recipient's national feedback and grievance redress 
mechanism, subject to the terms and conditions set out in said Resolution. 

In response to the request for financial assistance made on behalf of the Recipient and the 
decisions of the PC referred to above, I am pleased to inform you that the World Bank agrees to 
extend the Grant in the amount of three million eight hundred thousand Dollars (US$ 3,800,000) 
on the terms and conditions set forth or referred to in this letter agreement ("Grant Agreement"), 
which includes the attached Annex, to assist in the financing of the Readiness Preparation Activities 
described in the Annex. 
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This Grant is funded out of the abovementioned FCPF trust fund for which the World Bank 
receives periodic contributions from the donors to the trust fund. In accordance with Section 3.02 of 
the Standard Conditions (as defined in the Annex to this Agreement), the World Bank's payment 
obligations in connection with this Agreement are limited to the amount of funds made available to it 
by the donors under the abovementioned trust fund, and the Recipient's right to withdraw the Grant 
proceeds is subject to the availability of such funds. 

The Recipient represents, by confirming its agreement below, that it is authorized to enter into 
this Grant Agreement and to carry out the Readiness Preparation Activities in accordance with the 
terms and conditions set forth or referred to in this Grant Agreement. 

Please confirm the Recipient's agreement to the foregoing by having an authorized official 
of the Recipient sign and date the enclosed copy of this Grant Agreement, and returning it to the 
World Bank. Upon receipt by the World Bank of the countersigned copy, this Agreement shall 
become effective as of the date of the countersignature. 

Very truly yours, 

INTERNATIONAL BANK FOR RECONSTRUCTION AND DEVELOPMENT 
(acting as Trustee of the Readiness Fund of the Forest Carbon Partnership Facility) 

AGREED: 
CENTRAL AFRICAN 1.~.,.....::n:IQ.· 

Name: ~EM ~x !AoU)-1,\A 
Title: M1tJ. or ~o.u, , f \AKtll ~ 1t (gJ) 

Date: t\O,A.L 2..o c 2..,, 11-
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Enclosures: 

(1) Standard Conditions for Grants Made by the World Bank Out of Various Funds, dated 
February 15, 2012 

(2) Disbursement Letter of the same date as this Agreement, together with World Bank 
Disbursement Guidelines for Projects, dated May 1, 2006 

(3) Guidelines for "Procurement of Goods, Works and Non-consulting Services under 
IBRD Loans and IDA Credits and Grants by World Bank Borrowers", dated January 
2011 and revised in July 2014. 

(4) Guidelines: "Selection and Employment of Consultants under IBRD Loans and IDA 
Credits and Grants by World Bank Borrowers", dated January 2011 and revised in July 
2014. 

(5) "Guidelines on Preventing and Combating Fraud and Corruption in Projects Financed 
by IBRD Loans and IDA Credits and Grants", dated October 15, 2006 and revised in 
January 2011. 

(6) Charter Establishing the Forest Carbon Partnership Facility, dated December 23, 2014. 
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Article I 
Standard Conditions; Definitions 

FCPF Grant No. TFOA2855 
ANNEX 

1.01. Standard Conditions. The Standard Conditions for Grants Made by the World Bank out 
of Various Funds dated February 15, 2012 ("Standard, Conditions"), with the modifications set forth 
below, constitute an integral part of this Grant Agreement. 

(a) The following term and definition shall be added to the Appendix to the Standard 
Conditions as paragraph 18 bis to read as follows: 

18bis ""Readiness Preparation Activities" means the activities, described in the Grant 
Agreement, for which the Grant is made, as the description of said activities may be 
amended from time to time by agreement between the Recipient and the World Bank." 

(b) The term "Project" and its definition shall be deleted in their entirety from the 
Standard Conditions; and all references throughout the Standard Conditions to the term "Project" 
shall be deemed to refer to the "Readiness Preparation Activities." 

1.02. Definitions. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the Standard Conditions, the Charter, or in this 
Grant Agreement, and the following additional terms shall have the following meanings: 

(a) "CT REDD+" means the technical coordination agency established by decree No. 
01/MEEDD/DIR.CAB.DGEES in 2015 as a unit to assume the responsibility for the REDD+ 
activities. 

(b) "ESMF" means the environmental and social management framework acceptable 
to the World Bank, which establishes the modalities and procedures to address potential negative 
environmental and social impacts from the implementation of REDD+ activities as well as 
associated mitigation measures through employing best practices; and includes the screening 
criteria, procedures and institutional responsibilities for the safeguard policies that are triggered for 
subsequent REDD+ activities. 

(c) "MOU" means a memorandum of understanding to be signed between CT REDD+ 
and the PIU outlining the terms and conditions of the relationship between CT REDD+ and the 
PIU. 

(d) "National REDD+ Committee" means the committee chaired by the Recipient's 
ministry in charge of planning, economy and international cooperation, established by decree No. 11-
287 in 2011 as a body to guide the development and implementation of the National REDD+ strategy. 

(e) "National REDD+ Coordination Platform" means a body comprised of a variety 
of stakeholders at national and local levels aimed at to providing support to the Readiness 
Preparation Activities. 

(f) "Operating Costs" means the reasonable costs, as shall have been approved by the 
World Bank, for the incremental expenses incurred on account of the implementation of the 
Readiness Preparation Activities, consisting of vehicle operation and maintenance, communication 
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and insurance costs, banking charges, rental expenses, office (and office equipment) maintenance, 
utilities, document duplication/printing, consumables, travel cost and per diem for Readiness 
Preparation Activities staff for travel linked to the implementation of the Readiness Preparation 
Activities, and salaries of contractual staff for the Readiness Activities (but excluding consultants' 
services and salaries of officials of the Recipient's civil service). 

(g) "PIU" means the project management unit established for the implementation of 
the CEMAC - Transport and Transit Facilitation Project described in the Financing Agreement 
dated September 14, 2007 between the Association and the Recipient for a grant in support of such 
project (No. H314-CA). 

(h) "Project Operational Manual" means the manual adopted by the Recipient 
pursuant to the Financing Agreement dated September 14, 2007 between the Association and the 
Recipient as updated to include the implementation, financial management, procurement, 
disbursement, monitoring and evaluation, and reporting arrangements for the Readiness 
Preparation Activities, including standard bidding documents. 

(i) "REDD+" means reducing emissions from deforestation and forest degradation, 
conservation of forest carbon stocks, sustainable management forest and enhancement of forest carbon 
stocks. 

(j) "Reference Emission Level" means a quantitative way to measure performance of a 
country, program, or project in reducing emissions or increasing removals. 

(k) "SESA" means the strategic environmental and social assessment to be conducted 
as part of the Readiness process to assess the potential impact from national REDD+ programs and 
policies, formulate alternatives and mitigation strategies and enhance the decision-making process 
around the design of the national REDD+ framework. 

(1) "Training" means the reasonable costs, as shall have been approved by the 
World Bank, for training and workshops conducted under the Readiness Preparation Activities, 
including tuition, travel and subsistence costs for training and workshop participants, costs 
associated with securing the services of trainers and workshop speakers, rental of training and 
workshop facilities, preparation and reproduction of training and workshop materials, and other 
costs directly related to training courses and workshop preparation and implementation (but 
excluding goods and consultant's services). 

Article II 
Project Execution 

2.01. Project Objectives and Description. The objective of the Readiness Preparation Activities 
is to design a socially and environmentally sound national REDD+ strategy to reduce emissions from 
deforestation and forest degradation and to inform the development of a national reference emission 
level for REDD+. The Project consists of the following parts: 
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Part I. Institutional Arrangements for REDD+ Readiness 

Carrying out a program of activities to support: 

(a) The governance structures for national REDD+ strategy development by providing 
resources for the organization of regular sessions of the National REDD+ Committee and 
strengthening the financial and technical functions of CT REDD+ through: (i) the recruitment of 
technical and fiduciary management consultants; (ii) the procurement of goods and materials; and (iii) 
the carrying out of audits, and monitoring and evaluation of the Readiness Preparation Activities. 

(b) The consultation and participation activities for REDD+ readiness through the 
provision of resources to strengthen the inclusive and participatory nature of the REDD+ process in 
the Recipient's territory by funding: (i) its consultation and communication plans; (ii) its plan to build 
the capacity of stakeholders; and (iii) specific actions to underpin the integration of the gender 
approach and ensure greater engagement of vulnerable groups and the private sector involved in 
REDD+ issues. 

( c) The design of a feedback and grievance redress mechanism to address grievances that 
may arise about the REDD+ readiness strategy and build the base for future forest investments. 

Part II. Support for the Preparation of the National REDD+ Strategy 

Carrying out a program of activities to supplement the actions already undertaken by the 
Recipient and its partners to develop the national REDD+ strategy. Such activities to include: 

(a) The carrying out of analytical studies on addressing the drivers of deforestation and 
forest degradation to inform the national REDD+ strategy. 

(b) The development of an environmental and social management framework adapted to 
REDD+, including: (i) the preparation of a Strategic Environmental and Social Assessment (SESA) of 
the strategic options of the national REDD+ strategy with all the instruments to be used in the 
implementation of this strategy; (ii) the development of an environmental and social management 
framework (ESMF) and other instruments required to comply with safeguards policies; and (iii) the 
carrying out of analyses and studies for the establishment of benefit sharing mechanism for potential 
revenues from REDD+, and the feedback, grievance redress mechanism to handle complaints arisen 
from the implementation of REDD+ activities in the Recipient's territory. 

( c) The provision of support for the development of a national Reference Emissions 
Level (REL) to complement actions already undertaken by the CT REDD+ as well as all technical and 
financial partners. 

2.02. Project Execution Generally. The Recipient declares its commitment to the objectives of 
the Readiness Preparation Activities. To this end, the Recipient shall carry out the Readiness 
Preparation Activities through CT REDD+ in accordance with the provisions of: (a) Article II of 
the Standard Conditions; (b) the "Guidelines on Preventing and Combating Fraud and Corruption 
in Projects Financed by IBRD Loans and IDA Credits and Grants", dated October 15, 2006 and 
revised in January 2011 ("Anti-Corruption Guidelines"); and (c) this Article II. 
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2.03. Institutional and Other Arrangements. Without limitation upon the provisions of 
paragraph 2.02 above: 

(a) The Recipient shall, throughout the implementation of the Readiness Preparation 
Activities, maintain CT REDD+ with staff and resources in adequate number acceptable to the 
World Bank, including in addition to a CT REDD+ coordinator, administrative and technical staff. 
To this end, the CT REDD+ shall be responsible for: (i) daily management of the national REDD+ 
coordination functions and monitoring activities; (ii) overall coordination of the REDD+ Readiness 
Preparation Activities, including engagement with other governmental and non-governmental 
agencies, organizations, stakeholders and donors partners; (iii) operation of the National REDD+ 
Coordination Platform; and (iv) multi-stakeholder participation in the REDD+ readiness process. 

(b) The Recipient shall, throughout the implementation of the Readiness Preparation 
Activities, maintain the PIU with staff and resources in adequate number acceptable to the 
World Bank vested with the fiduciary responsibility of the Readiness Preparation Activities. To 
this end, the Recipient shall ensure that, not later than three (3) months after the Effective Date of 
the Readiness Preparation Activities, an MOU, with terms and conditions acceptable to the 
World Bank, is signed between CT REDD and the PIU. 

( c) The Recipient shall, throughout the implementation of the Readiness Preparation 
Activities, ensure that the Secretary General of the Recipient's ministry in charge of environment, 
ecology and sustainable development, provides operational oversight for the REDD+ program as 
well as to CT-REDD+. 

(d) The Recipient shall, throughout the implementation of the Readiness Preparation 
Activities, maintain the National REDD+ Coordination Platform, comprising representatives from 
various ministries as well as the civil society, vested with the responsibility to provide: (i) technical 
and strategic guidance and recommendations to CT REDD+ on technical and operational outputs 
such as the National REDD+ strategy and the Readiness Preparation Activities' annual work plans; 
and (ii) an overarching view on REDD+ complementarity on and support to sectoral development 
plans. 

(e) The Recipient shall, not later than three (3) months after the Effective Date of the 
Readiness Preparation Activities, update the Project Operational Manual ("POM"), in a manner 
satisfactory to the World Bank. To this end, the Recipient shall ensure that the Readiness 
Preparation Activities are ·implemented in accordance with the POM. The Recipient shall not 
amend, suspend, abrogate, repeal or waive any provision of the POM without prior approval of the 
World Bank. 

2.04. Safeguards. The Recipient shall ensure that: (a) all (i) terms of reference for any 
technical assistance or studies carried out under the Readiness Preparation Activities and (ii) 
frameworks prepared on the basis of the SESA under the Readiness Preparation Activities pursuant 
to Part IL b of Section 2.01 of this Annex are consistent with, and pay due attention to, the World 
Bank's environmental and social safeguards policies, as well as the Recipient's own laws relating 
to the environment and social aspects; and (b) in drafting any laws or regulations under the 
Readiness Preparation Activities, due attention will be given to said policies and laws. 

2.05. Mid-term Progress Report and Completion Report. The Recipient shall, not later than 
eighteen ( 18) months after the date of countersignature of this Agreement, prepare and furnish to 
the World Bank a mid-term progress report on the Readiness Preparation Activities in accordance 
with terms of reference acceptable to the World Bank, including the provisions of Section 6.3(b) 
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of the Charter and Resolutions PC/7/2010/3 and PC/12/2012/2. The Recipient shall also prepare 
and furnish to the World Bank, not later than six ( 6) months after the Closing Date, a Completion 
Report in accordance with the provision of Section 2.06(b) (ii) of the Standard Conditions. 

2.06. Financial Management. (a) The Recipient shall ensure that a financial management 
system is maintained in accordance with the provisions of Section 2.07 of the Standard Conditions. 

(b) The Recipient shall ensure that interim unaudited financial reports for the 
Readiness Preparation Activities are prepared and furnished to the World Bank not later than forty­
five ( 45) days after the end of each calendar quarter, covering the quarter, in form and substance 
satisfactory to the World Bank. 

(c) The Recipient shall have its Financial Statements audited in accordance with the 
provisions of Section 2.07 (b) of the Standard Conditions. Each audit of the Financial Statements 
shall cover the period of one fiscal year of the Recipient. The audited Financial Statements for 
each such period shall be furnished to the World Bank not later than six ( 6) months after the end of 
such period. 

2.07. Procurement 

(a) General. All goods, non-consulting services and consultants' services required for 
the Readiness Preparation Activities and to be financed out of the proceeds of the Grant shall be 
procured in accordance with the requirements set forth or ref erred to in: 

(i) Section I of the "Guidelines: Procurement of Goods, Works and Non-
consulting Services under IBRD Loans and IDA Credits and Grants by World Bank Borrowers" 
dated January 2011 (revised July 2014) ("Procurement Guidelines"), in the case of goods and non­
consulting services; 

(ii) Sections I and IV of the "Guidelines: Selection and Employment of 
Consultants under IBRD Loans and IDA Credits and Grants by World Bank Borrowers" dated 
January 2011 (revised July 2014) ("Consultant Guidelines") in the case of consultants' services; 
and 

(iii) the provisions of this Section, as the same shall be elaborated in the 
procurement plan prepared and updated from time to time by the Recipient for the Readiness 
Preparation Activities in accordance with paragraph 1.18 of the Procurement Guidelines and 
paragraph 1.25 of the Consultant Guidelines ("Procurement Plan"). 

(b) Definitions. The capitalized terms used in the following paragraphs of this Section 
to describe particular procurement methods or methods of review by the World Bank of particular 
contracts, refer to the corresponding method described in Sections II and III of the Procurement 
Guidelines, or Sections II, III, IV and V of the Consultant Guidelines, as the case may be. 

( c) Particular Methods of Procurement of Goods and Non-consulting Services 

(i) Except as otherwise provided in sub-paragraph (ii) below, goods and non-
consulting services shall be procured under contracts awarded on the basis of International 
Competitive Bidding. 
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(ii) The following methods, other than International Competitive Bidding, 
may be used for procurement of goods and non-consulting services for those contracts which are 
specified in the Procurement Plan: (A) Shopping; and (B) Direct Contracting. 

( d) Particular Methods of Procurement of Consultants' Services 

(i) Except as otherwise provided in item (ii) below, consultants' services shall 
be procured under contracts awarded on the basis of Quality- and Cost-based Selection. 

(ii) The following methods, other than Quality- and Cost-based Selection, 
may be used for the procurement of consultants' services for those assignments which are specified 
in the Procurement Plan: (A) Quality-based Selection; (B) Selection under a Fixed Budget; (C) 
Least Cost Selection; (D) Selection based on Consultants' Qualifications; (E) Single-source 
Selection of consulting firms; (F) Selection of Individual Consultants; and (G) Single-source 
procedures for the Selection of Individual Consultants. 

( e) Review by the World Bank of Procurement Decisions. The Procurement Plan shall 
set forth those contracts which shall be subject to the World Bank's Prior Review. All other 
contracts shall be subject to Post Review by the World Bank. 

Article III 
Withdrawal of Grant Proceeds 

3.01. Eligible Expenditures. The Recipient may withdraw the proceeds of the Grant in 
accordance with the provisions of: (a) the Standard Conditions; (b) this Section; and (c) such 
additional instructions as the World Bank may specify by notice to the Recipient (including the 
"World Bank Disbursement Guidelines for Projects" dated May 2006, as revised from time to time 
by the World Bank and as made applicable to this Agreement pursuant to such instructions), to 
finance Eligible Expenditures as set forth in the following table. The table specifies the categories 
of Eligible Expenditures that may be financed out of the proceeds of the Grant ("Category"), the 
allocations of the amounts of the Grant to each Category, and the percentage of expenditures to be 
financed for Eligible Expenditures in each Category: 

Category Amount of'the Grant Percentage of 
Allocated Expenditures to be 

( expressed in USD) Financed 
(inclusive of Taxes) 

(1) Goods, non-consulting 3,800,000 100% 
services, consultants' 
services, Operating Costs 
and Training under the 
Readiness Preparation 
Activities 

TOTAL AMOUNT 3,800,000 

3.02. Withdrawal Conditions. Notwithstanding the provisions of Section 3.01 of this Grant 
Agreement, no withdrawal shall be made for payments made prior to the date of this Grant 
Agreement. 
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3.03. Withdrawal Period. The Closing Date referred to in Section 3.06 (c) of the Standard 
Conditions is June 30, 2019. 

Article IV 
Recipient's Representative; Addresses 

4.01. Recipient's Representative. The Recipient's Representative referred to in Section 7.02 of 
the Standard Conditions is its Minister responsible for planning. 

4.02. Recipient's Address. The Recipient's Address referred to in Section 7.01 of the Standard 
Conditions is: 

Ministry of Economy, Planning and Cooperation 
Rue Martin Luther King 
B.P. 696, Bangui 
Central African Republic 

Facsimile: 

+236-21-619689 

4.03. World Bank's Address. The World Bank's Address referred to in Section 7.01 of the 
Standard Conditions is: 

International Bank for Reconstruction and Development 
1818 H Street, N.W. 
Washington, D.C. 20433 
United States of America 

Telex: Facsimile: 

248423 (MCI) or 
64145 (MCI) 

1-202-477-6391 

10 


