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CREDIT NUMBER 5659-GM

FINANCING AGREEMENT

——‘—
AGREEMENT dated wne 2.2 , 2015, entered into
between Republic of The Gambia (“Recipient”) and INTERNATIONAL
DEVELOPMENT ASSOCIATION (“Association”).

The Recipient and the Association hereby agree as follows:
ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

1.01. The General Conditions (as defined in the Appendix to this Agreement) constitute
an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement
have the meanings ascribed to them in the General Conditions or in the Appendix
to this Agreement.

ARTICLE IT — FINANCING

2.01. The Association agrees to extend to the Recipient, on the terms and conditions set
forth or referred to in this Agreement, a credit in an amount equivalent to thirty
three million four hundred thousand Special Drawing Rights (SDR 33,400,000)
(variously, “Credit” and “Financing”), to assist in financing the project described
in Schedule 1 to this Agreement (“Project”).

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with
Section IV of Schedule 2 to this Agreement. The Recipient’s Representative for
purposes of taking any action required or permitted to be taken pursuant to this
Section is the authorized representative of the relevant Project Implementing
Entity.

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per
annum.

2.04. The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%).

2.05. The Payment Dates are June 15 and December 15 in each year.

2.06. The principal amount of the Credit shall be repaid in accordance with the
repayment schedule set forth in Schedule 3 to this Agreement.



2.07.

3.01.

3.02.

4.01.

The Payment Currency is Dollar.
ARTICLE III — PROJECT

The Recipient declares its commitment to the objective of the Project. To this end,
the Recipient shall cause: (i) Part 1 and, initially, Part 2.1 of the Project to be
carried out by OMVG and; (ii) after the conditions set forth in Section IV.B.1(c)
of schedule 2 to this Agreement have been met, the balance of Part 2.1 and all of
Part 2.2 of the Project to be carried out by the Asset Management Agency in
accordance with the provisions of Article IV of the General Conditions and the
Project Agreements.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIES OF THE ASSOCIATION
The Additional Events of Suspension consist of the following:

(a) The OMVG Legislation has been amended, suspended, abrogated,
repealed or waived so as to affect materially and adversely the ability of
OMVG to perform any of its obligations under the OMVG Project
Agreement.

) The AMA Legislation or the Special Establishment Convention has been
amended, suspended, abrogated, repealed or waived so as to affect
materially and adversely the ability of the Asset Management Agency to
perform any of its obligations under the AMA Project Agreement.

© The Recipient or any other authority having jurisdiction shall have taken
any action for the dissolution or disestablishment of OMVG or the Asset
Management Agency, or for the suspension of either entity’s operations.

(d A Participating Country shall have failed to carry out its ESMP or RAP,
as the case may be, or to perform any of the measures or obligations
contained therein in a form or manner acceptable to the Association.

(e) Any of the Participating Country Co-Financing Agreements shall have
failed to become effective, or the right of the Recipient or any of the
Participating Countries to make withdrawals under the relevant
Participating Country Co-Financing Agreements (other than the
effectiveness of this Agreement) shall not have vested, within 3 months of
the Effective Date.



4.02.

5.01.

5.02.

5.03.

5.04.

® The Special Establishment Convention has not been ratified by all
Participating Countries within 12 months of the Effective Date.

The Additional Events of Acceleration consist of the following:

(a) Any event specified in paragraphs (d), () and (f) of Section 4.01 of this
Agreement occurs and is continuing for a period of 30 days after notice of
the event has been given by the Association to the Recipient.

b) Any event specified in paragraphs (a), (b), and (c) of Section 4.01 of this
Agreement occurs.

ARTICLE V — EFFECTIVENESS; TERMINATION
The Additional Conditions of Effectiveness consist of the following:

(a) The Subsidiary Agreements have been executed on behalf of the
Participating Countries and OMVG.

(b) The Participating Countries have adopted the Operations Manual related
to the implementation of the Project in form and substance satisfactory to
the Association.

© The Special Establishment Convention has been adopted by the Heads of
State of each of the Participating Countries.

The Additional Legal Matters consist of the following:

(a) The OMVG Subsidiary Agreement has been duly authorized or ratified by
the Recipient and OMVG and is legally binding upon the Recipient and
OMVG in accordance with its terms.

®) The OMVG Legislation has been duly ratified by, and executed and
delivered on behalf of, each Participating Country and is legally binding
upon each Participating Country and in full force and effect in its territory,
in accordance with its terms.

The Effectiveness Deadline is the date one hundred and twenty (120) days after
the date of this Agreement.

For purposes of Section 8.05(b) of the General Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty years after the date of this
Agreement.



ARTICLE VI — REPRESENTATIVE; ADDRESSES

6.01. Except as provided in Section 2.02 of this Agreement, the Recipient’s
Representative is the Minister responsible for finance.

6.02. The Recipient’s Address is:
Ministry of Finance and Economic Affairs
The Quadrangle

Banjul,
Republic of The Gambia

Facsimile:
(220) 4227954
6.03. The Association’s Address is:
International Development Association

1818 H Street, N.-W.
Washington, D.C. 20433

United States of America
Cable: Telex: Facsimile:
INDEVAS 248423 (MCI) 1-202-477-6391

Washington, D.C.



AGREED at Waoiunsloms D - -, [nTed Hakr g , as of
the day and year first above written.0 ! .

THE REPUBLIC OF THE GAMBIA

By
T

P Authorized Representative

Name: S&‘Kh QMQ[ &(g
Title: meﬂ SSQAQ_-\

INTERNATIONAL DEVELOPMENT ASSOCIATION

By

A{A\N\ﬁlz\_.—

Authorized Representative

Name: _ Colin  Brute

Title: &mﬁgL_?m_gagJM

T I\k&s"k&\n




SCHEDULE 1
Project Description

The objective of the Project is to enable electricity trade between The Gambia,

Guinea, Guinea-Bissau and Senegal.

Part 1: Extension of WAPP Transmission Network - OMVG Interconnection

1.

Transmission lines. Provision of works, technical assistance, equipment and
goods for the construction of (i) approximately 566 km of Lots 5, 7 and 6 between
Soma and Tanaff of 225 kV transmission network and a corresponding fiber optic
cable; (ii) approximately 1,111 km of Lots 1, 2, 3, 4 and 6, of 225 kV transmission
network and a corresponding fiber optic cable, interconnecting the electrical
networks of the four Participating Countries.

Substations. Provision of works, technical assistance, equipment and goods for
the construction of: (i) the 225/30 kV Substations of Bambadinca and Salthino in
Guinea Bissau; and (ii) eleven 225/30 kV Substations, one 225/33kV Substation
and one 225/110/30kV Substation on the interconnection.

Part 2: Technical Assistance to OMVG

1.

Implementation Support. (i) Provision of technical assistance, training, capacity
building, equipment and supporting operating costs related to the coordination and
implementation of Project activities, monitoring and evaluation, implementation
of safeguard requirements and assessment of the impacts of the Project activities;
and (ii) provision of technical assistance to the PMU through the Project
Management Firm, financing of internal audits and the implementation of the
ESMP, and provision of technical assistance related to the fiber optic cables and
for the increased collaboration between OMVG and OMVS.

Operations and Maintenance Support. Financing, for the first five years of
Project implementation, of part of the costs of operation and maintenance of the
OMVG Transmission Network.



SCHEDULE 2

Project Execution

Section 1. Implementation Arrangements

A.

Institutional Arrangements

At the Regional Level

Monitoring and Advisory Committee

1.

PMU

By no later than 2 months after the Effective Date, the Participating Countries and
OMVG shall establish and thereafter maintain throughout Project implementation,
the Monitoring and Advisory Committee, with composition and mandate
acceptable to the Association.

Without limitation to the generality of the foregoing provisions of paragraph (1)
immediately above, the Monitoring and Advisory Committee shall be chaired by
the OMVG Executive Secretariat and include at a minimum eighteen members
representing various project stakeholders as follows: the heads of the national
OMVG units of each of the Participating Countries, representatives of the national
energy directorates of each of the Participating Countries, representatives of the
Ministry of Finance of each Participating Country, national electricity companies,
one representative of the WAPP, and a representative of NGOs engaged in the
environmental and social sectors. The secretariat of this committee will be
assumed by the coordinator of the PMU (or his successor).

Without limitation to the generality of the foregoing provisions of paragraph (1)
immediately above, the Monitoring and Advisory Committee shall be responsible
for the provision of strategic guidance and overall oversight of the Project and
support for its effective implementation and shall meet at least twice a year during
the construction period of the OMVG Transmission Network to review Project
progress reports provided by OMVG, and thereafter, as necessary.

OMVG shall carry out its Part of the Project implementation through the OMVG
Executive Secretariat which will include a Project Management Unit, with the
support of an experienced project management firm acceptable to the Association
(the “Project Management Firm”).

The PMU, once established, shall be located within OMVG and be staffed with
qualified and experienced personnel in adequate numbers, including, inter alia,



(i) a coordinator, a financial management specialist, an accountant, two
procurement specialists, an environmental and social specialist, a monitoring and
evaluation specialist, an electrical engineer, a civil engineer; and (ii) an internal
auditor for the OMVG Executive Secretariat to be recruited no later than 3 months
after the Effective Date, all with qualifications and experience satisfactory to the
Association.

The OMVG Executive Secretariat, initially through the PMU, shall be responsible
for the day to day management of the Project and the coordination of its activities
including, inter alia: (i) coordination and planning of works; (ii) supervision,
monitoring and control of the Project activities; (iii) administrative and financial
management; (iv) procurement activities; (v) implementation of safeguards
measures; (vi) performing secretariat duties of the Monitoring and Advisory
Committee; and (vii) reporting on progress to donors, Monitoring and Advisory
Committee and other relevant stakeholders at least twice a year.

OMVG shall be supported on technical aspects by an owner’s engineer to be
recruited no later than 4 months after the Effective Date, and by the national and
local monitoring committees for the purposes of facilitating, monitoring and
supervising implementation activities on the ground.

Asset Management Agency

8.

The Recipient shall take all measures required on its part, in cooperation with the
other Participating Countries, to ensure that the Asset Management Agency be
established no later than 24 months after the Effective Date, and thereafter
maintained throughout Project implementation in form and substance satisfactory
to the Association.

Without limitation to the generality of the foregoing provisions of paragraph (8)
immediately above, the Asset Management Agency shall be responsible, inter alia,
for the operation and maintenance of the OMVG Transmission Network, such
operation and maintenance to be carried out by a Qualified Operator competitively
selected in accordance with guidelines acceptable to the Association.

At the National Level

National Monitoring Committee

10.

By no later than 2 months after the Effective Date, the Recipient shall establish
and thereafter maintain throughout Project implementation, a National Monitoring
Committee with composition, functions and resources satisfactory to the
Association.



11.

12.

Without limitation to the generality of the foregoing provisions of paragraph (10)
immediately above, the National Monitoring Committee shall be chaired by the
head of the OMVG national unit and shall comprise representatives of: the
Ministries of the Recipient in charge of Energy, Agriculture, Local Government,
Finance and the Environment as well as the national electricity company.

Without limitation to the generality of the foregoing provisions of paragraph (10)
immediately above, the National Monitoring Committee shall be responsible for
monitoring and supervising activities on the ground, including environmental and
social monitoring, and administrative, technical and financial facilitation. The
National Monitoring Committee shall be supervised and coordinated by the
Monitoring and Advisory Committee and provide progress reports to the OMVG,
as Secretariat of the Monitoring and Advisory Committee every six months.

Local Monitoring and Advisory Committees

13.

14.

By no later than 2 months after the Effective Date, the Recipient shall establish
within applicable local government units and thereafter maintain throughout
Project implementation, 2 Local Monitoring and Advisory Committees with
composition and responsibilities in form and substance satisfactory to the
Association, as further described in the ESMP and the Operations Manual.

Without limitation to the foregoing provisions of paragraph (13) immediately
above, the Local Monitoring and Advisory Committees will be placed under the
supervision of the National Monitoring Committee. The Local Monitoring and
Advisory Committees will be responsible, inter alia, for monitoring the
implementation of field activities including the implementation of the ESMP, the
RPF and the RAPs, and information, education and communication activities.

Subsidiary Agreement

To facilitate the carrying out of the Project, the Recipient shall make the proceeds
of the Financing available to OMVG under a subsidiary agreement between the
Recipient and OMVG, under terms and conditions approved by the Association
(“OMVG Subsidiary Agreement”).

The OMVG Subsidiary Agreement shall include provisions whereby the Recipient
shall:

(a) require OMVG: (A) to carry out the Project with due diligence and
efficiency and in accordance with sound technical, economic, energy,
financial, managerial, environmental, and social standards and practices
satisfactory to the Association, including in accordance with the
provisions of the Safeguard Documents and pursuant to the Operations
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Manual and the Anti-Corruption Guidelines applicable to recipients of
loan proceeds other than the Recipient; and (B) to provide, promptly as
needed, the resources required for the purpose; and

) obtain rights and specify obligations adequate to protect the interests of
the Recipient and those of the Association, including:

®

(i)

(iii)

(iv)

)

the right to suspend or terminate the right of OMVG to use the
proceeds of the Credit or to obtain a refund of all or any part of
the amount of the Credit then withdrawn, upon OMVG’s failure
to perform any of its obligations under the Subsidiary Agreement;

OMVG'’s obligation to maintain policies and procedures adequate
to enable it to monitor and evaluate in accordance with the
Monitoring and Evaluation Indicators, the progress of the Project
and the achievement of its objectives;

OMVG’s obligation: (A) to maintain a financial management
system and prepare financial statements in accordance with
consistently applied accounting standards acceptable to the
Association, both in a manner adequate to reflect the operations,
resources and expenditures related to the Project; and (B) at the
Association’s or the Recipient’s request, to have such financial
statements audited by independent auditors acceptable to the
Association, in accordance with consistently applied auditing
standards acceptable to the Association, and promptly furnish the
statements as so audited to the Recipient and the Association;

OMVG’s obligation to enable the Recipient and the Association
to inspect the Project, its operation and any relevant records and
documents; and

OMVG’s obligation to prepare and furnish to the Recipient and
the Association all such information as the Recipient or the
Association shall reasonably request relating to the foregoing.

The Recipient shall exercise its rights and carry out its obligations under the
OMVG Subsidiary Agreement in such manner as to protect the interests of the
Recipient and the Association and to accomplish the purposes of the Credit. Except
as the Association shall otherwise agree, the Recipient shall not assign, amend,
abrogate or waive the OMVG Subsidiary Agreement or any of its provisions.
Notwithstanding the foregoing, if any of the provisions of the OMVG Subsidiary
Agreement is inconsistent with the provisions of this Agreement or the Operations
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Manual, as the case may be, the provisions of this Agreement or the Operations
Manual shall prevail and govern.

Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

Safeguards

The Recipient shall take all action required on its part and provide the necessary
financial and technical resources to ensure that the Project is implemented in
accordance with the provisions of the Environmental and Social Impact
Assessment (ESIA), the Environmental and Social Management Plan (ESMP), the
Resettlement Policy Framework (RPF) and the Resettlement Action Plans (RAPs)
applicable in its territory, all in a manner satisfactory to the Association.

Without limitation to the generality of the foregoing provisions of paragraph (1)
immediately above, the Recipient shall provide all financial and technical
resources for the preparation and implementation of RAP or RAPs in its territory.

The Recipient shall, through OMVG:

(a) prior to commencing civil works for any activity under the Project and
when required under the ESIA and the ESMP, carry out specific public
consultation in form and in substance satisfactory to the Association; and

(b) ensure the lay-out, construction and management of the relevant
transmission line or substation are consistent with the recommendations
of the ESIA and thereafter carry out the applicable ESMP.

Prior to commencement of civil works for any activity of the Project involving
Resettlement, the Recipient shall, through OMVG, prepare appropriate RAP or
RAPs, as the case may be, for compensation, or resettlement, in accordance with
the RPF, such RAP or RAPs to be in form and substance satisfactory to the
Association.

Prior to commencement of civil works for any activity of the Project involving
Resettlement, the Recipient shall fully implement the relevant RAP or RAPs, as
the case may be, in coordination with OMVG, including payment in full of
compensation, resettlement assistance or any other measures required under the
RAP, all in a manner satisfactory to the Association.
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6. Without limitation upon its other reporting obligations under this Agreement, the
Recipient shall cause the Project Implementing Entity to collect, compile and
furnish to the Association on a quarterly basis reports on the status of compliance
with the Environmental and Social Impact Assessment (ESIA), the Environmental
and Social Management Plan (ESMP), the Resettlement Policy Framework (RPF)
and the Resettlement Action Plans (RAPs), as the case may be, giving details of:

(a) measures taken in furtherance of the ESIA, the ESMP and the RAPs;

(b) conditions, if any, which interfere or threaten to interfere with the smooth
_implementation of the ESIA, the ESMP, and the RAPs; and

(©) remedial measures taken or required to be taken to address such
conditions.
7. The Recipient shall promptly take all remedial measures referred to in paragraph 2

of this Section D as shall have been agreed by the Association.
E. Manual and Safeguard Documents

l. Except as the Association shall otherwise agree in writing and subject to
compliance with applicable consultation and public disclosure requirements of the
Association, the Recipient shall not abrogate, amend, repeal, suspend or waive any
provisions of any of the Safeguard Documents, or the Operations Manual nor shall
it permit any other entity participating in the implementation of the Project to do
$O.

Section II. Project Monitoring, Reporting and Evaluation

A, Project Reports

1. The Recipient shall cause the Project Implementing Entity to monitor and evaluate
the progress of the Project and prepare Project Reports in accordance with the
provisions of Section 4.08 of the General Conditions and on the basis of indicators
acceptable to the Association. Each Project Report shall cover the period of one
calendar quarter, and shall be furnished to the Association not later than 45 days
after the end of the period covered by such report.

2. For purposes of Section 4.08(c) of the General Conditions, the report on the
execution of the Project and related plan required pursuant to that Section shall be
furnished to the Association not later than June 30, 2023.



B.

1.
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Mid-Term Review
The Recipient shall cause the Project Implementing Entity:

(a) to prepare, under terms of reference satisfactory to the Association, and
furnish to the Association, on or about October 30, 2019, a report
integrating the results of the monitoring and evaluation activities referred
to in Section I.A.1 of this Schedule and an assessment of OMVG’s
capacity to manage the fiduciary, administrative, safeguards, reporting and
other Project implementation support requirements under the Project, and
setting out the measures recommended to ensure the efficient carrying out
of the Project and achievement of the objectives thereof during the period
following such date; and

®) to review with the Association, on or about January 31, 2020, or such later
date as the Association shall request, the report and assessment referred to
in the preceding paragraph (a), and, thereafter, take all measures required
to ensure the efficient completion of the Project and the achievement of
the objectives thereof, based on the conclusions and recommendations of
the said report and the Association’s views on the matter.

Financial Management, Financial Reports and Audits

The Recipient shall cause the Project Implementing Entity to maintain a financial
management system in accordance with the provisions of Section 4.09 of the
General Conditions.

Without limitation on the provisions of Part A of this Section, the Recipient shall
cause the Project Implementing Entity to prepare and furnish to the Association as
part of the Project Report, interim unaudited financial reports for the Project
covering the quarter, in form and substance satisfactory to the Association.

The Recipient shall cause the Project Implementing Entity to have its Financial
Statements audited in accordance with the provisions of Section 4.09(b) of the
General Conditions. Each audit of the Financial Statements shall cover the period
of one fiscal year of the Project Implementing Entity. The audited Financial
Statements for each such period shall be furnished to the Association not later than
six months after the end of such period.
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Section II1. Procurement
A. General

1. Goods, Works and Non-consulting Services. All goods, works and non-
consulting services required for the Project and to be financed out of the proceeds
of the Financing shall be procured in accordance with the requirements set forth or
referred to in Section I of the Procurement Guidelines, and with the provisions of
this Section.

2. Consultants’ Services. All consultants’ services required for the Project and to be
financed out of the proceeds of the Financing shall be procured in accordance with
the requirements set forth or referred to in Sections I and IV of the Consultant
Guidelines, and with the provisions of this Section.

3. Definitions. The capitalized terms used below in this Section to describe particular
procurement methods or methods of review by the Association of particular
contracts, refer to the corresponding method described in Sections II and III of the
Procurement Guidelines, or Sections II, III, IV and V of the Consultant Guidelines,
as the case may be.

B. Particular Methods of Procurement of Goods, Works and Non-consulting
Services
1. International Competitive Bidding. Except as otherwise provided in paragraph

2 below, goods, works and non-consulting services shall be procured under
contracts awarded on the basis of International Competitive Bidding.

2. Other Methods of Procurement of Goods, Works and Non-consulting
Services. The following methods, other than International Competitive Bidding,
may be used for procurement of goods, works and non-consulting services for
those contracts specified in the Procurement Plan: (a) Shopping; and (b) Direct

Contracting.
C. Particular Methods of Procurement of Consultants’ Services
1. Quality- and Cost-based Selection. Except as otherwise provided in paragraph 2

below, consultants’ services shall be procured under contracts awarded on the basis
of Quality- and Cost-based Selection.

2. Other Methods of Procurement of Consultants’ Services. The following
methods, other than Quality- and Cost-based Selection, may be used for
procurement of consultants’ services for those contracts which are specified in the
Procurement Plan: (a) Selection based on Consultants’ Qualifications; (b) Single-
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source Selection of consulting firms; (c) Procedures set forth in paragraphs 5.2 and
5.3 of the Consultant Guidelines for the Selection of Individual Consultants; and
(d) Single-source procedures for the Selection of Individual Consultants.

D. Review by the Association of Procurement Decisions
The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review by

the Association.

Section IV. Withdrawal of the Proceeds of the Financing

A. General

1. The Recipient may withdraw the proceeds of the Financing in accordance with the
provisions of Article IT of the General Conditions, this Section, and such additional
instructions as the Association shall specify by notice to the Recipient (including
the “World Bank Disbursement Guidelines for Projects”, dated May 2006, as
revised from time to time by the Association and as made applicable to this
Agreement pursuant to such instructions), to finance Eligible Expenditures as set
forth in the table in paragraph 2 below.

2. The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“Category”), the allocations of the
amounts of the Financing to each Category, and the percentage of expenditures to
be financed for Eligible Expenditures in each Category:
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Percentage of
Amount of the Expenditures to be
Credit Allocated Financed
Category (expressed in SDR) | (inclusive of Taxes)
(1) Goods, works, non-consulting services, and 29,800,000 100%
consultants’ services for Part 1.1(1) of the
Project for part of Lot 6 (Tanaff-Soma) and
Lot 7 (Soma-Birkama)
(2) Goods, works, non-consulting services, and 1,500,000 100%
consultants’ services for Part 2.1(ii) of the
Project
0,
(3) Goods, works, non-consulting services, and 100%
consultants’ services for Part 2.2 of the
Project
(a) for the first disbursement for Part 2.2 of 600,000
the Project
(b) for the second disbursement for Part 2.2 500,000
of the Project
(c) for the third disbursement for Part 2.2 of 500,000
the Project
(d) for the fourth disbursement for Part 2.2 of 300,000
the Project
(e) for the fifth disbursement for Part 2.2 of 200,000
the Project
TOTAL AMOUNT 33,400,000
B. Withdrawal Conditions; Withdrawal Period
1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be

made:

(a) for payments made prior to the date of this Agreement, except that
withdrawals up to an aggregate amount not to exceed SDR 6,680,000 may
be made for payments made prior to this date but on or after June 30, 2014,
for Eligible Expenditures under Categories (1) and (2); or




()

(c)

(d

(e

®

(®
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under Category (1) until (i) the contract for the Project Management Firm
has been signed in form and substance satisfactory to the Association; and
(i) the Western Branch Financing has become effective, and the right of
the Participating Countries to make withdrawals under the relevant
financing agreement (other than the effectiveness of this Agreement) shall
have vested;

under Category (3) until: (i) the Asset Management Agency has been
legally established and made operational in the territory of one of the
Participating Countries in accordance with the AMA Legislation, all in
form and substance satisfactory to the Association, and AMA has assumed
full control of the management and operation of the OMVG Transmission
Network; (i) the AMA Project Agreement have been signed in form and
substance satisfactory to the Association; (iii) OMVG has entered, under
terms and conditions acceptable to the Association, into an assignment and
assumption agreement with the Asset Management Agency pursuant to
which OMVG shall, among other things, assign all of its rights under the
Subsidiary Agreements to AMA and the Asset Management Agency shall
assume all of OMVG’s obligations (financial and otherwise) under the
Subsidiary Agreements; and (iv) AMA has appointed OMVG to continue
to perform until the Closing Date, all fiduciary, administrative,
disbursements, safeguards, reporting and other Project implementation
support responsibilities under the Project, under terms and conditions
acceptable to the Association;

under Category (3)(b) until the Asset Management Agency has made
payments into the O&M Dedicated Account, on a pari passu basis with the
Financing provided for Part 2.2 of the Project for the previous year;

under Category (3)(c) until the Asset Management Agency has made
payments into the O&M Dedicated Account, on a pari passu basis with the
Financing provided for Part 2.2 of the Project for the previous year;

under Category (3)(d) until the Asset Management Agency has made
payments into the O&M Dedicated Account, on a pari passu basis with the
Financing provided for Part 2.2 of the Project for the previous year; and

under Category (3)(e) until the Asset Management Agency has made
payments into the O&M Dedicated Account, on a pari passu basis with the
Financing provided for Part 2.2 of the Project for the previous year.

The Closing Date is June 30, 2022.
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Section V. Other Undertakings

1.

The Recipient shall take all measures required on its part to ensure that each of the
Kaleta Power Purchase Agreements and the Transmission Service Agreements
shall: (a) have become effective by the date which is 12 months after the Effective
Date; and (b) not be amended, abrogated or waived by any party, except with the
prior written agreement of the Association.
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SCHEDULE 3
Repayment Schedule
Principal Amount of the
Credit repayable
Date Payment Due (expressed as a percentage)*
On each June 15 and December 15 commencing 1.5625%
June 15, 2021 to and including December 15, 2052

* The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of the
General Conditions.
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APPENDIX

Section L. Definitions

1.

“AMA Legislation” means the legislation, licenses, and other corporate
regulations necessary in the territory of the relevant Participating Country to make
effective, in terms of its own law, the principles sets forth in the Special
Establishment Convention (as hereinafter defined) and provide AMA with suitable
governance, full juridical personality, and appropriate international status,
authorities, privileges and immunities and the conditions necessary to enable it to
operate effectively toward the attainment of its objectives.

“AMA Project Agreement” means the Project Agreement to be signed between the
Asset Management Agency and the Association.

“Anti-Corruption Guidelines” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants”, dated October 15, 2006 and revised in January 2011.

“Asset Management Agency” and “AMA” means the Agence de Gestion des
Ouvrages Communs de I’OMVG, a supranational entity with commercial character
to be created by its shareholders pursuant to the OMVG Treaty (as hereinafter
defined) and the Special Establishment Convention for the purpose of operating,
maintaining, and developing the transmission line under Part 2.2 of the Project.

“Category” means a category set forth in the table in Section IV of Schedule 2 to
this Agreement.

“Co-financier” means each of African Development Bank, Kreditanstalt fiir
Wideraufbau, the European Investment Bank, the Islamic Development Bank, the
French Development Agency, the Kuwait Fund, and the West African
Development Bank, or as otherwise agreed with the Association.

“Co-financing” means, for purposes of paragraph 11 of the Appendix to the
General Conditions: an amount equivalent to five hundred and eleven million

" Dollars (USD 511,000,000) to be provided by the Co-financiers to assist in the

financing of the Project.

“Co-financing Agreements” means the agreement to be entered into between the
Recipient and each of the Co-financier providing for the Co-financing.

“Consultant Guidelines” means the “Guidelines: Selection and Employment of
Consultants under IBRD Loans and IDA Credits and Grants by World Bank
Borrowers”, dated January 2011 (revised July 2014).
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“Dollar” or “USD” means the US Dollar currency of the United States of America.

“Environmental and Social Impact Assessment” or “ESIA” means, individually
and indistinctively, the report, which includes the Environmental and Social
Management Plan (as hereinafter defined), prepared, consulted upon and disclosed
in each one of the Participating Countries (as hereinafter defined) and in the
Association’s Infoshop on November 11, 2014, identifying and assessing the
potential environmental and social impacts of the activities to be undertaken under
the Project overall as well as specifically in the territory of the Recipient,
evaluating the alternatives therefor, and designing appropriate mitigation,
management, and monitoring measures.

“Environmental and Social Management Plan” or “ESMP” means, individually
and indistinctively, the site-specific environmental and social management plan
included in the ESIA, setting forth a set of mitigation, monitoring, and institutional
measures to be taken under the Project overall as well as specifically in the territory
of the Recipient, during the implementation and operation of the Project activities
to eliminate adverse environmental and social impacts, offset them, or reduce them
to acceptable levels, and including the actions needed to implement these
measures.

“General Conditions” means the “International Development Association General
Conditions for Credits and Grants”, dated July 31, 2010.

“Heads of State” means the representative of the executive branch of each of the
Participating Countries that is empowered under the Constitution of such
Participating Country to approve international treaties and conventions.

“Kaleta” means the 240 MW Kaleta hydropower station under construction by
Guinea located in Dubreka district, 150 km north-west of Guinean capital

Conakry.

“Kaleta Power Purchase Agreements and Transmission Service Agreements”
means the agreements to be entered into between the entity designated by Guinea
to be in charge of Kaleta power Station and each of the Utilities for purchase and
transmission of electric power from Kaleta.

“Local Monitoring and Advisory Committee” has the meaning set forth in Section
I.A of Schedule 2 to this Agreement.

“Lot” means a subsection of the transmission line to be built under Part 1 of the
Project.
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“Monitoring and Advisory Committee” means the committee to be established
under Section [.A.1 of Schedule 2 to this Agreement.

“Monitoring and Evaluation Indicators” means the indicators agreed between the
Recipient and the Association.

“National Monitoring Committee” has the meaning set forth in Section LA of
Schedule 2 to this Agreement.

“NGO” means non-governmental organization.

“O&M Dedicated Account” means the account set up by AMA to receive
payments received from the Utilities to be used solely for the payment of operation
and maintenance costs of the OMVG Transmission Network in the case of non-
payment by the Utilities.

“OMVG Council of Ministers” means the administrative body of OMVG
composed of a single Minister representing each Member State who may be
accompanied by members of their respective Governments and which: (i) defines
the general policies for the development of the river basin, the utilisation of its
resources and the co-operation between contracting states and shall exercise
overall control of OMVG; (ii) creates any new organs which it deems necessary
for the proper functioning of the OMVG; (iii) decides the work programme of
OMVG and approves its operating budget; (iv) decides the financial contributions
of each Member State to the budget; and (v) approves the internal regulations of
the OMVG Executive Secretariat.

“OMVG Executive Secretariat” means the executive organ of OMVG which
applies the decisions of the Council of Ministers of the OMVG and reports
regularly as regards the execution of these decisions and of all the initiatives that
it has been called upon to take in conformity with the directives given by the
Council of Ministers.

“OMVG Legislation” means, collectively, the OMVG Treaty, the Convention of
the Status of the River Gambia dated June 30, 1978, the Agreement Relating to
the Immunities and Privileges of OMVG dated July 2, 1979, and the Convention
on the Legal Status of Common Structures, Fiscal and Customs Regulations
Governing Contracts for Studies and Works or Common Structures dated
January 29, 1985.

“OMVG Project Agreement” means the Project Agreement signed between
OMVG and the Association.
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“OMVG Subsidiary Agreement” means the agreements referred to in Section L.B
of Schedule 2 to this Agreement pursuant to which the Recipient shall make the
proceeds of the Financing available to OMVG.

“OMVG Transmission Network™ means, collectively, the transmission lines and
substations to be built under Part 1 of the Project.

“OMVG Treaty” means the Convention for the Creation of the Gambia River
Basin Development Organisation signed among the Participating Countries in
1978, as modified by Resolutions No. 2/CEG/CG dated June 7, 1981 portant
adhésion de la République de Guinée and the Resolution No. 9/CEG/DS dated July
28, 1983 portant adhésion de a République de Guinée Bissau a ’OMVG.

“OMVS” means the Organisation pour la mise en valeur du Fleuve Sénégal.

“Operations Manual” means the set of guidelines and procedures to be adopted
OMVG and the Asset Management Agency for the purpose of implementing the
Project, including in the areas of monitoring and evaluation, coordination, financial
management (including financial, administrative and accounting procedures,
procurement, internal controls and audits), environment and social safeguards, and
other provisions related to the institutional organization of the Project, as such
guidelines and procedures may be amended from time to time with the prior written
agreement of the Association.

“Participating Country” means each of the Republic of The Gambia, the Republic
of Guinea, the Republic of Guinea-Bissau, and the Republic of Senegal.

“Participating Country Co-financing Agreements” means the financing
agreements entered into between the Association and each of the Participating
Countries and the financing agreements entered into between each of the Co-
financiers and each of the Participating Countries, for the financing of the Project.

“PMU” or “Project Management Unit” has the meaning set forth in Section LA of
Schedule 2 to this Agreement.

“Procurement Guidelines” means the “Guidelines: Procurement of Goods, Works
and Non-consulting Services under IBRD Loans and IDA Credits and Grants by
World Bank Borrowers”, dated January 2011 (revised July 2014).

“Procurement Plan” means the Recipient’s procurement plan for the Project, dated
March 10, 2015 and referred to in paragraph 1.18 of the Procurement Guidelines
and paragraph 1.25 of the Consultant Guidelines, as the same shall be updated from
time to time in accordance with the provisions of said paragraphs.



38.

39.

40.

41.

42.

43.

24-

“Project Agreements” means, collectively, the OMVG Project Agreement and the
AMA Project Agreement.

“Project Implementing Entity” means OMVG, and subsequently to the satisfaction
of the conditions set forth in Section IV.B.1(c) of Schedule 2 to this Agreement,
AMA.

“Project Management Firm” means the management firm referenced in Section
[.A.4 of Schedule 2 to this Agreement and contracted pursuant to Section IV.B.1(b)
of Schedule 2 to this Agreement.

“Qualified Operator” A company independent of the four OMVG member states
able to demonstrate adequate experience and capacity required to operate the
OMVG Transmission Network.

“Resettlement” means: (i) the involuntary (i.e., an action that may be taken without
a person’s informed consent or power of choice) taking of land, including anything
growing on or permanently affixed to such land, such as buildings and crops,
resulting in: (A) relocation or loss of shelter; (B) loss of assets or access to assets;
or (C) loss of income sources or means of livelihood, whether or not the affected
persons must move to another location; or (ii) the involuntary restriction of access
to legally designated parks and protected areas resulting in adverse impacts on the
livelihoods of the affected persons, and encompassing restrictions on the use of
resources imposed on people living outside a park or protected area, or on those
who continue living inside the park or protected area during and after Project
implementation.

“Resettlement Action Plan” or “RAP” means, individually and indistinctively, the
resettlement action plan prepared and disclosed pursuant to the terms of the RPF,
and setting forth the measures necessary to ensure that the displaced persons under
the Project are: (i) informed about their options and rights pertaining to
Resettlement; (i) consulted on, offered choices among, and provided with
technically and economically feasible resettlement alternatives; (iii) provided:
(A) prompt and effective compensation at full replacement cost for losses of assets
attributable directly to the Project; (B) assistance (such as moving allowances)
during relocation; and (C) with residential housing, or housing sites, or, as
required, agricultural sites for which a combination of productive potential,
locational advantages, and other factors is at least equivalent to the advantages of
the old site; (iv) offered support after displacement, for a transition period, based
on a reasonable estimate of the time likely to be needed to restore their livelihood
and standards of living; and (v) provided with development assistance in addition
to the aforementioned compensation measures, such as land preparation, credit
facilities, training, or job opportunities.
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“Resettlement Policy Framework” or “RPF” means the resettlement policy
framework prepared, consulted upon and disclosed in each one of the Participating
Countries and in the Association’s Infoshop on December 11, 2014, identifying
and assessing the potential social impacts of the activities to be undertaken under
the Project overall as well as specifically in the territory of the Recipient, outlining
the modalities for Resettlement and rehabilitation in respect of the activities under
the Project, as well as details for the preparation of the RAPs.

“Safeguard Documents” means, collectively, the ESIA, ESMP, RPF and RAPs.

“Special Establishment Convention” means the special convention creating the
AMA to be adopted by the Heads of State of each Participating Country pursuant
to Section 5.01(c) of this Agreement.

“Subsidiary Agreements” means collectively, the four subsidiary agreements
signed between OMVG and each of the Participating Countries.

“Utilities” means, collectively and indistinctively, the national utilities of the
Participating Countries, or any successor thereto satisfactory to the Association,
designated by the Participating Countries; and “Utility” means each and any of the
Utilities.

“WAPP” means the Wesf African Power Pool.

“Western Branch Co-financiers” means the Kreditanstalt fiir Wideraufbau, the
Kuwaiti Fund, the European Investment Bank and BOAD, or as otherwise agreed
with the Association.

“Western Branch Financing” means an aggregate amount equivalent to one
hundred and eighty-seven million Dollars (USD 187,000,000) to be provided by
the Western Branch Co-financiers to assist in financing Part 1 of the Project.



