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GRANT NUMBER E1150-TD
FINANCING AGREEMENT

AGREEMENT dated as of the Signature Date between REPUBLIC OF CHAD

(“Recipient”) and INTERNATIONAL DEVELOPMENT  ASSOCIATION
(“Association”). The Recipient and the Association hereby agree as follows:

1.01.

1.02.

2.01.

2.02.

2.03.

2.04.

2.05.

3.01.

4.01.

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

The General Conditions (as defined in the Appendix to this Agreement) apply to
and form part of this Agreement.

Unless the context requires otherwise, the capitalized terms used in this Agreement
have the meanings ascribed to them in the General Conditions or in the Appendix
to this Agreement.

ARTICLE II — FINANCING

The Association agrees to extend to the Recipient a grant, which is deemed as
Concessional Financing for purposes of the General Conditions, in an amount
equivalent to seventy seven million eight hundred thousand Special Drawing
Rights (SDR 77,800,000) (“Financing™), to assist in financing. the project
described in Schedule 1 to this Agreement (“Project”).

The Recipient may withdraw the proceeds of the Financing in accordance with
Section III of Schedule 2 to this Agreement.

The Maximum Commitment Charge Rate is one-half of one percent (1/2 of 1%)
per annum on the Unwithdrawn Financing Balance. ‘

The Payment Dates are March 15 and September 15 in each year.
The Payment Currency is Euro.

ARTICLE IIT — PROJECT
The Recipient declares its commitment to the objectives of the Project and the
MPA Program. To this end, the Recipient shall carry out the Project (except Part
3.1(c)(i1)) in accordance with the provisions of Article V of the General Conditions
and Schedule 2 to this Agreement.

ARTICLE IV — REMEDIES OF THE ASSOCIATION

The Additional Events of Suspension consist of the following:



4.02.

5.01.

5.02.

5.03.

(a)

(b)

(©)

(d)

2-

the CILSS Legislation has been amended, suspended, abrogated, repealed
or waived so as to affect materially and adversely the ability of the CILSS
to perform any of its obligations under the CILSS Financing Agreement;

the CORAF Legislation has been amended, suspended, abrogated,
repealed or waived so as to affect materially and adversely the ability of
the CORAF to perform any of its obligations under the CORAF Financing
Agreement;

the ECOWAS Revised Treaty has been amended, suspended, abrogated,
repealed or waived so as to affect materially and adversely the ability of
the ECOWAS to perform any of its obligations under the ECOWAS
Financing Agreement; and

the security situation in any Project implementation area has deteriorated
or escalated so as to affect materially and adversely the ability of the
Recipient or any of its agencies to carry out any part of the Project.

The Additional Event of Acceleration consists of the following, namely, that any
event specified in paragraphs (a), (b), (c) or (d) of Section 4.01 of this Agreement

occurs.

ARTICLE V — EFF ECTIVENESS; TERMINATION

The Additional Conditions of Effectiveness consist of the following:

(a)

(®

the Recipient shall have expanded the scope of: (i) the National Steering
Committee; and (ii) UCTF, including the recruitment of one financial
management specialist, one senior accountant and one additional
accountant, with terms of reference, qualifications and experience
satisfactory to the Association; to include this Project, in accordance with
Section .A.3.(a) and Section I.A:1.(b) of Schedule 2 to this Agreement
respectively, both with functions, compositions, terms of reference,
resources and staffing satisfactory to the Association; and

the Recipient shall have adopted the PIM, in form and substance
satisfactory to the Association, and in accordance with Section L.B.1. of
Schedule 2 to this Agreement.

The Effectiveness Deadline is the date one hundred twenty (120) days after the
Signature Date.

For purposes of Section 10.05 (b) of the General Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty (20) years after the Signature Date.
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ARTICLE VI — REPRESENTATIVE; ADDRESSES

6.01. The Recipient’s Repfesentative is its minister responsible for economy,
development planning and international co-operation. '

6.02.  For purposes of Section 11.01 of the General Conditions:
(a) the Recipient’s address is:
Ministry of Economy and Development Planning
and International Cooperation
B.P. 286
N’Djamena
Republic of Chad; and
(b) the Recipient’s Electronic Address is:
Facsimile:
(+235) 22 51 51 85 or (+235) 22 51 45 87
6.03. For purposes of Section 11.01 of the General Conditions:
(a) The Association’s address is:
International Development Association
1818 H Street, N.W.
Washington, D.C. 20433
United States of America; and
(b) the Association’s Electronic Address is:

Telex: Facsimile:

248423 (MCI) 1-202-477-6391



AGREED as of the Signature Date.

. REPUBLIC OF CHAD

By_

-/ Authomed Representative

: ~ Name: nCUB’Bﬁ %2 h@_fﬁ_f -
x Title: M‘M@W w‘“‘"w)T Lo

Date ' WM ,ha VAT

INTERNATIONAL DEVELOPMENT ASSOCIATION

By

7 (y 7[Auﬂ)orized Representative

Name: - het A
Date: _ A G §mb$§¢ QBA. (-




5.

SCHEDULE 1

Project Description

The objective of the Project is to increase preparedness against food insecurity and
improve the resilience of food systems in Participating Countries.

parts:

The Project constitutes Phase 2 of the MPA Program and consists of the following

Part 1. Digital Advisory Services for Agriculture and Food Crisis Prevention and

Management

1.1 Implementing the following program of activities designed to upgrade food crisis
prevention and monitoring systems:

(@

(b)

Improve national capacities for delivery of reliable information services
on vulnerability, nutrition and food security through ECOWAS’ Cadre
Harmonisé and agriculture regional information systems, by, inter alia:

)

(i)

(iif)

strengthening information and communication technology
infrastructure, data collection, as well as technical capacity at the
national level, making data available to all actors in the region;

developing decision support tools and methods for improved,
user-targeted agro-advisory services, and early warning and

.response services for food security; and

introducing innovative technologies for data collection,
integration and analysis.

Reorganize and improve national pest and disease monitoring and
management mechanisms, by, inter alia:

Q) .
(ii)

(iif)

@iv)

strengthening phytosanitary data collection and sharing;

developing and operationalizing harmonized phytosamtary data
management and forecasting systems;

capacity-building to strengthen skills, including policy and

- regulatory as needed, in surveillance, data analysis and

forecasting; and

training on pest management, disaster risk and good agncultural

. practices.
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Strengthen regional collaboration for food crisis prevention by, inter alia:

®

(ii)

promoting collaboration and information exchange between
regional and national entities by establishing thematic regional
working groups and organizing joint capacity-building and
events; and

implementing data policies based on open access principles to
build the value of data related to agriculture, food security,
vulnerability and hydromet services.

1.2 Implementing the following program of activities designed to strengthen digital
hydromet and agro-advisory services for farmers:

(a)

(b)

(©)

Improve the production of climate, hydromet, agromet and impact-based
information for use by decision-makers, farmers, pastoralists and other
actors in the food system by, inter alia:

)
(ii)

(iii)
@iv).

v)
(v)

augmenting national hydromet infrastructure and technical
capacities, including the use of big data, artificial intelligence and
other innovative forecasting digital tools;

streamlining the chain of information across regional, national and
sub-national- levels so as to develop cost-effective regional
information systems; :

ensuring maximum utility of existing infrastructure and services;

enhancing cooperation between public and private hydromet and
agromet service providers;

supporting targeted capacity building and Training; and
in the Republic of Chad, developing long-term strategic

orientations for the meteorological and the rural development
agencies.

Support timely delivery and use of essential agro-hydrometeorological
information to key users by, inter alia, development of multimodal
communication channels, supporting co-development of services by users,
and targeted outreach.

Strengthen the financial and institutional sustainability of national and
regional institutions providing climate, hydromet and agromet information
by, inter alia:
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developing and implementing strategies for long-term financial
and institutional sustainability, including technical assistance to
leverage public-private agromet and hydromet data collection;

creating policy environment conducive to collaboration between
the public, private and academic sectors;

facilitating open access to relevant hydrological and
meteorological data and basic services; and

leveraging state-of-the-art technologies and new business models.

Part 2: Sustainability and Adaptive Capacity of the Food System’s Productive Base

2.1

Implementing the following program of activities designed to consolidate regional
agriculture innovation systems:

(a)

(b)

©

Strengthen the National Centers of Specialization and Regional Centers of
Excellence by, inter alia:

@

(i)

consolidation of National Centers of Specialization and Regional
Centers of Excellence; and

investments in capacity improvements, adaptive research and
provision of scholarships and Training for undergraduate,
graduate and/or PhD level education at the national level,
including works and related equipment.

Deepen and expand regional research and development networks by, inter

alia:

®

(ii)

undertaking regional networking and capacity building activities,
including technology exchanges; and

investments in linkages with international research centers,
undertaking strategic studies and planning, priority research and
exchange of researchers, as well as knowledge sharing and
communication.

Modernize national extension services by, inter alia:

®

investments in modern approaches to extension services,
including select relevant tools for e-extension and digital
agriculture and facilitate their adoption, improved agricultural
extension strategies and/or Training; and
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(ii) upgrading extension services delivery at the national level.

Promoting technology access and exchange, including inter alia: (i) value
chain. innovation platforms, mechanization services, upgraded national
seed systems and soil fertility management capacities, and related
outreach; and (ii) rehabilitation of relevant infrastructure.

Implementing the following program of activities designed to strengthen regional
food security through integrated landscape management:

(a)

(b)

(©

Establish a participatory integrated landscape management system by,
inter alia:

@) development of integrated landscape management plans by
landscape stakeholders; and

(ii) establishment and operationalization of landscape committees and
implementation by said committees of said integrated landscape
management plans.

Enhance the resilience of ecosystem and food system in priority
landscapes by, inter alia: (i) financing of Sub-Projects; and
(ii) additionally for the Republic of Chad, Matching Grants to prepare and
invest in integrated landscape management plans, and support to
sustainable land and pasture management.

Secure resilient ecosystem and food system beyond priority landscapes by,
inter alia, provision of Matching Grants in the targeted landscapes; and
financing of technical assistance, capacity-building, development of
business plans, Training and equipment required for the purpose.

Regional Food Market Integration and Trade

Implementing the following program of activities designed to facilitate trade
across key corridors and consolidate food reserve systems:

(a)

(b)

Develop and implement an ECOWAS agricultural trade and market
scorecard mechanism to track national implementation of regional policies
and regulations, as well as implement the ECOWAS trade liberalization
scheme and ECOWARP.

Encourage harmonization of agricultural regional trade policies on critical
food system resilience, including reforms on sanitary and phytosanitary
standards for food safety and compliance, as well as related outreach and .
capacity-building.
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Improve the performance of the regional food security reserve to respond
to crises, design sustainable mechanisms for financing food storage and
crisis management systems as well as providing direct support to the first,
second and/or third lines of food security defense through technical
assistance and Training for the purpose, including: (i) review and upgrade
of storage facilities; and (ii) additionally in Sierra Leone, support to
establish a national food reserve authority.

Implementing the following program of activities designed to support the
development of strategic and regional value chains:

- (a)

(®)

©

Strengthen value chain organization and financing by, inter alia,
Participating Countries’ provision of Matching Grants to eligible
productive alliances to facilitate access to financing, or financing of
eligible activities relevant to value chain entrepreneurs to enhance their
integration into regional markets, as well as provision of capacity-building
support.

Support agricultural competitiveness and market access infrastructure by,
inter alia: (i) strengthening the capacity of national institutions for
development of standards and regulations for improved product quality,
sanitary and phytosanitary services, certifications, traceability and quality
control and regional agricultural trade digital platforms; (ii) provision of

- technical assistance, financing of related studies and critical investments

to leverage private financing; and (iii) including additionally for the
Republic of Chad, development of rural road interconnections and
rehabilitation of strategic provincial markets.

(1) Strengthen multi-stakeholder coordination and private sector enabling
environment, including public-private dialogue and support - policy
reforms in the agriculture and food sectors; and (ii) support to public
entities in the trade and agriculture sector to improve data collection and
access, and facilitate transactions and cross-border trade.

Part 4. Contingent Emergency Response

Provision of immediate response to an Eligible Crisis or Emergency, as needed.

Part S. Project Management

Strengthening the capacity of the Project Implementation Unit for implementation and
management of the Project activities and results, including planning, preparation of annual
work plans and budgets, preparation of Project progress reports, communication, overall
management of procurement and financial management including carrying out of audits,
monitoring and evaluation of Project activities and management of environmental and
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social aspects, all through the provision of consulting services, non-consulting services,
Training, Operating Costs and acquisition of goods for the purpose.
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SCHEDULE 2
Project Execution

Implementation Arrangements

A. Institutional Arrangements.

1. Ministry in charge of Agriculture

The Recipient shall carry out the Project through its Ministry in charge of
agriculture, and shall establish and maintain the following functions throughout
Project implementation, all with functions, compositions, terms of reference,
resources and staffing as further set forth in the PIM:

(@)

(b)

the CCP, to be responsible for, inter alia, coordination of the Project,
program policies and strategies in the agriculture sector, and
communication and knowledge management, as further set forth in the
PIM; and

the UCTF, to be responsible for, inter alia, day-to-day implementation of
the Project, including management, coordination, performance monitoring
and evaluation, documentation of Project progress and results, and
supervision of Project implementation, and Project fiduciary,
procurement, financial management, monitoring and evaluation, and
environmental and social functions, all as further set forth in the PIM.

2. The Recipient shall also maintain throughout Project implementation:

(a)

(b)

the RTSU, with functions, compositions, terms of reference, resources and
staffing satisfactory to the Association, to be responsible for, inter alia,
support to the day-to-day Project implementation at the local level, as

. further set forth in the PIM;

as part of the UCTF, which shall be staffed, without prejudice to any staff
listed under the ESCP, inter alia with: (i) a Project coordinator; (ii) a
technical director; (iii) four regional coordinators; (iv) technical specialists
relevant for the Project as further listed in the PIM; (v) a financial
management specialist; (vi) a procurement specialist, upon their
recruitment for the Project no later than three (3) months after the Effective
Date; (vii) an accountant; (viii) a monitoring and evaluation specialist;
(ix) an internal auditor; and (x) an external auditor, upon their recruitment
for the Project no later than six (6) months after the Effective Date; all with
terms of reference, qualifications and experience satisfactory to the
Association; and :
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(c) an installed computerized accounting software capable of correctly
recording and automatically generating financial statements (interim and
annual) in accordance with modalities and specifications satisfactory to
the Association, which shall be acquired and installed by the Recipient no
later than three (3) months after the Effective Date.

National Steering Committee and Regional Steering Committee

Without limitation upon the provisions of paragraph 1 and 2 immediately above,
the Recipient shall, in accordance with the provisions of the PIM and under terms
of reference, mandate, staffing and resources acceptable to the Association,

(a) maintain at all times during the implementation of the Project, a National
Steering Committee to provide, inter alia, oversight and coordination for
the Project and said committee shall meet at least twice each Fiscal Year
to undertake, among other tasks, the review and approval of the draft
Annual Work Plan and Budget, approve annual report, and review of the
status of Project implementation progress; and

(b) designate and send a representative to the Regional Steering Committee
(“RSC”). The RSC shall be chaired by the ECOWAS Commissioner in
charge of Agriculture, Environment, and Water Resources (or
representative) and will include, among others, representatives of CILSS,
CORAF, ECOWAS, and the Participating Countries. The RSC, in
accordance with the provisions of the PIM, shall provide overall guidance
and oversight for activities under the Project (including advocating for
regional collaboration in knowledge development, and act as a liaison
between the Project, regional leadership and the public at large), and hold
meetings at least once a year to examine and approve annual work plans
and budgets and annual implementation reports of Participating Countries,
CILSS, CORAF and ECOWAS to ensure the consistency of Project
activities and to provide strategic directions and to make recommendations
aimed at ensuring better performance, greater sustainability and impact of
the Project.
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Implementation Arrangements

Project Implementation Manual

(a)

(b)

The Recipient shall maintain, in accordance with terms of reference
acceptable to the Association and furnish to the Association for review, a
Project Implementation Manual (PIM), which shall include provisions on
the following matters: (i) capacity building activities for sustained
achievement of the Project objectives; (ii) arrangements on financial
management, setting forth the detailed policies and procedures for
financial management under the Project; (iii) procurement management
procedures, including a manual to guide procurement at the national and
local levels; (iv) institutional administration, coordination and day to day
execution of Project activities; (v) monitoring and evaluation of Project -
activities and results (including the roles and responsibilities of third party
monitoring agents where applicable); (vi) reporting arrangements;
(vii) information, education and communication of Project activities and
results; (viii) guidelines for assessing and managing environmental and
social risks and impacts of Project activities and designing appropriate

- mitigation, management and monitoring measures in respect of said

impacts; (ix) arrangements for the grievance mechanism under the Project
including a grievance mechanism for the safe, ethical, effective and
confidential handling of complaints related to sexual exploitation and
abuse and/or sexual harassment; (x) Personal Data collection and
processing under grievance mechanisms in accordance with good
international practices where applicable, including a separate and
confidential process for handling sexual exploitation and abuse and/or
sexual harassment complaints data; (xi) eligibility criteria, policy and
procedures for selection of beneficiaries and awarding of scholarships
and/or grants to selected beneficiaries under Part 2.1 of the Project;
(xii) eligibility criteria, policy and procedures for selection of beneficiaries
(including productive alliances) and activities, and awarding of Matching
Grants to selected beneficiaries to carry out activities under Parts
2.2(b)(i1), 2.2(c) and 3.2(a) of the Project; (xiii) eligibility criteria, policy
and procedures for selection of beneficiaries and activities under Sub-
Projects for Part 2.2; (xiv) actions and procedures for the implementation
of the gender action plan; (xv) criteria, timing and procedures for
conclusion of agreements with implementing partners (such as service
agreements or memoranda of understanding), as required, to define
respective responsibilities under the Project; and (xvi) such other technical
and organizational arrangements and procedures as shall be required for
the Project.

The Recipient shall afford the Association a reasonable opportunity to
exchange views with the Recipient on said Project implementation
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manual, and thereafter, shall adopt such Project implementation manual,
as shall have been approved by the Association.

The Recipient shall ensure that the Project is carried out in accordance
with the PIM; provided, however, that in case of any conflict between the
provisions of the PIM and the provisions of this Agreement, the provisions
of this Agreement shall prevail.

Except as the Association shall otherwise agree, the Recipient shall not
amend, abrogate or waive any provision of the PIM.

Annual Work Plan and Budget

(@)

(b)

©

d

The Recipient shall prepare and furnish to the Association not later than
November 30 of each Fiscal Year during the implementation of the
Project, a draft work plan and budget for Project implementation, setting
out, inter alia: (i) a detailed description of all activities proposed to be
included in the Project for the next Fiscal Year; (ii) a proposed financing

‘plan for expenditures required for such activities, including proposed

amounts and sources of financing; (iii) environmental and social
instruments applicable to such activities in accordance with the provisions
of ESCP; (iv) detailed budgeted activities to support the implementation
of the gender action plan and; (v) responsibility for execution of said
Project activities.

Each such proposed work plan and budget shall specify any Training
activities that may be required under the Project, including: (i) the type of -
Training; (ii) the purpose of the Training; (iii) the personnel to be trained,;
(iv) the institution or individual who will conduct the Training; (v) the
location and duration of the Training; and (vi) the cost of the Training.

The Recipient shall afford the Association a reasonable opportunity to
exchange views with the Recipient on each such proposed work plan and
budget and thereafter, ensure that the Project is implemented with due
diligence during said following Fiscal Year in accordance with such work
plan and budget as shall have been approved by the Association (“Annual
Work Plan and Budget” or “AWP&B”).

The Recipient shall not make or allow to be made any change(s) to the
approved AWP&B without prior approval in writing by the Association.

Environmental and Social Standards.

The Recipient shall ensure that the Project is carried out in accordance with the
Environmental and Social Standards, in a manner acceptable to the Association.
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Without limitation upon paragraph 1 above, the Recipient shall ensure that the
Project is implemented in accordance with the Environmental and Social
Commitment Plan (“ESCP”), in a manner acceptable to the Association. To this
end, the Recipient shall ensure that:

@ the measures and actions specified in the ESCP are implemented with due
diligence and efficiency, as provided in the ESCP;

(b) sufficient funds are available to cover the costs of implementing the ESCP;

(c) policies and procedures are maintained, and qualified and experienced
staff in adequate numbers are retained to implement the ESCP, as provided
in the ESCP; and

(d the ESCP, or any provision thereof, is not amended, repealed, suspended
or waived, except as the Association shall otherwise agree in writing, as
specified in the ESCP, and ensure that the revised ESCP is disclosed
promptly thereafter:.

Without limitation upon the provisions of paragraph 2 above, if sixty (60) days
prior to the Closing Date, the Association determines that there are measures and
actions specified in the ESCP which will not be completed by the Closing Date,
the Recipient shall: (a) not later than thirty (30) days before the Closing Date,
prepare and present to the Association, an action plan satisfactory to the
Association on the outstanding measures and actions, including a timetable .and
budget allocation for such measures and actions (which action plan shall deemed
to be considered an amendment of the ESCP); and (b) thereafter, carry out said
action plan in accordance with its terms and in a manner acceptable to the
Association.

In case of any inconsistencies between the ESCP and the provisions of this
Agreement, the provisions of this Agreement shall prevail..

The Recipient shall ensure that:

(a) all measures necessary are taken to collect, compile, and furnish to the
Association through regular reports, with the frequency specified in the
ESCP, and promptly in a separate report or reports, if so requested by the
Association, information on the status of compliance with the ESCP and
the environmental and social instruments referred to therein, all such
reports in form and substance acceptable to the Association, setting out,
inter alia: (i) the status of implementation of the ESCP; (ii) conditions, if
any, which interfere or threaten to interfere with the implementation of the
ESCP; and (iii) corrective and preventive measures taken or required to be -
taken to address such conditions; and



-16-

(b) the Association is promptly notified of any-incident or accident related to
or having an impact on the Project which has, or is likely to-have, a
significant adverse effect on the environment, the affected communities,
the public or workers, including those related to the spread of
communicable diseases, cases of gender-based discrimination, child and
forced labor, exclusion of vulnerable groups (women, youth, people with
disabilities, pastoralist, illiterate ethnic/linguistic groups), cases of sexual
exploitation and abuse, and/or a complaint management, in accordance
with the ESCP, the environmental and social instruments referenced
therein and the Environmental and Social Standards.

The Recipient shall establish, publicize, maintain and operate an accessible
grievance mechanism, to receive and facilitate resolution of concerns and
grievances of Project-affected people, and take all measures necessary and
appropriate to resolve, or facilitate the resolution of, such concerns and grievances,
in a manner acceptable to the Association.

The Recipient shall ensure that all bidding documents and contracts for civil works
under the Project include the obligation of contractors and subcontractors to:
(a) comply with the relevant aspects of ESCP and the environmental and social
instruments referred to therein; and (b) adopt and enforce codes of conduct that
should be provided to and signed by all workers, detailing measures to address
environmental, social, health and safety risks, and the risks of sexual exploitation
and abuse, sexual harassment and violence against children, all as applicable to
such civil works commissioned or carried out pursuant to said contracts.

Contingent Emergency Response under Part 4 of the Project

In order to ensure the proper implementation of contingent emergency response
activities under Part 4 of the Project (“Contingent Emergency Response Part”), the
Recipient shall ensure that:

(@ - a manual (“CERC Manual”) is prepared and adopted in form and
substance acceptable to the Association, which shall set forth detailed
implementation arrangements for the Contingent Emergency Response
Part, including: (i) any structures or institutional arrangements for
coordinating and implementing the Contingent Emergency Response Part;
(ii) specific activities which may be included in the Contingent Emergency
Response Part, Eligible Expenditures required therefor (“Emergency
Expenditures™), and any procedures for such inclusion; (iii) financial
management arrangements for the Contingent Emergency Response Part;
(iv) procurement methods and procedures for the Contingent Emergency
Response Part; (v) documentation required for withdrawals of Financing
amounts to finance Emergency Expenditures; (vi) a description of the
environmental and social assessment and management arrangements for
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the Contingent Emergency Response Part; and (vii) a template Emergency
Action Plan; '

(b) the Emergency Action Plan is prepared and adopted in form and substance
acceptable to the Association;

(c) the Emergency Response Part is carried out in accordance with the CERC
Manual and the Emergency Action Plan; provided, however, that in the
event of any inconsistency between the provisions of the CERC Manual
or the Emergency Action Plan and this Agreement, the provisions of this
Agreement shall prevail; and

(d) neither the CERC Manual or the Emergency Action Plan is amended,
suspended, abrogated, repealed or waived without the prior written
approval by the Association.

The Recipient shall ensure that the structures and arrangements referred to in the
CERC Manual are maintained throughout the implementation of the Contingent
Emergency Response Part, with adequate staff and resources satisfactory to
Association.

The Recipient shall ensure that:

(@ the environmental and social instruments required for the Contingent
Emergency Response Part are prepared, disclosed and adopted in
accordance with the CERC Manual and the ESCP, and in form and
substance acceptable to the Association; and

(b) the Contingent Emergency Response Part is carried out in accordance with
the environmental and social instruments in a manner acceptable to the
Association.

Activities under the Contingency Emergency Response Part shall be undertaken
only after an Eligible Crisis or Emergency has occurred.

Investments, Activity Areas, Matching Grants and Sub-Projects

The Recipient shall ensure that investments to be made and areas in which
activities are to be implemented under the Project are selected and approved in
accordance with criteria and procedures, and under financing terms and conditions,
set forth in the PIM.

Without prejudice to paragraph 1 immediately above or to Section LB.1 of
Schedule 2 to this Agreement, the Recipient shall ensure that any Project activities
involving the use or risk of pollution of the waters of an international waterway
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will be limited to the rehabilitation or minor additions or alterations of existing

“schemes or existing installations that will not cause adverse impact to other

riparian countries or will not be adversely affected by other riparian’s possible
water use, as further set forth in the PIM.

The Recipient shall select beneficiaries and provide Matching Grants under Parts
2.2(b)(ii), 2.2(c) and 3.2(a) in amounts and for purposes, all in accordance with
procedures and criteria set out in the PIM.

The Recipient shall select beneficiaries and activities for Sub-Projects under Part
2.2(b)(i) of the Project, in accordance with procedures and criteria set out in the
PIM.

Section II. Project Monitoring, Reporting and Evaluation

The Recipient shall furnish to the Association each Project Report not later than
one (1) month after the end of each calendar semester, covering the calendar
semester. '

Section ITI. = Withdrawal of the Proceeds of the Financing

A.

General

Without limitation upon the provisions of Article II of the General Conditions and
in accordance with the Disbursement and Financial Information Letter, the
Recipient may withdraw the proceeds of the Financing to finance Eligible
Expenditures in the amount allocated and, if applicable, up to the percentage set
forth against each Category of the following table:

Category Amount of the Grant | Percentage of Expenditures
Allocated (expressed to be Financed
in SDR) (inclusive of Taxes)
(1) Goods, works, non- 26,082,000 100%

consulting services, and
consulting services,
Operating Costs and
Training for the Project
(except Part 3.1(c)(ii))

(2) Matching Grants 21,932,000 100%
under Parts 2.2(b)(ii),
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2.2(c) and 3.2(a) of the
Project

(3) Sub-Projects under 29,786,000 100%
Part 2.2(b)(i) of the
Project

(4) Emergency- 0 100%
Expenditures under Part 4 ‘
of the Project

TOTAL AMOUNT 77,800,000

Withdrawal Conditions; Withdrawal Period
Notwithstanding the provisions of Part A above, no withdrawal shall be made: -
(a) for payments made prior to the Signature Date; or

®) under Category (4), until and unless all of the following conditions have
been met in respect of said expenditures, namely that: (i) the Recipient has
determined that an Eligible Crisis or Emergency has occurred, and has
furnished to the Association a request to withdraw Financing amounts
under Category (4); and (ii) the Association has agreed with such
determination, accepted said request and notified the Recipient thereof;
and (iii) the Recipient has adopted the CERC Manual and Emergency
Action Plan, in form and substance acceptable to the Association.

The Closing Date is September 30, 2028.
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APPENDIX

1.

10.

“Annual Work Plan and Budget” or “AWP&B” means the work plan and budget
prepared annually by the Recipient in accordance with the provisions of Section
1.B.2 of Schedule 2 to this Agreement.

“Anti-Corruption Guidelines” means, for purposes of paragraph 5 of the Appendix
to the General Conditions, the “Guidelines on Preventing and Combating Fraud and
Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants”,
dated October 15, 2006 and revised in January 2011 and as of July 1, 2016.

" “Category” means a category set forth in the table in Section III.A of Schedule 2 to

this Agreement.

“CCP” means the Recipient’s Project Coordination Department under the Ministry
in charge of agriculture, referred to in Section I.A.1(b) of Schedule 2 to this
Agreement, established pursuant to Decree No.91/PR/PM/MPIEA/SE/SG /2017.

“CERC Manual” means the manual referred to in Section LD of Schedule 2 to this
Agreement, as such manual may be updated from time to time with the agreement
of the Association, and which will form an integral part of the PIM.

“CILSS” means the Comité Permanent Inter-Etats de lutte contre la sécheresse
dans le Sahel”, the Permanent Interstate Committee for Drought Control in the
Sahel, established as an international organization pursuant to the Convention
portant création du Comité Permanent Inter-Etats de lutte contre la sécheresse

dans le Sahel, dated September 12, 1973, and revised on April 22, 1994.

“CILSS Financing Agreement” means the financing agreement No. D920 entered
into between the CILSS and the Association dated December 20, 2021, pursuant to
which the Association extends to CILSS a grant to assist in CILSS’ implementation
of the MPA Program on terms and conditions set forth in said agreement.

“CILSS Legislation” means Convention portant création du Comite Permanent
Inter-Etats de lutte contre la sécheresse dans le Sahel, dated September 12, 1973,
and revised on April 22, 1994.

“Contingent Emergency Response Part” means any activity or activities to be
carried out under Part 4 of the Project to respond to an Eligible Crisis or Emergency.

“CORAF” means the West and Central African Council for Agricultural Research
and Development, a regional organization aimed to strengthen national agricultural
research system and to promote agricultural productivity and competitiveness.



11.

12.

13.
14.

15.

16.

17.

18.

15.

20.

21-

“CORAF Financing Agreement” means the financing agreement No. D929 between
the CORAF and the Association dated December 20, 2021, pursuant to which the
Association extends to CORAF a grant to assist in financing CORAF’s
implementation of the MPA Program on terms and conditions set forth in said
agreement.

“CORAF Legislation” means collectively the Registration Act (enregistrement) of
the Republic of Senegal MAE No. 0892 MAESE dated December 20, 1989,
CORAF’s Statutes dated June 2008, and CORAF’s Governance Manual dated June
20, 2008, pursuant to which CORAF has been established and is functioning.

“ECOWAP” means ECOWAS Agricultural Policy adopted by the Heads of States
of the ECOWAS member countries on January 19, 2005.

“ECOWAS” means the Economic Community of West African States, establlshed
and operating pursuant to the ECOWAS Revised Treaty.

“ECOWAS Financing Agreement” means the financing agreement No. D923
entered into between the ECOWAS and the Association dated January 26, 2022,
pursuant to which the Association extends to ECOWAS a grant to assist in financing
ECOWAS’ implementation of the MPA Program on terms and conditions set forth
in said agreement.

“ECOWAS Revised Treaty” means the establishment treaty of ECOWAS, signed
in Cotonou, Benin, on July 24, 1993.

“Eligible Crisis or Emergency” means an event that has caused, or is likely to
imminently cause, a major adverse economic and/or social impact to the Recipient,
associated with a natural or man-made crisis or disaster.

“Emergency Action Plan” means the plan referred to in Section 1.D of Schedule 2
to this Agreement, detailing the activities, budget, implementation plan, and
monitoring and evaluation arrangements, to respond to the Eligible Crisis or
Emergency.

“Emergency Expenditures” means any of the eligible expenditures set forth in the
CERC Manual referred to in Section I.D of Schedule 2 to this Agreement and
required for the Contingent Emergency Response Part.

“Environmental and Social Commitment Plan” or “ESCP” means the
environmental and social commitment plan for the Project, dated June 16, 2022, as
the same may be amended from time to time in accordance with the provisions
thereof, which sets out the material measures and actions that the Recipient shall
carry out or cause to be carried out to address the potential environmental and social
risks and impacts of the Project, including the timeframes of the actions and
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measures, institutional, staffing, training, monitoring and reporting arrangements,
and any environmental and social instruments to be prepared thereunder.

“Environmental and Social Standards” or “ESSs” means, collectively:
(i) “Environmental and Social Standard 1: Assessment and Management of
Environmental and Social Risks and Impacts”; (ii) “Environmental and Social
Standard 2: Labor and Working Conditions™; (iii) “Environmental and Social
Standard 3: Resource Efficiency and Pollution Prevention and Management”;
(iv) “Environmental and Social Standard 4: Community Health and Safety”;
(v) “Environmental and Social Standard 5: Land Acquisition, Restrictions on Land
Use and Involuntary Resettlement”; (vi) “Environmental and Social Standard 6:
Biodiversity Conservation and Sustainable Management of Living Natural
Resources”; (vii) “Environmental and Social Standard 7: Indigenous Peoples/Sub-
Saharan African Historically Underserved Traditional Local Communities™;
(viil) “Environmental and Social Standard 8: Cultural Heritage”;
(ix) “Environmental and Social Standard 9: Financial Intermediaries™;
(x) “Environmental and Social Standard 10: Stakeholder Engagement and
Information Disclosure™; effective on October 1, 2018, as published by the
Association.

“Fiscal Year” means the Recipient’s twelve month period startmg January 1 and
ending December 31 of the same calendar year.

“General Conditions” means the “International Development Association General
Conditions for IDA Financing, Investment Project Financing”, dated December 14,
2018 (revised on August.1, 2020, April 1, 2021, and January 1, 2022).

“Matching Grants” means the grants to be provided under Parts 2.2(b)(ii), 2.2(c)
and 3.2(a) of the Project, in accordance with Section 1.E.3 of Schedule 2 to this
Agreement.

“MPA Program” means the multiphase programmatic approach program designed
to increase preparedness against food insecurity and improve the resilience of food
system actors, priority landscapes and value chains in program areas.

“National Centers of Specialization” means an entit)" responsible for conducting
research on a specific commodity, the results of which can be adapted by a member
of ECOWAS or of the Recipient.

“National Steering Committee” means the steering committee established under the
Financing Agreement No. D302-TD dated June 19, 2018 between the Recipient and
the Association for the Climate Resilient Agriculture and Productivity
Enhancement Project, in accordance with arrété No. 041/PR/MPIEA/DGM/2018,
dated June 1, 2018, as may have been amended, which shall serve as the steering
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~ committee for the Project, as referred to in Section I.A.(3)(a) of Schedule 2 to this

Agreement.

“Operating Costs” means incremental expenditures incurred by the Recipient on
account of Project implementation, management and monitoring, including:
dissemination of Project related information, travel costs, lodging and per diem for
field trips related to Project implementation; vehicle rent and operation, supplies
and utilities, salaries of contracted or temporary staff, mail, advertisement costs,
translation costs, commercial bank charges, communication costs, office space
rental, office equipment and maintenance, hardware and software, as such costs
shall be agreed with the Association on an annual basis, but excluding salaries of
officials and/or employees of the Recipient’s civil service.

“Participating Countries” means collectively, for Phase 1 of the MPA Program,
Burkina Faso, Republic of Mali, Republic of Niger and Republic of Togo, and for
Phase 2 of the MPA Program, the Republic of Chad, the Republic of Ghana and the
Republic of Sierra Leone, and the term “Participating Country” means any of the
Participating Countries.

“Personal Data” means any information relating to an identified or identifiable
individual. An identifiable individual is one who can be identified by reasonable
means, directly or indirectly, by reference to an attribute or combination of
attributes within the data, or combination of the data with other available
information. Attributes that can be used to identify an identifiable individual
include, but are not limited to, name, identification number, location data, online
identifier, metadata and factors specific to the physical, physiological, genetic,
mental, economic, cultural or social identity of an individual. ~
“Procurement Regulations” means, for purposes of paragraph 85 of the Appendix
to the General Conditions, the “World Bank Procurement Regulations for IPF
Borrowers”, dated November 2020.

“Project Implementation Manual” or “PIM” means the Recipient’s manual referred
to in Section LB.1 of Schedule 2 to this Agreement.

“Project Implementation Unit” or “PIU” means UCTF referred to in Section
L.A.1(c) of Schedule 2 to this Agreement,

“Regional Centers of Excellence” means aregional entity, which is oriented
towards excellence and organized by national institutions sharing priorities in the
fields of agricultural research, innovation, teaching and learning. Such entity may
have experimental sites located in several countries of the ECOWAS region or in
the Recipient’s territory.
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“Regional Steering Committee” means the committee to be established by
ECOWAS and referred to in Section I.A.3 of Schedule 2 to this Agreement.

“RTSU” means the Recipient’s regional and technical support unit, to be
established and responsible to support Project implementation at the local level and
referred to in Section 1.A.2(a)(i) of Schedule 2 to this Agreement.

“Signature Date” means the later of the two dates on which the Recipient and the
Association signed this Agreement and such definition applies to all references to
“the date of the Financing Agreement” in the General Conditions.

“Sub-Projects” means, for purposes of Part 2.2(b)(i) of the Project, eligible
investments focused on inter alia land and watershed restoration, agroforestry,
floodplain restoration and water mobilization, irrigation schemes rehabilitation, and
delivery of appropriate mechanical and biological resources. For the Recipient, this
means climate-smart landscape restoration, preparation and financing of
agricultural intensification and income-generating activities in selected areas of the
Recipient’s territory, and climate-smart agriculture activities and non-timber forest
goods, as further set out in the PIM.

“Training” means the reasonable costs for the following expenditures incurred in
providing training or workshops: travel by participants and presenters to the training
or workshop site, per diem allowances of such persons during the training or
workshop, honoraria for the presenters, rental of facilities, materials, supplies and
translation and interpretation services.

“UCTF” means the implementation unit for the Project, i.e. the Recipient’s
technical and fiduciary coordination unit, established under the CCP, responsible
for day-to-day management of the Project and referred to in Section 1.A.1(c) of
Schedule 2 to this Agreement, as established under the Financing Agreement No.
D302-TD dated June 19, 2018 between the Recipient and the Association for the
Climate Resilient Agriculture and Productivity Enhancement Project, in accordance
with arrété No. 042/PR/MPIEA/DGM/2018, dated June 1, 2018.



