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CREDIT NUMBER 5543-KE
FINANCING AGREEMENT
’{_
AGREEMENT dated /3= Janwary , 2015 entered into

between REPUBLIC OF KENYA (“Recipi‘e'nt”) and INTERNATIONAL
DEVELOPMENT ASSOCIATION (“Association”). The Recipient and the Association
hereby agree as follows:

1.01.

1.02.

2.01.

2.02.

2.03.

2.04.

2.05.

2.06.

2.07.

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

The General Conditions (as defined in the Appendix to this Agreement)
constitute an integral part of this Agreement.

Unless the context requires otherwise, the capitalized terms used in this
Agreement have the meanings ascribed to them in the General Conditions or in
the Appendix to this Agreement.

ARTICLE I — FINANCING

The Association agrees to extend to the Recipient, on the terms and conditions
set forth or referred to in this Agreement, a credit in an amount equivalent to one
hundred thirty-one million eight hundred thousand Special Drawing Rights
(SDR 131,800,000) (variously, “Credit” and “Financing”), to assist in financing
the project described in Schedule 1 to this Agreement (“Project™).

The Recipient may withdraw the proceeds of the Financing in accordance with
Section IV of Schedule 2 to this Agreement.

The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per

annum.,

The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

The Payment Dates are April 15 and October 15 in each year.

The principal amount of the Credit shall be repaid in accordance with the
repayment schedule set forth in Schedule 3 to this Agreement.

The Payment Currency is Dollar.
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ARTICLE III — PROJECT

The Recipient declares its commitment to the objectives of the Project. To this
end, the Recipient shall carry out the Project in accordance with the provisions of
Article IV of the General Conditions.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — EFFECTIVENESS; TERMINATION

The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement.

For purposes of Section 8.05(b) of the General Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty (20) years after the date of this
Agreement.

ARTICLE V — REPRESENTATIVE; ADDRESSES

The Recipient’s Representative is its Cabinet Secretary at the time responsible
for Finance.

The Recipient’s Address is:

The National Treasury
Treasury Building
P.O Box 30007-00100
Nairobi, Kenya

Facsimile:
254 20 330426; 254 20 218475

The Association’s Address is:

International Development Association
1818 H Street, N.W.

Washington, D.C. 20433

United States of America

Cable: Telex: Facsimile:

INDEVAS 248423 (MCI) 1-202-477-6391
Washington, D.C.
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REPUBLIC OF KENYA

By
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INTERNATIONAL DEVELOPMENT ASSOCIATION

By
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SCHEDULE 1
Project Description

The objective of the Project is to sustainably increase bulk water supply to

Mombasa County and Kwale County, and increase access to water and sanitation in
Kwale County.

Part A:

Part B:

The Project consists of the following parts:
Mwache Dam and Related Infrastructure
Civil Works and Related Infrastructure

Provision of goods, works and services for the construction of a dam across the
Mwache River at Fulugani Village, including, the main dam, one check dam, raw
water transmission lines to the treatment plant, an approach road and bridges to
dam site, buildings related to the dam site, acquisition and installation of
electromechanical equipment, and implementation of the Environmental and
Social Management Plans, the Dam Safety Plans and the RAP.

Mwache Catchment Management

Carrying out of a series of activities to promote sustainable land and water
management, including, inter alia, improved agricultural practices, practices to
reduce erosion and pollution, afforestation, drainage line treatment, water and
sediment storage, sand dams and groundwater recharge, degraded area
rehabilitation, grazing/stall-feeding improvement, fisheries management,
monitoring, and enhancing biodiversity and eco-tourism benefits, and provision
of associated institutional, technical and logistical assistance.

Kwale County Development Support

Water Supply Investments

Increasing access to water supply in small towns and rural areas in Kwale
County, through the financing of water systems rehabilitation and expansion
works to be prepared and selected in accordance with the Investment Framework.

Sanitation Investments

Increasing access to improved sanitation facilities in both urban and rural areas,
through the financing of specific investments, in accordance with the PIM.
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3. Sustainable Livelihoods Improvement

Carrying out of a series of activities aimed at improving sustainable livelihood
and sharing Project’s benefit to the rural areas in Kwale County, selected in
accordance with the PIM.

4. Irrigation Demonstration Scheme
Carrying out of a demonstration scheme in about 100 hectares of land area in
accordance with the PIM, including the construction of a check dam and
irrigation drainage infrastructure, and provision of related technical assistance.
Part C:Project Management
Management and coordination of the Project activities, including capacity

building in procurement, financial management, safeguards management, and
monitoring and evaluation and training in sector reform.
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SCHEDULE 2

Project Execution

Section L. Implementation Arrangements

A.

Institutional Arrangements

Project Management Unit

1.

The Recipient shall:

(a) vest MEWNR with the overall responsibility of implementing the
Project; and

(b) cause MEWNR to maintain, until the completion of the Project, the PMU
with responsibility for: (i) procurement, financial management and
reporting, including preparation and reporting on the annual work
programs and budgets; and (ii) overseeing the implementation of the
Safeguard Instruments.

Project Steering Committee

2.

The Recipient shall, no later than one month after the Effective Date, establish
and thereafter maintain a Project Steering Committee with adequate resources
and terms of reference satisfactory to the Association, for the purpose of:
(a) providing high level strategic guidance on Project planning and
implementation; (b) facilitating overall coordination of the Project, including
dealing with Executing Agencies; and (c¢) where appropriate, endorsing the
Annual Work Plans and Budgets for forwarding to the Association for its
subsequent approval.

Annual Work Plan and Budget

3.

The Recipient shall:

(a) prepare and furnish to the Association, no later than March 31% each
Financial Year, during the implementation of the Project, a Work Plan
and Budget containing all activities, including training, proposed to be
included in the Project during the following Calendar Year, and a
proposed financing plan for expenditures required for such activities,
setting forth the proposed amounts and sources of financing therefor;
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(b) afford the Association a reasonable opportunity to exchange views with
the Recipient on each such proposed Work Plan and Budget and shall
thereafter ensure that the Project is implemented with due diligence
during said following Financial Year in accordance with such Work
Plan and Budget as shall have been approved by the Association; and

(©) not make or allow to be made any changes to the approved Annual Work
Plan and Budget without prior approval by the Association.

Project Implementation Manual

4.

The Recipient shall (a) by no later than March 31, 2015, update the PIM; and
(b) thereafter implement the Project in accordance with the PIM; provided that in
the event of any inconsistency between the provisions of the PIM and this
Agreement, the provisions of this Agreement shall govern.

Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

Sub-projects

The Recipient shall make Sub-grants available to the Beneficiaries to carry out
specific Sub-projects, under a Sub-grant Agreement and on terms and conditions
approved by the Association, which shall include, inter alia, provisions that the
Recipient shall obtain rights adequate to protect its interests and those of the
Association, including the right to: (i) suspend or terminate the right of the
Beneficiary to use the proceeds of the Sub-grant, or obtain a refund of all or any
part of the amount of the Sub-grants then withdrawn, upon the Beneficiary’s
failure to perform any of its obligations under the Sub-grant Agreement; and
(ii) require each Beneficiary to: (A) carry out its Sub-project with due diligence
and efficiency and in accordance with sound technical, economic, financial,
managerial, environmental and social standards and practices satisfactory to the
Association, including in accordance with the provisions of the Anti-Corruption
Guidelines applicable to recipients of loan proceeds other than the Recipient;
(B) provide, promptly as needed, the resources required for the purpose;
(C) procure the goods, works and services to be financed out of the Sub-grant in
accordance with the provisions of this Agreement; (D) maintain policies and
procedures adequate to enable it to monitor and evaluate in accordance with
indicators acceptable to the Association, the progress of the Sub-project and the
achievement of its objectives; (E) (1) maintain a financial management system
and prepare financial statements in accordance with consistently applied
accounting standards acceptable to the Association, both in a manner adequate to
reflect the operations, resources and expenditures related to the Sub-project; and
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(2) at the Association’s or the Recipient’s request, have such financial statements
audited by independent auditors acceptable to the Association, in accordance
with consistently applied auditing standards acceptable to the Association, and
promptly furnish the statements as so audited to the Recipient and the
Association; (F) enable the Recipient and the Association to inspect the Sub-
project, its operation and any relevant records and documents; and (G) prepare
and furnish to the Recipient and the Association all such information as the
Recipient or the Association shall reasonably request relating to the foregoing.

The Recipient shall exercise its rights under each Sub-grant Agreement in such
manner as to protect the interests of the Recipient and the Association and to
accomplish the purposes of the Financing. Except as the Association shall
otherwise agree, the Recipient shall not assign, amend, abrogate or waive any
Sub-grant Agreement or any of its provisions.

Environmental and Social Safeguards

The Recipient shall ensure that the Project is implemented in accordance with
Safeguard Frameworks and the Safeguard Instruments. To that end, if any Project
activities would, pursuant to the relevant Safeguard Framework, require the
preparation of a Safeguard Instrument, the Recipient shall ensure that said
activities shall not be implemented unless and until said Safeguard Instrument
has been: (a) prepared, in accordance with the relevant Safeguard Framework and
furnished to the Association for approval; (b) disclosed following approval of the
Association; and (c) all measures required to be taken thereunder prior to the
commencement of said activities, have been taken. Except as the Association
shall otherwise agree in writing, and subject to compliance with the same
consultation and information disclosure requirements as applied to the adoption
of the aforesaid Safeguard Instruments in the first instance, the Recipient shall
not amend or waive any provision of the Safeguard Instruments.

The Recipient shall, in its Project Reports, report on progress made on
compliance with the Safeguards Instruments under the Project, giving details of
measures taken in furtherance of the Safeguard Instruments and any conditions
which interfere or threaten to interfere with the timely implementation of the
Safeguards Instruments, and remedial measures taken or required to be taken to
address such conditions.

All advisory, analytical, planning, institutional capacity building, strategizing and
such other services carried out under the Project shall be carried out according to
terms of reference, satisfactory to the Association, requiring such services to
deliver products which take into account, and are consistent with, the
Association’s social and environmental safeguard policies.



Dam Safety
The Recipient shall:

(a) cause the Dam Safety Panel to carry out its function as set out in its
terms of reference;

(b) cause the Dam Safety Panel to meet, inspect, evaluate and review on a
biannual basis the safety status of the investigation, design, construction
and start of operations of the Dam, including carrying out site visits,
provide advance notification to the Association of the meetings of the
Dam Safety Panel, permit the Association to send a representative to
attend said meetings, and provide to the Association written reports of
findings and recommendations for any safety related measures within
fifteen (15) days of each biannual review;

(©) cause the Dam Safety Panel to review the Dam Safety Plans as set out in
sub-paragraphs 2,3.4 and S below; and

(d) furnish to the Association all reports received from the Dam Safety Panel
and implement the measures recommended by the Dam Safety Panel in
respect of the Dam in a timely manner satisfactory to the Association,
including those referred to in sub-paragraph (b) above.

The Recipient shall (a) implement the Dam Construction Supervision and Quality
Assurance Plan; (b) maintain the organizational and other requirements set out in
the said Plan in a manner satisfactory to the Association; and (c) carry out
supervision of the construction of the Dam in accordance with the provisions of
said Plan in order to ensure that the dam-safety-related elements of the design of
said Dam are implemented during its construction.

The Recipient shall: (a) prepare and provide to the Dam Safety Panel and the
Association the Dam Instrumentation Plan and finalize said Plan taking into
account the recommendations of said Panel; (b) finalize said Plan prior to
completing the design of said Dam and before issuing tenders inviting bids for
awarding the contract for the construction of said Dam; and (c) install
instruments in accordance with the provisions of said Plan in order to monitor the
safety of said Dam.

The Recipient shall: (a) no later than June 1, 2020, prepare and provide to the
Dam Safety Panel and the Association the Dam Operation and Maintenance Plan;
(b) finalize said Plan taking into account the recommendations of said Panel, and
not less than six (6) months prior to the projected date of initial filling of the
reservoir to be constructed with respect to the Dam; (¢) maintain the
organizational and other requirements of said Plan in a manner satisfactory to the
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Association; and (d) carry out operation and maintenance of said Dam in
accordance with the provisions of said Plan.

The Recipient shall: (a) no later than December 1, 2019, prepare and provide to
the Dam Safety Panel and the Association the Dam Emergency Preparedness
Plan; (b) finalize said Plan taking into account the recommendations of said
Panel, not later than twelve (12) months prior to the projected date of initial
filling of the reservoir to be constructed with respect to the Dam; and
(c) maintain the organizational and other requirements of said Plan in a manner
satisfactory to the Association.

The Recipient shall:

(a) implement the Dam Safety Plans in a manner satisfactory to the
Association and in accordance with technical standards and time frame
set out in said Plans;

(b) not amend, abrogate, repeal, waive, or fail to enforce any provisions of
any Dam Safety Plans without the prior concurrence of the Association;

(c) retain the Dam Safety Panel until the Panel is satisfied, after the filling
up of the reservoir related to the Dam, with the start-up of operation of
said Dam, and a report relating thereto is provided by the Panel to the
Association; and

(d) make arrangements, satisfactory to the Association, for the periodical
inspection of the Dam, in accordance with sound engineering practice
and technical criteria, by independent qualified professionals in order to
determine whether there are any deficiencies in the condition of their
structures, or in the quality and adequacy of maintenance or methods of
operation of the same, which may endanger their safety; and carry out
periodic inspection of the Dam in accordance with said arrangements and
implement the recommended measures in a timely manner satisfactory to
the Association. Such arrangements for carrying out periodical
inspection shall be established in respect of the Dam no later than the
projected date of initial filling of the reservoir to be constructed under
said Dam.

Section II. Project Monitoring, Reporting and Evaluation

Project Reports

The Recipient shall monitor and evaluate the progress of the Project and prepare
Project Reports in accordance with the provisions of Section 4.08 of the General
Conditions and on the basis of indicators acceptable to the Association. Each
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Project Report shall cover the period of one calendar semester, and shall be
furnished to the Association not later than one month after the end of the period
covered by such report.

B. Financial Management, Financial Reports and Audits

1. The Recipient shall maintain or cause to be maintained a financial management
system in accordance with the provisions of Section 4.09 of the General
Conditions.

2. The Recipient shall prepare and furnish to the Association as part of the Project

Report not later than one month after the end of each calendar quarter, interim
unaudited financial reports for the Project covering the quarter, in form and
substance satisfactory to the Association.

3. The Recipient shall have its Financial Statements audited in accordance with the
provisions of Section 4.09(b) of the General Conditions. Each audit of the
Financial Statements shall cover the period of one fiscal year of the Recipient.
The audited Financial Statements for each such period shall be furnished to the
Association not later than six months after the end of such period.

Section II1. Procurement
A. General

1. Goods, Works and Non-consulting Services. All goods, works and non-
consulting services required for the Project and to be financed out of the proceeds
of the Financing shall be procured in accordance with the requirements set forth
or referred to in Section I of the Procurement Guidelines, and with the provisions
of this Section.

2. Consultants’ Services. All consultants’ services required for the Project and to
be financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Sections 1 and IV of the
Consultant Guidelines, and with the provisions of this Section.

3. Definitions. The capitalized terms used below in this Section to describe
particular procurement methods or methods of review by the Association of
particular contracts, refer to the corresponding method described in Sections II
and III of the Procurement Guidelines, or Sections II, III, IV and V of the
Consultant Guidelines, as the case may be.
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Particular Methods of Procurement of Goods, Works and Non-consulting
Services

International Competitive Bidding. Except as otherwise provided in
paragraph 2 below, goods, works and non-consulting services shall be procured
under contracts awarded on the basis of International Competitive Bidding.

Other Methods of Procurement of Goods, Works and Non-consulting
Services. The following methods, other than International Competitive Bidding,
may be used for procurement of goods, works and non-consulting services for
those contracts specified in the Procurement Plan:

(a) Limited International Bidding

(b) National Competitive Bidding, subject to the provisions set forth in
g, subj
paragraph 3 of this Section B

(c) Shopping

(d) Procurement under Framework Agreements in accordance with procedures
which have been found acceptable to the Association

(e) Direct Contracting

(f) Procurement under Public Private Partnership Arrangements in accordance
with procedures which have been found acceptable to the Association

(g) Community Participation procedures which have been found acceptable to
the Association

The following additional provisions shall apply to National Competitive Bidding:

(a) The tender submission date shall be set at least thirty (30) days after the
later of (i) the date of advertisement; and (ii) the date of availability of
the tender documents.

(b) Recipient-owned enterprises shall be allowed to participate in the
tendering only if they can establish that they are legally and financially
autonomous, operate under commercial law and are independent
agencies of the Recipient’s government.

(c) Bidding documents and tender documents shall contain, inter alia, draft
contracts and conditions of contracts, including provisions on fraud and
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corruption, audit and publication of award and shall be in form and
substance satisfactory to the Association.

Extension of tender validity shall be allowed once only, and for not more
than thirty (30) days, unless otherwise previously agreed in writing by
the Association.

Tender evaluation shall be based on quantifiable criteria expressed in
monetary terms as defined in the tender documents, and not on a merit
points system.

No domestic preference shall be used in the evaluation of tenders.
Accordingly, contracts shall be awarded to qualified tenderers who have

submitted the lowest evaluated substantially responsive tender.

Notification of contract award shall constitute formation of the contract.
No negotiation shall be carried out prior to contract award.

The two envelope bid opening procedure shall not apply.

Particular Methods of Procurement of Consultants’ Services

Quality- and Cost-based Selection. Except as otherwise provided in
paragraph 2 below, consultants’ services shall be procured under contracts
awarded on the basis of Quality- and Cost-based Selection.

Other Methods of Procurement of Consultants’ Services. The following
methods, other than Quality- and Cost-based Selection, may be used for
procurement of consultants’ services for those contracts which are specified in
the Procurement Plan:
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Procurement Method

(a)

Quality-based Selection

(b)

Selection under a Fixed Budget

(©

Least Cost Selection

(d)

Selection Based on Consultants Qualifications

(e)

Single Source Selection of consulting firms

()

Well-established Private Sector Procurement Methods or Commercial Practices
which have been found acceptable to the Association

(2

Selection of consultants under Indefinite Delivery Contract or Price Agreement

(h)

Procedures set forth in paragraphs 5.2 and 5.3 of the Consultant Guidelines for
the Selection of Individual Consultants

(@)

Single-source procedures for the Selection of Individual Consultants

Review by the Association of Procurement Decisions

The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review
by the Association.

Section IV. Withdrawal of the Proceeds of the Financing

General

The Recipient may withdraw the proceeds of the Financing in accordance with
the provisions of Article Il of the General Conditions, this Section, and such
additional instructions as the Association shall specify by notice to the Recipient
(including the “World Association Disbursement Guidelines for Projects™, dated
May 2006, as revised from time to time by the Association and as made
applicable to this Agreement pursuant to such instructions), to finance Eligible
Expenditures as set forth in the table in paragraph 2 below.

The following table specifies the category of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“Category”), the allocations of the
amounts of the Credit to the Categories, and the percentage of expenditures to be
financed for Eligible Expenditures in each Category:
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Percentage of
Amount of the Credit Expenditures to be
Allocated Financed
Category (expressed in SDR) (inclusive of Taxes)
(1) Goods, works, non-
consulting services,
consultants’ services,
Training, Sub-grants 108,700,000 100%
and Operating Costs
for Part A of the
Project
(2) Goods, works, non-
consulting services,
consultants’ services,
Training, Sub-grants 16,500,000 100%
and Operating Costs
for Part B of the
Project
(3) Goods, consultants’
services, Training, and 0
Operating Costs for 6,600,000 100%
Part C of the Project
TOTAL AMOUNT 131,800,000
B. Withdrawal Conditions; Withdrawal Period
1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be
made for payments made prior to the date of this Agreement, except that
withdrawals up to an aggregate amount not to exceed $1,500,000 equivalent may
be made for payments made prior to this date but on or after December 31, 2013,
for Eligible Expenditures.
2. The Closing Date is December 31, 2021.
Section V. Other Undertakings
1. The Recipient shall, by no later than December 31, 2015, enter into a WPA with

the Mombasa County Government, in form and substance acceptable to the
Association, detailing the volumes, pricing and services for the provision of
water from Mwache Dam to the Mombasa County.
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The Recipient shall ensure that the impoundment of the reservoir of the Dam
under Part A of the Project shall commence only after the completion of the
resettlement of 100% of the Displaced Persons identified in the RAP, in
accordance with the provisions of the RAP, and in a manner satisfactory to the
Association.
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SCHEDULE 3
Repayment Schedule

Principal Amount of the Credit repayable
Date Payment Due (expressed as a percentage)*

On each April 15 and October 15,
commencing April 15, 2021, to and ending 1.5625%
October 15, 2052

* The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of
the General Conditions.
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APPENDIX

Section 1. Definitions

“Annual Work Plan and Budget” means the work plan and budget prepared
annually by the Recipient and approved by the Association in accordance with
Section 1.A.3 of Schedule 2 to this Agreement; and “Annual Work Plans and
Budgets” means more than one Annual Work Plan and Budget.

“Anti-Corruption Guidelines” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants”, dated October 15, 2006, and revised in January 2011.

“Beneficiary” means any person, or group of persons, selected by the Recipient
in accordance with the PIM (as hereinafter defined) to carry out any of the Sub-
projects (as hereinafter defined).

“Category” means a category set forth in the table in Section IV of Schedule 2 to
this Agreement.

“Consultant Guidelines” means the “Guidelines: Selection and Employment of
Consultants under IBRD Loans and IDA Credits and Grants by World Bank
Borrowers”, dated January 2011 (revised July 2014).

“Dam” means the dam to be built under Part A of the Project.

“Dam Construction Supervision and Quality Assurance Plan” means the
Recipient’s Plan, dated October 15, 2014, acceptable to the Association, referred
to in Section I.LE.2 of Schedule 2 to this Agreement, which sets out measures,
including organization, staffing levels, procedures, equipment, and supervision
qualifications, for supervision and quality assurance of the construction of said
Dam, as said Plan may be modified from time to time with the prior written
agreement of the Association, and such term includes any schedules or annexes
to such Plan.

“Dam Emergency Preparedness Plan” means the Recipient’s Plan, reviewed by
the Dam Safety Panel pursuant to Section L.E.5 of Schedule 2 to this Agreement,
and detailing, inter alia, the roles of responsible parties during possible
emergency situations when facility failure is considered imminent or when
expected operational flow release threatens downstream life, property, or
economic operations that depend on river flow levels relating to the Dam and
setting out measures, including clear statements on the responsibility for
operations decision making and related emergency communications, maps
outlining inundation levels for various emergency conditions, flood warning
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system characteristics, and procedures for evaluating threatened areas and
mobilizing emergency forces and equipment, as said Plan may be modified from
time to time with the prior written agreement of the Association , and such term
includes any schedules or annexes to such Plan.

“Dam Instrumentation Plan” means the Recipient’s Plan reviewed by the Dam
Safety Panel pursuant to Section L.LE.3 of Schedule 2 to this Agreement and
setting out measures for the installation of instruments to monitor and record the
behavior of and the hydro-meteorological, structural, and seismic factors relating
to the Dam as said Plan may be modified from time to time with the prior written
agreement of the Association, and such term includes any schedules or annexes
to such Plan.

“Dam Operation and Maintenance Plan” means the Recipient’s Plan, reviewed
by the Dam Safety Panel pursuant to Section L.E.4 of Schedule 2 to this
Agreement and setting out measures, including organizational structure, staffing,
technical expertise, and training required, equipment and facilities needed,
procedures, and funding arrangements, including long-term maintenance and
safety inspections, for the operation and maintenance of the Dam, as said Plan
may be modified from time to time with the prior written agreement of the
Association , and such term includes any schedules or annexes to such Plan.

“Dam Safety Panel” means the panel appointed by the Recipient on
March 17, 2014, consisting of three experts for the purposes, inter alia, of
reviewing the safety and operational aspects of the Dam.

“Dam Safety Plans” means collectively the following Plans prepared or to be
prepared by the Recipient: (i) the Dam Construction Supervision and Quality
Assurance Plan; and (ii) the Dam Emergency Preparedness Plan; (iii) the Dam
Instrumentation Plan; and (iv) the Dam Operation and Maintenance Plan.

“Displaced Person” means a person who, on account of the execution of an
activity under the Project, has experienced or would experience direct economic
and social impacts caused by the involuntary taking of land, resulting in:
(i) relocation or loss of shelter; (ii) loss of assets or access to assets, or (iii) loss
of income sources or means of livelihood, whether or not such person must move
to another location resulting in adverse impacts on the livelihood of such person;
and “Displaced Persons” means more than one such person.

“Environmental and Social Impact Assessment” or “ESIA” means, with respect
to each activity under the Project pursuant to which the ESMF requires an
environmental and social impact assessment, such assessment carried out
pursuant to Section 1.D of Schedule 2 to this Agreement, in accordance with the
ESMF; and “ESIAs” means more than one ESIA.
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“Environmental and Social Management Framework” or “ESMF” means the
Framework dated February 1, 2013, setting forth the modalities for
environmental screening and procedures for the preparation and implementation
of environmental and social impact assessments, and environmental and/or social
management plans under the Project, and such term includes all schedules and
annexes to the ESMF.

“Environmental and Social Management Plan” or “ESMP” means, with respect
to each activity under the Project pursuant to which the ESMF and the ESIA of
said activity shall require the preparation of an environmental and social
management plan, such plan, acceptable to the Association, prepared in
accordance with the ESMF and ESIA pursuant to the provisions of Section 1.D
of Schedule 2 to this Agreement; and “ESMPs” means more than one ESMP.

“Executing Agencies” means the Recipient’s Coast Development Authority and
the Kwale County Government which will assist MEWNR in the implementation
of Parts A and B of the Project.

“Financial Year” means the Recipient’s Financial Year starting July 1 and ending
June 30.

“Fulugani Village” means the village in Kwale County (as hereinafter defined).

“General Conditions” means the “International Development Association
General Conditions for Credits and Grants”, dated July 31, 2010.

“Investment Framework” means the Recipient’s Investment Framework,
included in the Project Implementation Manual, which provides an analytical
tool, satisfactory to the Association, for guiding and improving the preparation
and implementation of water sector investments, designed to ensure that
transparent selection criteria are used for selection of sub-projects, and that
selected sub-projects are prepared according to agreed quality assurance
standards, including on technical, economic, financial, environmental, social and
institutional aspects.

“IPMF” means the Recipient’s Integrated Pest Management Framework dated
February 6, 2014, setting forth the framework, principles, modalities and
procedures for the use of pesticides in the carrying out of the Project, and such
terms include all schedules and annexes to the IPMF.

“IPMP” means the Integrated Pest Management Plan to be prepared by the
Recipient consistent with the IPMF, and such term includes all schedules and

annexes to the IPMF.

“Kwale County” means the Recipient’s County of Kwale.
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“KWSRCP” means the ongoing Kenya Water Security and Climate Resilience
Project, financed by the Association under the Financing Agreement between the
Recipient and the Association dated July 29, 2013 (Credit No 5268-KE).

“MEWNR” means the Recipient’s Ministry of Environment, Water and Natural
Resources, or any successor thereto.

“Mombasa County” means the Recipient’s County of Mombasa.

“National Treasury” means the Recipient’s National Treasury, or any of its
ry y
Successors.

“Operating Costs” means the reasonable incremental expenses incurred by the
PMU and the Executing Agencies based on the Annual Work Plan and Budget,
and consisting of expenditures for vehicle operation and maintenance,
maintenance of equipment, communication and insurance costs, office
administration costs, bank charges, advertising expenses, travel and per diem,
administrative support staff salaries (excluding the salaries of the Recipient’s
civil servants).

“Project Implementation Manual” or “PIM” means the Recipient’s Manual dated
April 15, 2013, satisfactory to the Association, setting out in detail the rules,
procedures, standards and guidelines for the implementation of the Project,
including: (a) administrative arrangements; (b) procurement, financial
management and disbursement arrangements; (c) the Investment Framework; and
(d) such other arrangements as shall be required for the Project to ensure that the
Project is carried out in accordance with said Project Implementation Manual, as
the same may be amended from time to time with the prior written agreement of
the Association, and such term shall include any schedules, tables and annexes to
the Project Implementation Manual.

“Procurement Guidelines” means the “Guidelines: Procurement of Goods, Works
and Non-consulting Services under IBRD Loans and IDA Credits and Grants by
World Bank Borrowers”, dated January 2011 (revised July 2014).

“Procurement Plan” means the Recipient’s procurement plan for the Project,
dated October 14, 2014 and referred to in paragraph 1.18 of the Procurement
Guidelines and paragraph 1.25 of the Consultant Guidelines, as the same shall be
updated from time to time in accordance with the provisions of said paragraphs.

“PMU” means the Project Management Unit within MEWNR, referred to in
Section L.A.1(b) of Schedule 2 to this Agreement, and established by the
Recipient on April 2, 2013, under the KWSRCP.
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“Project Steering Committee” means the committee maintained by the Recipient
pursuant to Section [.A.2 of Schedule 2 to this Agreement.

“Resettlement Action Plan” or “RAP” means the Recipient’s document entitled
“Resettlement Action Plan”, dated September 2014, prepared and disclosed in
accordance with the Resettlement Policy Framework (as hereinafter defined)
which, inter alia: (i) provides for a socio economic baseline and census survey of
Displaced Persons and valuation of their assets; (ii) describes entitlements to
compensation and other resettlement assistance to be provided to Displaced
Persons, consultation to be conducted with Displaced Persons about acceptable
alternatives, institutional responsibilities for the implementation and procedures
for grievance redress, and arrangements for monitoring and evaluation; and
(iii) sets out a timetable and budget for the implementation of such measures.

“Resettlement Policy Framework” or “RPF” means the Recipient’s resettlement
policy framework for the Project, dated February 13, 2013, containing guidelines,
procedures, timetables and other specifications for the provision of
compensation, rehabilitation and resettlement assistance to Displaced Persons as
said framework may be amended from time to time with the prior approval of the
Association.

“Safeguard Frameworks” means, collectively, the ESMF, IPMF, VMGF, and
RPF; and “Safeguard Framework” means any one of the Safeguard Frameworks.

“Safeguard Instrument” means, in respect of a given Project activity: (a) for
which the ESMF requires an ESIA, said ESIA; (b) for which the ESIA requires
an ESMP, said ESMP; (c) for which the RPF requires a RAP, said RAP; (d) for
which a VMGF requires a VMGP, said VMGP; and (e) the IPMP; all as shall
have been prepared in accordance with the provisions of Section 1.D of
Schedule 2 to this Agreement.

“Sub-project” means any of the activities under Parts A.2 and B of the Project, to
be carried out by the Beneficiaries, in accordance with the PIM.

“Sub-grants” means the funds provided by the Recipient to selected Beneficiaries
for the purpose of carrying out specific Sub-projects.

“Sub-grant Agreement” means the agreement between the Recipient and the
Beneficiary referred to in Section I.C Schedule 2 to this Agreement.

“Training” means the reasonable costs of seminars, workshops and study tours
required for the Project, agreed with the Association, including tuition, travel,
subsistence allowances for training participants, trainers’ fees, rental of training
facilities, preparation and reproduction of training materials and other activities
incidental to the preparation and implementation of such training activities.
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“Vulnerable and Marginalized Groups™ or “VMGs” means distinct, vulnerable,
social and cultural groups that may be identified pursuant to the requirements of
the VMGF for the purpose of this Project.

“Vulnerable and Marginalized Groups Framework™ or “VMGF” means the
framework entitled “Vulnerable and Marginalized Groups Framework” dated
February 13, 2013, providing guidelines and procedures for identification of
VMGPs, and preparation, adoption and implementation of a plan or plans for
consultation with, and informed participation of, VMGs affected by the Project,
as said framework may be amended from time to time with the prior written
approval of the Association.

“Vulnerable and Marginalized Groups Plan” or “VMGP” means the plan dated
September 2014, which sets out the measures to be carried out by the Recipient
to ensure that: (a) VMGs affected by the project receive culturally appropriate
social and economic benefits; and (b) when potential adverse effects on VMGs
are identified, those adverse effects are compensated for, avoided, minimized, or
mitigated.

“WPA” means the Water Purchase Agreement referred to in Section V.1 of
Schedule 2 to this Agreement, to be entered between the Recipient’s central
government and the County Government of Mombasa, detailing the volumes,
pricing and services for the provision of water from Mwache Dam to the
Mombasa.



